

Client: **Hernando County, FL**

Total NTE \$ 11,831.18

Date: **5/10/2023**

Project: **Website Servcies & Digital Marketing RFP - Scope to Solicitation**

21 Consultant Hours Level: **Scope to Solicitation**

Hours Breakdown	% Breakdown	NASPO Role	Project Responsibility	NASPO Rate	Line Total
0.00	0%	ASI	Consultant	\$ 109.24	\$ -
18.90	90%	ASII	Consultant	\$ 145.66	\$ 2,752.97
0.00	0%	ASIII	Senior Consultant	\$ 176.87	\$ -
2.10	10%	SMEIII	Senior Consultant	\$ 202.88	\$ 426.05
0.00	0%	Prog Dir	Senior Consultant	\$ 223.69	\$ -
2.10	10%	SMEIII	Engagement Oversight/Quality Review	\$ 202.88	\$ 426.05
1.05	5%	Analyst I	Procurement Ops Support	\$ 98.84	\$ 103.78
1.05	5%	Prog Dir	Program Oversight/Escalation	\$ 223.69	\$ 234.87

25 Total Hours

Project NTE \$ 3,943.73

Project: **Residential Plan Review RFP**

21 Consultant Hours Level: **Scope to Solicitation**

Hours Breakdown	% Breakdown	NASPO Role	Project Responsibility	NASPO Rate	Line Total
0.00	0%	ASI	Consultant	\$ 109.24	\$ -
18.90	90%	ASII	Consultant	\$ 145.66	\$ 2,752.97
0.00	0%	ASIII	Senior Consultant	\$ 176.87	\$ -
2.10	10%	SMEIII	Senior Consultant	\$ 202.88	\$ 426.05
0.00	0%	Prog Dir	Senior Consultant	\$ 223.69	\$ -
2.10	10%	SMEIII	Engagement Oversight/Quality Review	\$ 202.88	\$ 426.05
1.05	5%	Analyst I	Procurement Ops Support	\$ 98.84	\$ 103.78
1.05	5%	Prog Dir	Program Oversight/Escalation	\$ 223.69	\$ 234.87

25 Total Hours

Project NTE \$ 3,943.73

Project: **Medical Director Services for Paramedics & EMTs RFP**

21 Consultant Hours Level: **Scope to Solicitation**

Hours Breakdown	% Breakdown	NASPO Role	Project Responsibility	NASPO Rate	Line Total
0.00	0%	ASI	Consultant	\$ 109.24	\$ -
18.90	90%	ASII	Consultant	\$ 145.66	\$ 2,752.97
0.00	0%	ASIII	Senior Consultant	\$ 176.87	\$ -
2.10	10%	SMEIII	Senior Consultant	\$ 202.88	\$ 426.05
0.00	0%	Prog Dir	Senior Consultant	\$ 223.69	\$ -
2.10	10%	SMEIII	Engagement Oversight/Quality Review	\$ 202.88	\$ 426.05
1.05	5%	Analyst I	Procurement Ops Support	\$ 98.84	\$ 103.78
1.05	5%	Prog Dir	Program Oversight/Escalation	\$ 223.69	\$ 234.87

25 Total Hours

Project NTE \$ 3,943.73