



**BOARD OF COUNTY COMMISSIONERS  
HERNANDO COUNTY, FLORIDA  
CONSTRUCTION AGREEMENT**

This Contract, entered into this 27<sup>th</sup> day of August, 2019, by and between the Hernando County Board of County Commissioners, hereafter called the COUNTY, and D.A.B. Constructors, Inc. hereinafter called the VENDOR/CONTRACTOR. Owner and Vendor/Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follow:

**TAXIWAY "A" REHABILITATION**

**ITB NO. 19-CG0119/BK**

**BROOKSVILLE, FLORIDA**

**ARTICLE 1 – CONTRACT DOCUMENTS**

**1.01** The Vendor/Contractor shall furnish all labor, equipment and materials and perform the work above described for the amount stated above in strict accordance with the General Conditions, Special Conditions, Supplementary Conditions, Exhibits, Plans, Specifications, and other Contract Documents, all of which are made a part hereof and designated as follows:

A. The Contract Documents for Bid No. 19-CG0119/BK consist of the following:

**Solicitation-Offer-Award**  
(Cover Page)

**Advertisement of Bid**  
(Section I)

**Solicitation Instructions**  
(Section II)

**General Conditions**  
(Section III)

**Special Conditions**  
(Section IV)

**Supplementary Conditions for  
Federal/State Requirements**  
(Section V)

**Scope and Specifications**  
(Section VI)

**Bid Form**  
(Section VII)

**Required Forms and Certifications**  
(Section VIII)

**Construction Agreement and Required  
Documents After Award**  
(Section IX)

**Reference Documents**  
(Section X)

Exhibit A – General Requirements  
and Technical Specifications  
Exhibit B – Plans/Drawings  
Exhibit C – Contract Time and  
Liquidated Damages Schedule

All addenda issued by the County prior to the receipt of Bids and all supplementary drawings issued after award of the Contract become part of the Contract Document.

Amending and Supplementing Contract Documents:

The Contract Documents may be amended to provide for additions, deletions, and revisions in the work or to modify the terms and conditions thereof by Change Order.

The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the work may be authorized, by one (1) or more of the following ways:

1. A Field Order;
2. Engineer's approval of a shop drawing or sample; or
3. Engineer's written interpretation or clarification per the provisions described in the Contract Documents.

In resolving such conflicts, errors and discrepancies, the documents shall be given preference in the following order: Agreement, Specifications, Drawings, Solicitation Instructions. Within the specifications the order of preference shall be as follows: Addenda, General Conditions, Technical Specifications. Figure dimensions on drawings shall govern over scale dimensions, and the detailed drawings shall govern over general drawings. Any work that may reasonably be inferred from the specifications or drawings as being required to produce the intended result shall be supplied whether or not it is specifically called for. Work materials or equipment described in words which so applied have a well-known technical or trade meaning shall be deemed to refer to such recognized standards. In case of conflict the more stringent requirements shall take precedence and govern.

The Vendor/Contractor shall take no advantage of any error or omission in the plans or of any discrepancy between the plans and specifications, and the Engineer shall make such interpretation as may be deemed necessary for the fulfillment of the intent of the plans and specifications as construed by him and his decision shall be final.

All provisions required by law to be inserted in this Contract, whether actually inserted or not.

Exhibits to this Agreement (as follows):

1. Vendor/Contractor's Bid
  2. Documentation submitted by Vendor/Contractor after the Notice of Award:
    - a. Insurance Certificate
    - b. Payment and Performance Bond
- B. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
1. Notice to Proceed
  2. Change Order(s)
- C. The documents listed in this Article are attached to this Agreement (except as expressly noted otherwise).
- D. There are no Contract Documents other than those listed in this Article.
- E. The Contract Documents may only be amended, modified, or supplemented as stated in Paragraph 55.

## ARTICLE 2 - THE ENGINEER

- 2.01** Engineer in the administration of this Contract and any references to the Engineer or the Professional shall be deemed to mean **American Infrastructure Development, Inc.**, for the plans and specifications. **Michael R. Uilven, Brooksville – Tampa Bay Regional Airport, or Kevin Daugherty, Brooksville – Tampa Bay Regional Airport** will act as the Owner's representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the work in accordance with their respective scope of work and the Contract Documents.

## ARTICLE 3 - CONTRACT TIMES

### 3.01 Time of the Essence:

- A. All time limits for completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.



**3.02** Days to Achieve Substantial Completion and Final Payment:

- A. Vendor/Contractor agrees that the work will be substantially complete within **one hundred eighty (180)** calendar days after the commencement date indicated in the Notice to Proceed and ready for final payment within **two hundred ten (210)** calendar days after the date indicated on the Notice to Proceed.

**3.03** Liquidated Damages:

Vendor/Contractor and Owner agree for each consecutive calendar day that the work remains incomplete after the Contract date established for each phase listed in Exhibit C, the County will retain from the compensation otherwise to be paid to the Vendor/Contractor the sum listed under each phase of the project identified in Exhibit D. This amount is the minimum measure of damages the County will sustain by failure of the Vendor/Contractor to complete all remedial work, correct deficient work, clean up the project and other miscellaneous tasks as required to complete all work specified. The Vendor/Contractor will be notified in writing when each phase of the project begins to establish day one (1) of each phase.

**ARTICLE 4 – CONTRACT PRICE**

- 4.01** Owner shall pay Vendor/Contractor for completion of the work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to the Paragraphs below:

- A. For all work other than Unit Price Work, a Lump Sum of:

Five Million, Seven Hundred Fifty-Four Thousand, Six Hundred Ninety Five and 04/100	(\$5,754,695.04)
(words)	(figure)

All specific cash allowances are included in the above price and have been computed in accordance with Paragraph 56.2.2.

- B. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the estimated quantity of that item as indicated in this Paragraph:

As provided in Paragraph 56.3, estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by Owner Designated Representative as provided in Paragraph 56.3. Unit prices have been computed as provided in Paragraph 56.3.

UNIT PRICE WORK

**BASE BID: SCHEDULE A – Taxiway “A” West**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
1	C-105-1	Mobilization	LS	1	\$ 282,854.74	\$ 282,854.74
2	C-100-1	Contractor Quality Control Program (CQCP)	LS	1	\$ 15,000.00	\$ 15,000.00
3	P-102-1	Safety, Security and Maintenance of Airfield Operations	LS	1	\$ 15,000.00	\$ 15,000.00
4	C-102-1	Temporary Stormwater Pollution, Prevention, Erosion and Siltation Control	LS	1	\$ 20,000.00	\$ 20,000.00
5	P-101-2	Concrete Pavement Demolition	SY	3,000	\$ 15.00	\$ 45,000.00
6	P-101-5	Isolated Slab Removal and Replacement	EA	3	\$ 3,500.00	\$ 10,500.00
7	P-101-6	Routing and Sealing existing Cracks	LF	5,000	\$ 6.00	\$ 30,000.00
8	P-101-7	Nominal Asphalt Milling (0.25")	SY	3,500	\$ 2.00	\$ 7,000.00
9	P-101-8	2" Concrete Milling	SY	51,200	\$ 8.80	\$ 450,560.00



ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
10	P-101-10	Electrical Demolition and Removal	LS	1	\$ 2,000.00	\$ 2,000.00
11	P-152-2	Embankment (Off-Site Borrow)	CY	700	\$ 31.00	\$ 21,700.00
12	P-152-3	Shoulder Re-Grading	SY	23,000	\$ 1.10	\$ 25,300.00
13	P-401-1	3" Asphalt Surface Course	TN	9,326	\$ 120.00	\$ 1,119,120.00
14	P-401-3	1.5" Asphalt Leveling Course	TN	4,224	\$ 125.00	\$ 528,000.00
15	P-603-1	Emulsified Asphalt Tack Coat	GAL	4,376	\$ 3.80	\$ 16,628.80
16	P-620-1	Temporary Markings (30% Application Rate, Non-reflective white and yellow)	SF	5,400	\$ 1.25	\$ 6,750.00
17	P-620-2	Final Reflective Markings (100% Application Rate, Type III Beads)	SF	5,700	\$ 2.10	\$ 11,970.00
18	P-620-3	Black Non-Reflective Marking Outline	SF	10,470	\$ 1.25	\$ 13,087.50
18a	P-620-5	Surface Painted Hold Position Signs, Incl. Red Background with reflective media and Black Border, Type I or II Waterborne Paint	SF	2,650	\$ 2.50	\$ 6,625.00
19	T-901-1	Seeding	AC	1	\$ 10,500.00	\$ 7,875.00
20	T-904-1	Sodding	SY	23,000	\$ 2.20	\$ 50,600.00
21	L-104-1	Temporary Power & Temporary Airfield Lighting/Signage/Navigational Facilities	LS	1	\$ 1,850.00	\$ 1,850.00
22	L-108-5.1	L-824, 1/C, No. 8, Type C Stranded Copper, 5 Kv Cable, Incl. L-823 Connectors Installed in Duct or Conduit	LF	525	\$ 2.10	\$ 1,102.50
23	L-108-5.2	#6 Bare Counterpoise Wire, Installed in Duct or Trench, Including Ground Rods and Ground Connectors	LF	300	\$ 2.00	\$ 600.00
24	L-110-5.1	New 1w2" Schedule 40 Duct in Turf	LF	300	\$ 7.50	\$ 2,250.00
25	L-125-5.2	Relocated L-861-T (Led) Elevated Taxiway Edge Light Fixture, Omni-Directional Blue Lens and Transformer to New Location on New L-867b Galvanized Base Can in Turf.	EA	3	\$ 1,400.00	\$ 4,200.00
26	L-125-5.3	Existing L-852t (L) Led Semi-Flush (In-Pavement) Taxiway Edge Light Fixture to Be Reinstalled. The Existing Semi-Flush Light Fixture to be Re-Installed on Existing Base Can After Paving Operations Using Riser/Spacer Ring. New Transformer to be Installed.	EA	5	\$ 1,800.00	\$ 9,000.00
27	L-125-5.4	Existing L-852d (L) Led Semi-Flush (In-Pavement) Runway 9-27 Edge Light Fixture (Clear/Clear) To Be Reinstalled. The Existing Semi-Flush Light Fixture to be Re-Installed on Existing Base Can After Paving Operations Using Riser/Spacer Ring. New Transformer to be Installed.	EA	1	\$ 1,950.00	\$ 1,950.00
28	L-125-5.7	New L-858y(L) Or L-858l (L) Led, 3 Module, Directional or Informational Guidance Sign and Transformer to be Installed on New Foundation and Tied into The Proper Edge Light Circuit.	EA	4	\$ 10,000.00	\$ 40,000.00
29	L-125-5.8	New L-858y(L) Or L-858l (L) Led, 4 Module, Directional or Informational Guidance Sign and Transformer to Be Installed on New Foundation and Tied into The Proper Edge Light Circuit.	EA	1	\$ 12,000.00	\$ 12,000.00



ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
30	L-125-5.9	Existing Guidance Sign to Remain In-Place on Existing Sign Foundation. Existing Sign Panels to Be Modified.	EA	12	\$ 1,000.00	\$ 12,000.00
31	L-125-5.15	Replace Bad/Failed Isolation Transformers on Relocated Lights	EA	2	\$ 370.00	\$ 740.00
32	AL-1	Sinkhole Remediation Allowance	AL	1	\$ 200,000.00	\$ 200,000.00

**SUB-TOTAL (SCHEDULE A): \$ 2,971,263.54**

**ALTERNATE I: SCHEDULE A – Taxiway “A5”**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
33	C-105-1	Mobilization	LS	1	\$ 25,000.00	\$ 25,000.00
34	C-100-1	Contractor Quality Control Program (CQCP)	LS	1	\$ 2,000.00	\$ 2,000.00
35	P-102-1	Safety, Security and Maintenance of Airfield Operations	LS	1	\$ 3,500.00	\$ 3,500.00
36	C-102-1	Temporary Stormwater Pollution, Prevention, Erosion and Siltation Control	LS	1	\$ 375.00	\$ 375.00
37	P-101-10	Electrical Demolition and Removal	LS	1	\$ 3,350.00	\$ 3,350.00
38	P-151-1	4-inch Turf Stripping	SY	3,500	\$ 0.70	\$ 2,450.00
39	P-152-1	Unclassified Excavation	CY	100	\$ 15.00	\$ 1,500.00
39a	P-152-2	Embankment (off-Site Borrow)	CY	700	\$ 31.00	\$ 21,700.00
40	P-152-3	Shoulder Re-Grading	SY	2,200	\$ 2.40	\$ 5,280.00
41	P-211-1	10" Lime Rock Base Course	SY	3,500	\$ 18.50	\$ 64,750.00
42	P-401-2	4" Asphalt Surface Course	TN	800	\$ 130.00	\$ 104,000.00
43	P-602-1	Emulsified Asphalt Prime Coat	Gal	525	\$ 3.00	\$ 1,575.00
44	P-603-1	Emulsified Asphalt Tack Coat	Gal	280	\$ 3.00	\$ 840.00
45	P-620-2	Final Reflective Markings (100% Application Rate, Type III Beads)	SF	850	\$ 2.00	\$ 1,700.00
46	P-620-3	Black Non-Reflective Marking Outline	SF	1,400	\$ 1.25	\$ 1,750.00
47	T-904-1	Sodding	SY	2,200	\$ 2.50	\$ 5,500.00
48	L-104-1	Temporary Power & Temporary Airfield Lighting/Signage/Navigational Facilities	LS	1	\$ 3,200.00	\$ 3,200.00
49	L-108-5.1	L-824, 1/C, No. 8, Type C Stranded Copper, 5 Kv Cable, Incl. L-823 Connectors Installed in Duct or Conduit	LF	3,630	\$ 2.10	\$ 7,623.00
50	L-108-5.2	#6 Bare Counterpoise Wire, Installed in Duct or Trench, Including Ground Rods and Ground Connectors	LF	1,850	\$ 2.00	\$ 3,700.00
51	L-110-5.1	New 1w2" Schedule 40 Duct in Turf	LF	1,900	\$ 6.80	\$ 12,920.00
52	L-110-5.2	New 1w2' Schedule 40 Duct in Turf for Runway 9-27 Edge Light Circuit	LF	550	\$ 7.70	\$ 4,235.00
53	L-110-5.5	New 1w2" Schedule 40 Duct in Turf and/or Rerouted Thru New Duct Bank, For Rwy 9 Papi Circuits	LF	750	\$ 7.70	\$ 5,775.00



ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
54	L-110-5.6	New 2w4" Schedule 40 Concrete Encased Electrical Duct Bank Under Pavement	LF	124	\$ 56.00	\$ 6,944.00
55	L-110-5.7	New 2w4" Schedule 40 Direct Buried Electrical Duct Bank (Non-Concrete)	LF	40	\$ 26.00	\$ 1,040.00
56	L-115-5.1	New L-867d, 16" Dia., Airfield Electrical Junction Can	EA	4	\$ 1,550.00	\$ 6,200.00
57	L-125-5.1	New L-861t (L) Led Elevated Taxiway Edge Light, Omni Directional Blue Lens and New Transformer to Be Installed on New L-867b Galvanized Base Can in Turf.	EA	35	\$ 1,900.00	\$ 66,500.00
58	L-125-5.6	New L-858y(L) Or L-858l (L) Led, 2 Module, Directional Or Informational Guidance Sign And Transformer To Be Installed On New Foundation And Tied Into The Proper Edge Light Circuit.	EA	2	\$ 7,400.00	\$ 14,800.00
59	L-125-5.7	New L-858y(L) Or L-858l (L) Led, 3 Module, Directional or Informational Guidance Sign and Transformer to Be Installed on New Foundation and Tied into The Proper Edge Light Circuit.	EA	4	\$ 9,900.00	\$ 39,600.00
60	L-125-5.15	Replace Bad/Failed Isolation Transformers on Relocated Lights	EA	2	\$ 370.00	\$ 740.00

**SUB-TOTAL ALTERNATE I: \_\_\_\_\_ \$418,547.00**

**ALTERNATE II: SCHEDULE A – Thermoplastic Markings “A1” and “A5”**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
61	P-620-2	Final Reflective Markings (100% Application Rate, Type III Beads)	SF	235	Addendum 1 Removed	Addendum 1 Removed
62	P-620-3	Black Non-Reflective Marking Outline	SF	630	Addendum 1 Removed	Addendum 1 Removed
63	P-620-4	Preformed Thermoplastic Hold Position Signs	SF	2,650	\$ 37.00	\$ 98,050.00
63a	P-620-5	(DEDUCT) Waterborne Surface Painted Hold Position Signs	SF	-2,650	\$ 2.60	\$ (6,890.00)

**SUB-TOTAL ALTERNATE II: \_\_\_\_\_ \$91,160.00**

**ALTERNATE III: SCHEDULE B – Taxiway “A” East**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
64	C-105-1	Mobilization	LS	1	\$ 85,750.00	\$ 85,750.00
65	C-100-1	Contractor Quality Control Program (CQCP)	LS	1	\$ 5,000.00	\$ 5,000.00
66	P-102-1	Safety, Security and Maintenance of Airfield Operations	LS	1	\$ 5,000.00	\$ 5,000.00
67	C-102-1	Temporary Stormwater Pollution, Prevention, Erosion and Siltation Control	LS	1	\$ 2,500.00	\$ 2,500.00
68	P-101-5	Isolated Slab Removal and Replacement	EA	1	\$ 3,500.00	\$ 3,500.00
69	P-101-6	Routing and Sealing existing Cracks	LF	2,000	\$ 7.60	\$ 15,200.00
70	P-101-8	2" Concrete Milling	SY	22,725	\$ 8.80	\$ 199,980.00



ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
71	P-152-3	Shoulder Re-Grading	SY	7,700	\$ 1.61	\$ 12,397.00
72	P-401-1	3" Asphalt Surface Course	TN	4,100	\$ 120.00	\$ 492,000.00
73	P-401-2	1.5" Asphalt Leveling Course	TN	1,900	\$ 125.00	\$ 237,500.00
74	P-603-1	Emulsified Asphalt Tack Coat	Gal	1,800	\$ 3.80	\$ 6,840.00
75	P-620-1	Temporary Markings (30% Application Rate, Non-reflective white and yellow)	SF	2,600	\$ 1.25	\$ 3,250.00
76	P-620-2	Final Reflective Markings (100% Application Rate, Type III Beads)	SF	2,600	\$ 2.10	\$ 5,460.00
77	P-620-3	Black Non-Reflective Marking Outline	SF	5,590	\$ 1.25	\$ 6,987.50
78	T-904-1	Sodding	SY	8,000	\$ 2.20	\$ 17,600.00
79	AL-1	Sinkhole Remediation Allowance	AL	1	\$ 100,000.00	\$ 100,000.00

**SUB-TOTAL ALTERNATE III: \$1,198,964.50**

**ALTERNATE IV: SCHEDULE C – Taxiway "A1"**

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT
80	C-105-1	Mobilization	LS	1	\$ 80,000.00	\$ 80,000.00
81	C-100-1	Contractor Quality Control Program (CQCP)	LS	1	\$ 3,500.00	\$ 3,500.00
82	P-102-1	Safety, Security and Maintenance of Airfield Operations	LS	1	\$ 5,000.00	\$ 5,000.00
83	C-102-1	Temporary Stormwater Pollution, Prevention, Erosion and Siltation Control	LS	1	\$ 300.00	\$ 300.00
84	P-101-2	Concrete Pavement Demolition	SY	1,900	\$ 16.00	\$ 30,400.00
85	P-101-5	Isolated Slab Removal and Replacement	EA	1	\$ 3,600.00	\$ 3,600.00
86	P-101-6	Routing and Sealing existing Cracks	LF	2,000	\$ 7.50	\$ 15,000.00
87	P-101-8	2" Concrete Milling	SY	19,300	\$ 8.80	\$ 169,840.00
88	P-211-1	10" Lime Rock Base Course	SY	300	\$ 25.00	\$ 7,500.00
89	P-151-1	4-inch Turf Stripping	SY	300	\$ 0.65	\$ 195.00
90	P-152-2	Embankment (Off-Site Borrow)	CY	450	\$ 28.50	\$ 2,850.00
91	P-152-3	Shoulder Re-Grading	SY	5,300	\$ 36.00	\$ 16,200.00
92	P-401-1	3" Asphalt Surface Course	TN	3,500	\$ 3.00	\$ 15,900.00
93	P-401-3	1.5" Asphalt Leveling Course	TN	1,600	\$ 125.00	\$ 437,500.00
94	P-603-1	Emulsified Asphalt Tack Coat	Gal	1,550	\$ 135.00	\$ 216,000.00
95	P-620-1	Temporary Markings (30% Application Rate, Non-reflective white and yellow)	SF	2,000	\$ 3.00	\$ 4,650.00
96	P-620-2	Final Reflective Markings (100% Application Rate, Type III Beads)	SF	2,000	\$ 1.25	\$ 2,500.00
97	P-620-3	Black Non-Reflective Marking Outline	SF	4,300	\$ 2.10	\$ 5,250.00
98	T-904-1	Sodding	SY	6,000	\$ 1.25	\$ 5,375.00
99	AL-1	Sinkhole Remediation Allowance	AL	1	\$ 2.20	\$ 13,200.00

**SUB-TOTAL ALTERNATE IV: \$1,074,760.00**

**TOTAL BASE PLUS ALTERNATE I – IV: \$5,754,695.04**



ESTIMATED TOTAL OF ALL UNIT PRICE WORK	\$ Five Million, Seven Hundred Fifty-Four Thousand, Six Hundred and Ninety-Five and 04/100	\$( <u>5,754,695.04</u> )
	(use words)	(figure)

**ARTICLE 5 – PAYMENT PROCEDURES**

**5.01 Submittal and Processing of Payments:**

A. Vendor/Contractor shall submit Applications for Payment in accordance with Paragraph 59.2.1. Applications for Payment will be processed by Owner Designated Representative as provided in the Contract Documents.

**5.02 Progress Payments; Retainage:**

A. Owner shall make progress payments on account of the Contract Price on the basis of Vendor/Contractor's Applications for Payment not later than the time periods established by applicable provisions of the Florida Prompt Payment Act, Part VII, Ch. 218.735, F.S. (current version), during performance of the work as provided in Paragraphs below. All such payments will be measured by the Schedule of Values (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the General Requirements:

1. Prior to Completion of fifty percent (50%) of the Project, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner Designated Representative may determine or Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract Documents:
  - a. Ninety percent (90%) of work completed (with the balance being retainage); and
  - b. Ninety percent (90%) of cost of materials and equipment not incorporated in the work (with the balance being retainage).
2. Upon Completion of fifty percent (50%) of the Project, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Owner Designated Representative may determine or Owner may withhold, including but not limited to liquidated damages, in accordance with the Contract Documents:
  - a. Ninety-five percent (95%) of work completed (with the balance being retainage); and
  - b. Ninety-five percent (95%) of cost of materials and equipment not incorporated in the work (with the balance being retainage).
3. Upon Completion of the fifty percent (50%) of the Project, the Vendor/Contractor may make application for payment of up to fifty percent (50%) of all retainage amount held by the Owner, and the Owner shall make payment of said amounts under the provisions the Florida Prompt Payment Act, Part VII, Ch. 218.735, F.S. (current version) unless the Owner has grounds for withholding said payment.

**5.03 Final Payment:**

A. Upon receipt of the final Application for Payment accompanied by Owner Designated Representative's recommendation of payment in accordance with Paragraph 59.7.1, Owner shall pay Vendor/Contractor the remainder of the Contract Price as recommended by Owner Designated Representative, less any



sum Owner is entitled to set off against Owner Designated Representative's recommendation, including but not limited to liquidated damages.

- B. Final Payment, constituting the entire unpaid balance of the Contract Sum, shall be paid by the Owner to the Vendor/Contractor when the work has been completed, the Contract fully performed, NPDES – FDEP Notice of Termination (NOT) has been delivered to the Owner Designated Representative and a final Certificate for Payment has been issued by the Owner Designated Representative.

## **ARTICLE 6 – INTEREST**

**6.01** All moneys not paid when due shall bear interest at the maximum legal rate.

## **ARTICLE 7 – VENDOR/CONTRACTOR'S REPRESENTATIONS**

**7.01** In order to induce Owner to enter into this Agreement Vendor/Contractor makes the following representations:

- A. Vendor/Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bid Documents.
- B. Vendor/Contractor has visited the site and become familiar with and is satisfied as to the general, local, and site conditions that may affect cost, progress, and performance of the work.
- C. Vendor/Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that may affect cost, progress, and performance of the work.
- D. Vendor/Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
- E. Vendor/Contractor is aware of the general nature of work to be performed by Owner and others at the site that relates to the work as indicated in the Contract Documents.
- F. Vendor/Contractor has correlated the information known to Vendor/Contractor, information and observations obtained from visits to the site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.
- G. Vendor/Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Vendor/Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Vendor/Contractor.
- H. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the work.

## **ARTICLE 8 – MISCELLANEOUS**

**8.01** Terms:

- A. Terms used in this Agreement will have the meanings stated in the Contract Documents.

**8.02** Assignment of Contract:

- A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.



**8.03** Successors and Assigns:

A. Owner and Vendor/Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, Agreements, and obligations contained in the Contract Documents.

**8.04** Severability:

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Vendor/Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.

**8.05** This Agreement may be executed in several counterparts, each of which shall be an original and all of which shall constitute but one (1) and the same instrument.

**ARTICLE 9 – CONTRACT PAYMENT**

**9.01** The County agrees to pay the Vendor/Contractor for the faithful performance under this Contract for the agreed amount of Five Million, Seven Hundred Fifty-Four Thousand, Six Hundred Ninety-Five and 04/100 Dollars (\$5,754,695.04) and is based on the lump sum prices contained herein and subject to additions or deductions as modified.

IN WITNESS WHEREOF, Owner and Vendor/Contractor have signed this Agreement in two (2) copies. All portions of the Contract Documents have been signed, initialed, or identified by Owner and Vendor/Contractor or identified by Engineer on their behalf.




OWNER:  
HERNANDO COUNTY BOARD OF COUNTY  
COMMISSIONERS

[Signature]

By: JEFF HOLCOMB

Title: CHAIRMAN

[CORPORATE SEAL]



Susan Burns, Deputy Clerk

Attest: Douglas A. Chorvat, Jr.

Title: Clerk of Circuit Court & Comptroller

Address for giving notices:

1653 Blaise Drive

Brooksville, FL 34601

VENDOR/CONTRACTOR


D.A.B. CONSTRUCTORS, INC.

[Signature]

By: FOSTER BACHSCHMIDT

Title: VICE PRESIDENT

[CORPORATE SEAL]



[Signature]

Attest: Deborah A Bachschmidt

Title: President - Secretary

Address for giving notices:

62 HIGHWAY 40 WEST

INGLIS, FL 34449

Agent for service of process:

\_\_\_\_\_

(If Vendor/Contractor is a corporation or a partnership,  
attach evidence of authority to sign.)