BOARD OF COUNTY COMMISSIONERS
HERNANDO COUNTY, FLORIDA
SAMPLE CONSTRUCTION AGREEMENT

This Contract, entered into this \_7{““ day of \A‘DV W\ , 204\ , by and between the Hernando
County Board of County Commissioners, hereafter calléd the COUNTY, and U.S. Water Services Corp. ;
hereinafter called the VENDOR/CONTRACTOR. Owner and Vendor/Contractor, in consideration of the mutual
covenants hereinafter set forth, agree as follow:

BERKELEY MANOR FLOW DIVERSION (REGENCY OAKS) LIFT STATION REHABILITATION
ITB NO. INSERT SOLICITATION 21-C00053/DK
SPRING HILL, FLORIDA
ARTICLE 1 — CONTRACT DOCUMENTS

1.01  The Vendor/Contractor shall furnish all labor, equipment and materials and perform the work above
described for the amount stated above in strict accordance with the General Conditions, Special
Conditions, Supplementary Conditions, Exhibits, Plans, Specifications, and other Contract Documents,
all of which are made a part hereof and designated as follows:
1.01.1 The Contract Documents for Bid No. 21-C00053/DK consist of the following:

Solicitation-Offer-Award Required Forms and Certifications

(Cover Page) (Section VIII)
Advertisement of Bid Construction Agreement and Required
(Section I) Documents After Award
(Section IX)
Solicitation Instructions
(Section II) Reference Documents
(Section X)

General Conditions
(Section IlI)

Special Conditions
(Section IV)

Supplementary Conditions for
Federal/State Requirements
(Section V) - NA

Scope and Specifications
(Section V1)

Bid Form
(Section VII)

Exhibit A — General Requirements
& Technical Specifications

Exhibit B — Electrical Specifications
Exhibit C — Water, Reclaimed
Water and Wastewater Construction
Specifications Manual — January
2013 Edition

Exhibit D — Updated Detail Section
HCUD Specifications Manual

Water & Sewer Wet Tap Valve
Installation Detail

Exhibit E — Generator
Specifications

Exhibit F — Contract Plans

Exhibit G — Location Map

All addenda issued by the County prior to the receipt of Bids and all supplementary drawings issued after
award of the Contract become part of the Contract Document.



Amending and Supplementing Contract Documents:

The Contract Documents may be amended to provide for additions, deletions, and revisions in the work or
to modify the terms and conditions thereof by Change Order.

The requirements of the Contract Documents may be supplemented, and minor variations and deviations in
the work may be authorized, by one (1) or more of the following ways:

1. A Field Order;

2. Engineer’s approval of a shop drawing or sample; or

3 Engineer’s written interpretation or clarification per the provisions described in the Contract
Documents.

In resolving such conflicts, errors and discrepancies, the documents shall be given preference in the following
order: Agreement, Specifications, Drawings, Solicitation Instructions. Within the specifications the order of
preference shall be as follows: Addenda, General Conditions, Technical Specifications. Figure dimensions
on drawings shall govern over scale dimensions, and the detailed drawings shall govern over general
drawings. Any work that may reasonably be inferred from the specifications or drawings as being required to
produce the intended result shall be supplied whether or not it is specifically called for. Work materials or
equipment described in words which so applied have a well-known technical or trade meaning shall be
deemed to refer to such recognized standards. In case of conflict the more stringent requirements shall take
precedence and govern.

The Vendor/Contractor shall take no advantage of any error or omission in the plans or of any discrepancy
between the plans and specifications, and the Engineer shall make such interpretation as may be deemed
necessary for the fulfillment of the intent of the plans and specifications as construed by him and his decision
shall be final.

All provisions required by law to be inserted in this Contract, whether actually inserted or not.

Exhibits to this Agreement (as follows):

1. Vendor/Contractor’s Bid
2. Documentation submitted by Vendor/Contractor after the Notice of Award:

a. Insurance Certificate
b. Payment and Performance Bond

1.02 The following which may be delivered or issued on or after the Effective Date of the Agreement and are

not attached hereto:

1. Notice to Proceed
2. Change Order(s)

1.03  The documents listed in the Article are attached to this Agreement (except as expressly noted otherwise).

1.04 There are no Contract Documents other than those listed in this Article

1.05 The Contract Documents may only be amended, modified, or supplemented as stated in Paragraph 55.

ARTICLE 2 - THE ENGINEER

2.01

Engineer in the administration of this Contract and any references to the Engineer or the Professional
shall be deemed to mean Mark Morgan, P.E., Hernando County Utilities Department, for the plans
and specifications. Brad Smith, Hernando County Utilities Department or Mark Morgan, P.E.,
Hernando County Utilities Department will act as the Owner’s representative, assume all duties and
responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in



connection with the completion of the work in accordance with their respective scope of work and the
Contract Documents.

ARTICLE 3 - CONTRACT TIMES
3.01 Time of the Essence.

3.01.1 All time limits for completion and readiness for final payment as stated in the Contract
Documents are the essence of the Contract

3.02 Days to Achieve Substantial Completion and Final Payment:

3.02.2 Vendor/Contractor Agrees that the work will be substantially complete within ninety (90)
calendar days after the commencement date indicated in the Notice to Proceed and ready
for final payment within one hundred thirty-five (135) calendar days after the date
indicated on the Notice to Proceed.

3.03 Liguidated Damages:

Vendor/Contractor and Owner agree for each consecutive calendar day that the work remains
incomplete after the Contract date established for Substantial Completion and/or Final Completion, the
County will retain from the compensation otherwise to be paid to the Vendor/Contractor the sum of five
hundred dollars ($500.00). This amount is the minimum measure of damages the County will sustain
by failure of the Vendor/Contractor to complete all remedial work, correct deficient work, clean up the
project and other miscellaneous tasks as required to complete all work specified.

ARTICLE 4 — CONTRACT PRICE
4.01 Owner shall pay Vendor/Contractor for completion of the work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined pursuant to the

Paragraphs below:

4.011 For all work other than Unit Price Work, a Lump Sum of:

Seven Hundred Eighteen Thousand, Two Hundred Ninety-Eight and ($718,298.86)
86/100
(words) (figure)

All specific cash allowances are included in the above price and have been computed in
accordance with Paragraph 56.2.2.

4.01.2 For all Unit Price Work, an amount equal to the sum of the established unit price for each
separately identified item of Unit Price Work times the estimated quantity of that item as
indicated in this Paragraph:

As provided in Paragraph 56.3, estimated quantities are not guaranteed, and determinations
of actual quantities and classifications are to be made by Owner Designated Representative
as provided in Paragraph 56.3. Unit prices have been computed as provided in Paragraph
56.3.



UNIT PRICE WORK

ITE
M DESCRIPTION UNIT QTY UNIT PRICE AMOUNT
NO.
PART I: GENERAL
1 Mobilization/Demobilization LS 1 $ 36,550.00 $ 36,550.00
2 Bond/Insurance LS 1 $ 8,254.40 $ 8,254.40
3 Maintenance of Traffic LS 1 $ 1,906.74 $ 1,906.74
4 Survey Layout/As-built LS 1 $ 9,350.00 $ 9,350.00
5 Erosion Control (incl. NPDES Permit/insp LS 1 $  2.354.00 $ 2.354.00
rpt./NOI)
6 Pre/Post Audio/Video LS 1 $ 1,353.55 $ 1,353.55
7 Demolition LS 1 $ 12,100.00 $12,100.00
8 Bypass Pumping LS 1 $ 11,000.00 $ 11,000.00
PART | - SUBTOTAL $ 82,868.69
PART Il: WASTEWATER
Lift Station: Wet Well Top, Pumps, Valve
9 | vautt, & Collestor Mantls T LS 1 $ 333,975.00 $333,975.00
10 | Electrical LS 1 $ 48,890.00 $ 48,890.00
11 | Generator (Pad Mounted) LS 1 $ 87,619.90 $87,619.90
12 | Startup and Testing LS 1 $ 1,735.00 $ 1,735.00
13 | Air Release Valve EA 1 $ 14,880.77 $ 14,880.77
14 | Cut and Cap existing 6" EA 1 $ 1,144.25 $ 1,144.25
15 | Cut and Cap Existing 8" EA 1 $ 1,449.38 $ 1,449.38
16 | 10" x 8" Tapping Saddle/Sleeve EA 1 $ 6,115.33 $ 6,115.33
17 | 10" x 10" Tapping Saddle/Sleeve EA 1 $ 8,731.33 $ 8,731.33
18 | 8" x 6" Reducer EA 1 $ 806.55 $ 806.55
19 | 8" MJ Ductile Iron 22-1/2° Bend EA 1 $ 1,228.17 $ 1,228.17
20 | 8” MJ Ductile Iron 45° Bend EA 2 $ 909.24 $ 1,818.48
21 10" MJ Ductile Iron 11-1/4° Bend EA 2 $ 1,623.65 $ 3,247.30
22 | 10" MJ Ductile Iron 22-1/2° Bend EA 1 $ 1,623.65 $ 1,623.65
23 | 10” MJ Ductile Iron 45° Bend EA 9 $ 1,334.94 $12,014.46
24 | 8" Gate Valve EA 1 $ 1,906.29 $ 1,906.29
25 | 10" Gate Valve EA 1 $ 271135 $ 2,711.35
26 | 8" PVC Forcemain LF 94 $ 46.48 $ 4,369.12
27 | 10" PVC Forcemain LF 588 $ 61.12 $ 35,938.56
28 | 8" FPVC Bore LF 168 $ 77.53 $ 13,025.04
29 | 10" Certa-Lok Bore LF 402 $ 119.12 $ 47,886.24
PART Il - SUBTOTAL $631,116.17
PART lll: MISCELLANEOUS
30 | Sod/Landscape ( Green Areas) SY 600 $ 7.19 $ 4,314.00
PART Ill - SUBTOTAL $ 4,314.00
TOTAL BASE BID PARTS | - llI $718,298.86

$718,298.86




ESTIMATED TOTAL OF ALL UNIT PRICE WORK $ Seven Hundred Eighteen $(718,298.86)

Thousand, Two Hundred
Ninety-Eight and 86/100
(use words) (figure)

ARTICLE 5 - PAYMENT PROCEDURES

5.01

5.02

5.03

Submittal and Processing of Payments:

5.01.1

Vendor/Contractor shall submit Applications for Payment in accordance with Paragraph
59.2.1. Applications for Payment will be processed by Owner Designated Representative as
provided in the Contract Documents.

Progress Payments; Retainage:

5.02.1

Final Payment:

5.03.1

5.03.2

Owner shall make progress payments on account of the Contract Price on the basis of
Vendor/Contractor’s Applications for Payment not later than the time periods established by
applicable provisions of the Florida Prompt Payment Act, Part VII, Ch. 218.735, F.S. (current
version), during performance of the work as provided in Paragraphs below. All such
payments will be measured by the Schedule of Values (and in the case of Unit Price Work
based on the number of units completed) or, in the event there is no schedule of values, as
provided in the General Requirements:

5.02.1.1 Progress payments will be made in an amount equal to the percentage indicated
below but, in each case, less the aggregate of payments previously made and less
such amounts as Owner Designated Representative may determine or Owner may
withhold, including but not limited to liquidated damages, in accordance with the
Contract Documents:

5.02.1.1.1 Ninety-five percent (95%) of work completed (with the balance being
retainage); and

5.02.1.1.2 Ninety-five percent (95%) of cost of materials and equipment not
incorporated in the work (with the balance being retainage).

Upon receipt of the final Application for Payment accompanied by Owner Designated
Representative’s recommendation of payment in accordance with Paragraph 59.7.1, Owner
shall pay Vendor/Contractor the remainder of the Contract Price as recommended by Owner
Designated Representative, less any sum Owner is entitled to set off against Owner
Designated Representative’s recommendation, including but not limited to liquidated
damages.

Final Payment, constituting the entire unpaid balance of the Contract Sum, shall be paid by
the Owner to the Vendor/Contractor when the work has been completed, the Contract fully
performed, NPDES — FDEP Notice of Termination (NOT) has been delivered to the Owner
Designated Representative and a final Certificate for Payment has been issued by the Owner
Designated Representative.



ARTICLE 6 - INTEREST

6.01

All moneys not paid when due shall bear interest at the maximum legal rate.

ARTICLE 7 - VENDOR/CONTRACTOR’S REPRESENTATIONS

7.01

In order to induce Owner to enter into this Agreement Vendor/Contractor makes the following representations:

7.01.1

7.01.2

7.01.3

7.01.4

7.01.5

7.01.6

7.01.7

7.01.8

Vendor/Contractor has examined and carefully studied the Contract Documents and the other
related data identified in the Bid Documents.

Vendor/Contractor has visited the site and become familiar with and is satisfied as to the
general, local, and site conditions that may affect cost, progress, and performance of the work.

Vendor/Contractor is familiar with and is satisfied as to all federal, state, and local laws and
regulations that may affect cost, progress, and performance of the work.

Vendor/Contractor does not consider that any further examinations, investigations,
explorations, tests, studies, or data are necessary for the performance of the work at the
Contract Price, within the Contract Times, and in accordance with the other terms and
conditions of the Contract Documents.

Vendor/Contractor is aware of the general nature of work to be performed by Owner and
others at the site that relates to the work as indicated in the Contract Documents.

Vendor/Contractor has correlated the information known to Vendor/Contractor, information
and observations obtained from visits to the site, reports and drawings identified in the
Contract Documents, and all additional examinations, investigations, explorations, tests,
studies, and data with the Contract Documents.

Vendor/Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Vendor/Contractor has discovered in the Contract Documents, and the
written resolution thereof by Engineer is acceptable to Vendor/Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of all
terms and conditions for performance and furnishing of the work.

ARTICLE 8 — MISCELLANEOUS

8.01

8.02

8.03

Terms:

8.01.1

Terms used in this Agreement will have the meanings stated in the Contract Documents.

Assignment of Contract:

8.02.1

Severability:
8.03.1

No assignment by a party hereto of any rights under or interests in the Contract will be binding
on another party hereto without the written consent of the party sought to be bound; and,
specifically but without limitation, moneys that may become due and moneys that are due may
not be assigned without such consent (except to the extent that the effect of this restriction
may be limited by law), and unless specifically stated to the contrary in any written consent to
an assignment, no assignment will release or discharge the assignor from any duty or
responsibility under the Contract Documents.

Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be
valid and binding upon Owner and Vendor/Contractor, who agree that the Contract Documents



shall be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

8.04 This Agreement may be executed in several counterparts, each of which shall be an original and all of which
shall constitute but one (1) and the same instrument.

ARTICLE 9 — CONTRACT PAYMENT

9.01 The County agrees to pay the Vendor/Contractor for the faithful performance under this Contract for the
agreed amount of Seven Hundred Eighteen Thousand, Two Hundred Ninety-Eight and 86/100 Dollars
($718,298.86) and is based on the lump sum prices contained herein and subject to additions or deductions
as modified.

OWNER: VENDOR/CONTRACTOR
HERNANDO COUNTY.BOARD OF COUNTY
COMMISSIONERS
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Attest: Douglas A. Chorvat, Jr. Attest: _Edward Mitchell

Title: Clerk of Circuit Court & Comptroller Tite:  Vice President
Address for giving notices: Address for giving notices:
15470 Flight Path Dr. 4939 Cross Bayou Bivd.,
Brooksville, FL 34604 New Port Richey FL 34652

Agent for service of process:

(If Vendor/Contractor is r a partnership,
attach evidence of authority fo sign.)




SOLICITATION - OFFER - AWARD

SOLICITATION NO: SOLICITATION TITLE: DATE ISSUED: CONTRACT NO:

21-C00053/DK | BERKELEY MANOR FLOW DIVERSION JANUARY 6, 2021 21-C00053/DK
(REGENCY OAKS) LIFT STATION

REHABILITATION
ISSUED BY SUBMIT BID OFFER TO:
BOARD OF COUNTY COMMISSIONERS HERNANDO COUNTY
HERNANDO COUNTY, FLORIDA PURCHASING AND CONTRACTS
John Allocco, Chairman 15470 FLIGHT PATH DR.
Steve Champion, Vice Chairman BROOKSVILLE, FL 34604

James S. Wunderle
Purchasing and Contracts Manager
Chief Procurement Officer

Jeff Holcomb, Second Vice Chairman
Wayne Dukes
Elizabeth Narverud

SOLICITATION

SEALED OFFERS, IN TWO (2) ORIGINALS, FOR FURNISHING THE SERVICES, SUPPLIES OR EQUIPMENT DESCRIBED HEREIN WILL BE
RECEIVED AT THE OFFICE OF PURCHASING AND CONTRACTS, 15470 FLIGHT PATH DR., BROOKSVILLE, FL 34604, UNTIL 3:00 P.M.,
LOCAL TIME ON FEBRUARY 24, 2021. NO BID OFFERS WILL BE ACCEPTED AFTER THE ABOVE STIPULATED DATE AND TIME. THIS
IS AN ADVERTISED SOLICITATION AND THE RESPONDING BIDDERS WILL BE PUBLICLY READ IN THE PURCHASING AND CONTRACTS
CONFERENCE ROOM AT 3:00 P.M. ON FEBRUARY 24, 2021. PURSUANT TO FS 119.071 (current version), SEALED BIDS, PROPOSALS,
OR REPLIES RECEIVED BY AN AGENCY PURSUANT TO A COMPETITIVE SOLICITATION ARE EXEMPT FROM FINAL INSPECTION UNTIL SUCH
TIME AS THE AGENCY PROVIDES NOTICE OF AN INTENDED DECISION OR UNTIL THIRTY (30) DAYS AFTER OPENING THE BIDS, PROPOSALS,
OR FINAL REPLIES, WHICHEVER IS EARLIER.

ITEM DESCRIPTION OF SERVICE/SUPPLIES/EQUIPMENT QTY UNIT UNIT PRICE TOTAL AMOUNT
NO.
1 The Vendor/Contractor will supply all materials, labor, and

equipment in order to accomplish the BERKELEY MANOR XX UL A0
FLOW DIVERSION (REGENCY OAKS LIFT STATION), as | | Coown | XHROREREE 5 U0

described in the specifications and construction plans
showing the proposed improvements in Hernando County,
Florida.

(SEE ATTACHED SPECIFICATIONS)

OFFER

(TERMS, CONDITIONS AND SPECIFICATIONS ARE INCLUDED AS PARTS HEREOF)

IN COMPLIANGE WITH THE ABOVE, THE UNDERSIGNED, BEING DULY AUTHORIZED TO SIGN THIS BID FOR THE BIDDER, AGREES THAT IF THIS
OFFER IS ACCEPTED WITHIN ONE HUNDRED TWENTY (120) DAYS FROM THE BID OPENING DATE, TO FURNISH TO HERNANDO
COUNTY ANY AND ALL ITEMS FOR WHICH PRICES ARE OFFERED IN THIS BID SOLICITATION AT THE PRICE(S) SO OFFERED, DELIVERED AT
DESIGNATED POINT(S), WITHIN THE TIME PERIOD SPECIFIED, AND AT THE TERMS AND CONDITIONS SO snpw THE SOLICITATION
FOR BIDS.

DISCOUNT FOR PROMPT PAYMENT: % 10 CALENDAR DAYS % 20 CALENDAR DAYS % . CALENDAR DAYS
BIDDER'S INFORMATION NAME AND TITLE OF PERSON AUTHORIMWN BID OFFER:
U.S. Water Services Corporation BIDDER'S SIGNATURE OFFER DATE
Ci ny Name
49398 Cross Bayou Blvd..
Address .
ew Port Richey FL 34652
i te ip Code
[727) 848 828%° (727) 849 8860 cCrego@uswatercorp.net .
Phone Number Fax Number Email Address p G ry Deremer- PreS|dent 2/24/2021
AWARD
(TO BE COMPLETED BY COUNTY)
REVIEWED FOR LEGAL SUFFICIENCY 10/2/20 LR NO.: 2020-537 BY: Maureen Sikora
ACCEPTED AS TQ ITEM(S) NO: AMOUNT ACCOUNTING CODE
SUBMIT INVOICES TO: NAME AND TITLE OF PERSON AUTHORIZED TO SIGN ACCEPTANCE AND AWARD FOR THE

COUNTY:

Hernando County
UTILITIES DEPARTMENT
15365 CORTEZ BLVD.

; C_;\\Q_\F OO\

AWARD DATE:
yhiz|2e2

BROOKSVILLE, FL 34613
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