

Client: **Hernando County, FL**Total NTE \$ **10,720.99**Date: **5/10/2023**Project: **Engineering RFQ - Landfill****25** Consultant Hours Level: **Scope to Solicitation**

Hours Breakdown	% Breakdown	NASPO Role	Project Responsibility	NASPO Rate	Line Total
0.00	0%	ASI	Consultant	\$ 109.24	\$ -
21.25	85%	ASII	Consultant	\$ 145.66	\$ 3,095.28
0.00	0%	ASIII	Senior Consultant	\$ 176.87	\$ -
3.75	15%	SMEIII	Senior Consultant	\$ 202.88	\$ 760.80
0.00	0%	Prog Dir	Senior Consultant	\$ 223.69	\$ -
2.50	10%	SMEIII	Engagement Oversight/Quality Review	\$ 202.88	\$ 507.20
1.25	5%	Analyst I	Procurement Ops Support	\$ 98.84	\$ 123.55
1.25	5%	Prog Dir	Program Oversight/Escalation	\$ 223.69	\$ 279.61

**30 Total Hours****Project NTE \$ 4,766.44**Project: **Engineering RFQ - General Non-Specific****16** Consultant Hours Level: **Scope to Solicitation**

Hours Breakdown	% Breakdown	NASPO Role	Project Responsibility	NASPO Rate	Line Total
0.00	0%	ASI	Consultant	\$ 109.24	\$ -
14.88	93%	ASII	Consultant	\$ 145.66	\$ 2,167.42
0.00	0%	ASIII	Senior Consultant	\$ 176.87	\$ -
1.12	7%	SMEIII	Senior Consultant	\$ 202.88	\$ 227.23
0.00	0%	Prog Dir	Senior Consultant	\$ 223.69	\$ -
1.60	10%	SMEIII	Engagement Oversight/Quality Review	\$ 202.88	\$ 324.61
0.80	5%	Analyst I	Procurement Ops Support	\$ 98.84	\$ 79.07
0.80	5%	Prog Dir	Program Oversight/Escalation	\$ 223.69	\$ 178.95

**19 Total Hours****Project NTE \$ 2,977.28**Project: **Engineering RFQ - Traffic****16** Consultant Hours Level: **Scope to Solicitation**

Hours Breakdown	% Breakdown	NASPO Role	Project Responsibility	NASPO Rate	Line Total
0.00	0%	ASI	Consultant	\$ 109.24	\$ -
14.88	93%	ASII	Consultant	\$ 145.66	\$ 2,167.42
0.00	0%	ASIII	Senior Consultant	\$ 176.87	\$ -
1.12	7%	SMEIII	Senior Consultant	\$ 202.88	\$ 227.23
0.00	0%	Prog Dir	Senior Consultant	\$ 223.69	\$ -
1.60	10%	SMEIII	Engagement Oversight/Quality Review	\$ 202.88	\$ 324.61
0.80	5%	Analyst I	Procurement Ops Support	\$ 98.84	\$ 79.07
0.80	5%	Prog Dir	Program Oversight/Escalation	\$ 223.69	\$ 178.95

**19 Total Hours****Project NTE \$ 2,977.28**