

AKCA LLC. 4603 Reece Rd., Plant City, FL 33566 Tel: 813-752-4471 • Fax: 813-752-2357

Proposal

Proposal For

HERNANDO COUNTY BOCC

20 NORTH MAIN STREET, ROOM 131 BROOKSVILLE, FL 34601

Attn:

LAURA BORGESI

Phone: 352-754-4020

Fax: (352)754-4060

Bid Lo	cation		
Friday, 13 October, 2023	HC2023SZ -1		
Date	Proposal Number		

AKCA Authorized Signature

HERNANDO COUNTY SCHOOL ZONES SIGNS

Code	Description	Quantity	U.M.	Unit Cost	Amount
SA					
0101-2	FABRICATE BEACON SIGNS	66.000	EA	\$750.00	\$49,500.00
0101-3	FURNISH AND INSTALL PED BASES	66.000	EA	\$2,000.00	\$132,000.00

Subtotal:

\$181,500.00

C- 4-	Description	Overstitu	LIM	Linit Cook	Amazon			
Code	Description	Quantity	U.M.	Unit Cost	Amount			
We Propose:	hereby to furnish material and labor - complete in accordance with the above specifications, for the sum of: \$181,500.00							
Payment:	All payment must be made as follows:	ust be made as follows: Net 30 Days Pending Credit Approval						
Notes:								
Contingencies:	1. All MOT to be provided by the Prime Contractor for all striping, signage installation & testing. 2. MOT required to be provided by Striping Contractor will carry an additional charge to be determined by MOT devices and crew requirements. 3. Lump Sum MOT traffic shifting is based on mobilization(s). Additional mobilizations will carry a charge of \$1,600.00 per crew, per shift. 4. NO Off Duty Officers are included in the quote. 5. Paint pricing is based on not more than daily mobilizations for a paint crew. Additional mobilizations are \$1,600.00 ea. day. 6. Painted Pavement Marking pricing is based on (1) paint crew per shift. Additional paint crews required will carry an additional charge of \$1,600.00 per shift, per additional crew. 7. Bond rate is 1%. 8. There is a minimum additional charge of for working non-work regulated days, such as Friday evening, Saturday evening, Sunday or Holidays. 9. A minimum asphalt cure time of14 days is required prior to thermoplastic installation. Thermoplastic installation will not begin until all concrete and paving operations have been completed. Striping Contractor will require normal work days for the thermoplastic installation. Striping Contractor will not be responsible for any charges or penalties resulting from insufficient contract days provided for this portion of the work. Thermoplastic will be considered the controlling item of work during its application and shall dictate allowable weather days. 10. Thermoplastic reflectivity readings will be taken 10-14 after the thermoplastic installation is completed. Allow5_ contract days for reflectivity readings and reporting. Striping Contractor will not be responsible for any charges or penalties or penalties will be equally shared by all parties involved in the work since the beginning of the project as if the first day of the contract days provided for this portion of the work. 11. Any "Early Completion" bonus will be shared on a pro rata share with subcontractor. 12. Thermoplasti							
Acceptance:	The above prices, specifications and condi authorized to do the work as specified. Pa				d. You are			
Signed Date:	Signature:							