

**SUB-RECIPIENT AGREEMENT CHECKLIST**  
**DIVISION OF EMERGENCY MANAGEMENT**  
**MITIGATION BUREAU**

REQUEST FOR REVIEW AND APPROVAL	
<b>SUB-RECIPIENT:</b>	Hernando County
<b>PROJECT #:</b>	4337-074-R
<b>PROJECT TITLE:</b>	Hernando County, Gulfview Drive, Elevation and Wind Retrofit
<b>CONTRACT #:</b>	H0454
<b>MODIFICATION #:</b>	2

SUB-RECIPIENT REPRESENTATIVE (POINT OF CONTACT)	
	James Coleman, Emergency Management Director 18900 Cortez Blvd Brooksville, FL 34601

Enclosed is your copy of the proposed contract/modification between **Hernando County** and the Florida Division of Emergency Management (FDEM).

	COMPLETE
<input type="checkbox"/>	This form is required to be included with all Reviews, Approvals, and Submittal
<input type="checkbox"/>	Signed electronic copy
<input type="checkbox"/>	Reviewed and Approved
<input type="checkbox"/>	Signed and Dated by Official Representative
<input type="checkbox"/>	<b>Copy of the organization's resolution or charter</b> that specifically identifies the person or position that is authorized to sign, if not Chairman, Mayor, or Chief
<input type="checkbox"/>	Attachment I - Federal Funding Accountability and Transparency Act (FFATA) - completed, signed, and dated
<input checked="" type="checkbox"/>	N/A for Modifications or State Funded Agreements
<input type="checkbox"/>	Attachment K – Certification Regarding Lobbying - completed, signed, and dated
<input checked="" type="checkbox"/>	N/A for Modifications or State Funded Agreements
<input type="checkbox"/>	Electronic Submittal to the Grant Specialist                      on

If you have any questions regarding this contract, or who is authorized to sign it, please contact your Project Manager at (850) 692-9458 or email me at [Carmen.Acosta@em.myflorida.com](mailto:Carmen.Acosta@em.myflorida.com).

Contract Number: H0454

Project Number: 4337-074-R

**MODIFICATION TO SUBGRANT AGREEMENT BETWEEN  
THE DIVISION OF EMERGENCY MANAGEMENT AND  
HERNANDO COUNTY**

---

This Modification Number Two made and entered into by and between the State of Florida, Division of Emergency Management ("the Division"), and Hernando County ("the Sub-Recipient") to modify Contract Number H0454, dated, January 6, 2021 ("the Agreement").

WHEREAS, the Division and the Sub-Recipient have entered into the Agreement, pursuant to which the Division has provided a subgrant to the Sub-Recipient under the Hazard Mitigation Grant Program of \$262,771.20, in Federal Funds; and

WHEREAS, the Division and the Sub-Recipient desire to modify the Agreement; and

WHEREAS, the Agreement expired on January 31, 2023; and

WHEREAS, the Division and the Sub-Recipient desire to reinstate and extend the terms of the Agreement.

NOW, THEREFORE, in consideration of the mutual promises of the parties contained herein, the parties agree as follows:

1. The Agreement is hereby reinstated and extended as though it had never expired.
2. Paragraph 8 of the Agreement is hereby amended to read as follows:

**(8) PERIOD OF AGREEMENT**

This Agreement shall begin January 6, 2021 and shall end December 31, 2023, unless terminated earlier in accordance with the provisions of Paragraph (17) of this Agreement.

3. The Budget and Scope of Work, Attachment A to the Agreement, are hereby modified as set forth in 2<sup>nd</sup> Revision Attachment A to this Modification, a copy of which is attached hereto and incorporated herein by reference.
4. All provisions of the Agreement being modified and any attachments in conflict with this Modification shall be and are hereby changed to conform with this Modification, effective on the date of execution of this Modification by both parties.
5. All provisions not in conflict with this Modification remain in full force and effect, and are to be performed at the level specified in the Agreement.
6. Quarterly Reports are due to the Division no later than 15 days after the end of each quarter of the program year and shall be sent each quarter until submission of the administrative close-out report. The ending dates for each quarter of the program year are March 31, June 30, September 30 and December 31.

IN WITNESS WHEREOF, the parties hereto have executed this Modification as of the dates set out below.

**SUB-RECIPIENT: HERNANDO COUNTY**

By: \_\_\_\_\_

Name and Title: \_\_\_\_\_


Date: \_\_\_\_\_

**STATE OF FLORIDA  
DIVISION OF EMERGENCY MANAGEMENT**

By: \_\_\_\_\_

Name and Title: Kevin Guthrie, Director

Date: \_\_\_\_\_

APPROVED AS TO FORM  
AND LEGAL SUFFICIENCY  
BY  \_\_\_\_\_  
County Attorney's Office

**Attachment A**  
**(2<sup>nd</sup> Revision)**  
**Budget and Scope of Work**

**STATEMENT OF PURPOSE:**

The purpose of this Scope of Work is to elevate and wind retrofit a private property in Hernando Beach, Hernando County, Florida, funded through the Hazard Mitigation Grant Program (HMGP) **DR-4337-074-R**, as approved by the Florida Division of Emergency Management (Division) and the Federal Emergency Management Agency (FEMA).

The Sub-Recipient, Hernando County, agrees to administer and complete the project per the application submitted by the Sub-Recipient and subsequently approved by the Division and FEMA. The Sub-Recipient shall complete the work in accordance with all applicable Federal, State and Local Laws, Regulations and Codes.

**PROJECT OVERVIEW:**

As a Hazard Mitigation Grant Program project, the Sub-Recipient proposes to elevate and wind retrofit the private property, located at 3369 Gulfview Drive, Hernando Beach, Florida, 34607. Coordinates: (28.492657, -82.658446).

The proposed project shall elevate in place the existing structure to a height required by County ordinance of one (1) foot of freeboard above the Base Flood Elevation. Mitigation measures shall also involve a hurricane wind retrofit that includes the installation of impact resistant windows and doors. The existing roof shall be reinforced to comply with current codes and standards and a new raised seam metal roof covering shall be installed.

Wind protections shall be provided on any other opening such as vents, louvers and exhaust fans. All installations shall be in strict compliance with the Florida Building Code or Miami Dade Specifications, and all materials shall be certified to meet wind and impact standards. The local municipal or county building department shall inspect and certify installation according to the manufacturer specifications.

The elevation project shall provide protection against a 100-year storm event. Activities shall be completed in strict compliance with Federal, State and Local applicable Rules and Regulations.

The wind retrofit project shall provide protection against 140 MPH winds or the wind speed protection and impact requirements indicated by the effective Florida Building Code at the time permits are issued.

**TASKS & DELIVERABLES:**

**A) Tasks:**

- 1) The Sub-Recipient shall procure the services of a qualified and licensed Florida contractor and execute a contract with the selected bidder to complete the scope of work as approved by the Division and FEMA. The Sub-Recipient shall select the qualified, licensed Florida contractor in accordance with the Sub-Recipient's procurement policy as well as all federal and state laws and regulations. All procurement activities shall contain sufficient source documentation and be in accordance with all applicable regulations.

The Sub-Recipient shall be responsible for furnishing or contracting all labor, materials, equipment, tools, transportation and supervision and for performing all work per conceptual designs and construction plans presented to the Division by the Sub-Recipient and subsequently approved by the Division and FEMA.

The Sub-Recipient and contractor shall be responsible for maintaining a safe and secure worksite for the duration of the work. The contractor shall maintain all work staging areas in a neat and presentable condition.

The Sub-Recipient shall ensure that no contractors or subcontractors are debarred or suspended from

participating in federally funded projects.

The selected contractor shall have a current and valid occupational license/business tax receipt issued for the type of services being performed.

The Sub-Recipient shall provide documentation demonstrating the results of the procurement process. This shall include a rationale for the method of procurement and selection of contract type, contractor selection and/or rejection and bid tabulation and listing, and the basis of contract price.

The Sub-Recipient shall provide an executed "Debarment, Suspension, Ineligibility, Voluntary Exclusion Form" for each contractor and/or subcontractor performing services under this agreement.

Executed contracts with contractors and/or subcontractors shall be provided to the Division by the Sub-Recipient.

The Sub-Recipient shall provide copies of professional licenses for contractors selected to perform services. The Sub-Recipient shall provide a copy of a current and valid occupational license or business tax receipt issued for the type of services to be performed by the selected contractor.

- 2) The Sub-Recipient shall monitor and manage the installation to provide flood protection.

The project shall be implemented in accordance with conceptual designs and construction plans previously presented to the Division by the Sub-Recipient and subsequently approved by the Division and FEMA. The Sub-Recipient shall ensure that all applicable state, local and federal laws and regulations are followed and documented, as appropriate.

The project consists of the general construction and furnishing of all materials, equipment, labor and fees to minimize recurring flooding and reduce repetitive flood loss to structures and roadways.

The Sub-Recipient shall fully perform the approved project, as described in the submitted documents, in accordance with the approved scope of work, budget line item, allocation of funds and applicable terms and conditions indicated herein. The Sub-Recipient shall not deviate from the approved project terms and conditions.

Construction activities shall be completed by a qualified and licensed Florida contractor. All construction activities shall be monitored by the professional of record. The Sub-Recipient shall complete the project in accordance with all required permits. All work shall be completed in accordance with applicable codes and standards.

Upon completion of the work, the Sub-Recipient shall schedule and participate in a final inspection of the completed project by the local municipal or county official, or other approving official, as applicable. The official shall inspect and certify that all installation was in accordance with the manufacturer's specifications. Any deficiencies found during this final inspection shall be corrected by the Sub-Recipient prior to Sub-Recipient's submittal of the final inspection request to the Division.

Upon completion of Task 2, the Sub-Recipient shall submit the following documents with sufficient supporting documentation, and provide a summary of all contract scope of work and scope of work changes, if any. Additional documentation for closeout shall include:

- a) Local Building Official Building Permit.
- b) A Copy of the Certificate of Occupancy or copy of the Local Building Official Inspection Report and Final Approval, as applicable.
  1. Certifying that the structure is code-compliant.
- c) A Copy of the Elevation Certificate before mitigation, if available.
- d) A Copy of the Final Elevation Certificate (FEMA Form 81-31), after mitigation – ensuring the structure has been elevated to the proper elevation.
- e) All Product Specification / Data Sheets (technical standards) satisfying protective requirements on all products utilized.

- f) Signed notices from the affected property owner in the Special Flood Hazard Area (SFHA) that the Sub-Recipient shall record a Deed Notice applicable to their property, as described in section (h), below, and that they shall maintain flood insurance.
  - g) Verification that the property located within a SFHA is covered by an NFIP flood insurance policy to the amount at least equal to the project cost or to the maximum limit of coverage made available with respect to the particular property, whichever is less.
  - h) Confirmation that the Sub-Recipient (or property owner) has legally recorded with the county or appropriate jurisdiction's land records a notice that includes the name of the current property owner (including book/page reference to record of current title, if readily available), a legal description of the property, and the following notice of flood insurance requirements:  
  
*"This property has received Federal hazard mitigation assistance. Federal law requires that flood insurance coverage on this property must be maintained during the life of the property regardless of transfer of ownership of such property, pursuant to 42 U.S.C. §5154a, failure to maintain flood insurance on this property may prohibit the owner from receiving Federal disaster assistance with respect to this property in the event of a flood disaster. The property owner is also required to maintain this property in accordance with the floodplain management criteria of 44 CFR 60.3 and City/County Ordinances."*
  - i) Archeological Materials – Project affects undisturbed ground – potential for presence of archeological resources. Projects that involve groundbreaking shall need written verification from the Sub-Recipient that no archeological materials were discovered during project construction.
  - j) Permit(s) and verification of compliance; if no permit was needed – a letter stating, "No permit required".
  - k) Best Management Practices were utilized – Submit letter at closeout.
  - l) Proof of compliance with Project Conditions and Requirements contained herein.
- 3) During the course of this agreement, the Sub-Recipient shall submit requests for reimbursement. Adequate and complete source documentation shall be submitted to support all costs (federal share and local share) related to the project. In some cases, not all project activities may be fully complete prior to requesting reimbursement of costs incurred in completion of this scope of work; however, a partial reimbursement may be requested.

The Sub-Recipient shall submit an Affidavit signed by the Sub-Recipient's project personnel with each reimbursement request attesting to the completion of the work, that disbursements or payments were made in accordance with all agreement and regulatory conditions, and that reimbursement is due and has not been previously requested.

The Sub-Recipient shall maintain accurate time records. The Sub-Recipient shall ensure invoices are accurate and any contracted services were rendered within the terms and timelines of this agreement. All supporting documentation shall agree with the requested billing period. All costs submitted for reimbursement shall contain adequate source documentation which may include but not be limited to: cancelled checks, bank statements, Electronic Funds Transfer, paid bills and invoices, payrolls, time and attendance records, contract and subcontract award documents.

Construction Expense: The Sub-Recipient shall pre-audit bills, invoices, and/or charges submitted by the contractors and subcontractors and pay the contractors and subcontractors for approved bills, invoices, and/or charges. Sub-Recipient shall ensure that all contractor/subcontractor bills, invoices, and/or charges are legitimate and clearly identify the activities being performed and associated costs.

Sub-Recipient Management Costs (SRMC) expenditure must adhere to FEMA Policy #104-11-1 HMGP Management Costs (Interim) signed November 14, 2018. FEMA defines management costs as any: Indirect costs, Direct administrative costs, and other administrative expenses associated with a specific project. Administrative costs are expenses incurred by a Sub-Recipient in managing and administering the federal award to ensure that federal, state requirements are met including: solicitation, development, review, and processing of sub-applications; delivery of technical assistance; quarterly progress and fiscal reporting; project monitoring; technical monitoring; compliance activities associated with federal procurement requirements; documentation of quality of work verification for quarterly reports and closeout; payment of claims; closeout review and liquidation; and records

retention.

Any activities that are directly related to a project are not eligible under management costs. For example, architectural, engineering, and design services are project costs and cannot be included under management costs. Similarly, construction management activities that manage, coordinate, and supervise the construction process from project scoping to project completion are project costs. These activities cannot be included under management costs.

Due to Strategic Funds Management (SFM), SRMC Interim Policy requires management costs to be obligated in increments sufficient to cover Sub-Recipient needs, for no more than one year, unless contractual agreements require additional funding. FEMA has established a threshold where annual increments will be applied to larger awards allowing smaller awards to be fully obligated. Obligations will be handled by the size of the total subaward.

The Sub-Recipient shall pre-audit all SRMC source documentation – personnel, fringe benefits, travel, equipment, supplies, contractual, and indirect costs. A brief narrative is required to identify what the funds will be used for. Documentation shall be detailed and clearly describe each approved task performed, hours devoted to each task, and the hourly rate charged including enough information to calculate the hourly rates based on payroll records. Employee benefits and tasks shall be clearly shown on the Personnel Activity Form, and all Personnel or Contractual SRMC shall be invoiced separate from all other project costs.

Project Management Expenses (only applies to disasters prior to August 1, 2017, all others adhere to FEMA Policy #104-11-1 for SRMC): The Sub-Recipient shall pre-audit source documentation such as payroll records, project time sheets, attendance logs, etc. Documentation shall be detailed information describing tasks performed, hours devoted to each task, and the hourly rate charged for each hour including enough information to calculate the hourly rates based on payroll records. Employee benefits shall be clearly shown.

The Division shall review all submitted requests for reimbursement for basic accuracy of information. Further, the Division shall ensure that no unauthorized work was completed prior to the approved project start date by verifying vendor and contractor invoices. The Division shall verify that reported costs were incurred in the performance of eligible work, that the approved work was completed, and that the mitigation measures are in compliance with the approved scope of work prior to processing any requests for reimbursement.

Review and approval of any third-party in-kind services, if applicable, shall be conducted by the Division in coordination with the Sub-Recipient.

Quarterly reports shall be submitted by the Sub-Recipient and received by the Division at the times provided in this agreement prior to the processing of any reimbursement.

The Sub-Recipient shall submit to the Division requests for reimbursement of actual construction and managerial costs related to the project as identified in the project application, conceptual designs, and construction plans. The requests for reimbursement shall include:

- a) Contractor, subcontractor, and/or vendor invoices which clearly display dates of services performed, description of services performed, location of services performed, cost of services performed, name of service provider and any other pertinent information;
- b) Proof of payment from the Sub-Recipient to the contractor, subcontractor, and/or vendor for invoiced services;
- c) Clear identification of amount of costs being requested for reimbursement as well as costs being applied against the local match amount.

The Sub-Recipient's final request for reimbursement shall include the final construction project cost. Supporting documentation shall show that all contractors and subcontractors have been paid.

**B) Deliverables:**

Mitigation Activities consist of elevation of a private property, located on Gulfview Drive, Hernando Beach, Florida, to a height required by County ordinance of one (1) foot of freeboard above the Base Flood Elevation. Mitigation measures shall also involve a hurricane wind retrofit that includes the

installation of impact resistant windows and doors. The existing roof shall be reinforced to comply with current codes and standards and a new raised seam metal roof covering shall be installed.

The elevation portion of the project shall provide protection against a 100-year storm event. Activities shall be completed in strict compliance with Federal, State and Local applicable Rules and Regulations.

The wind retrofit portion of the project shall provide protection against 140 MPH winds or the wind speed protection and impact requirements indicated by the effective Florida Building Code at the time permits are issued.

Provided the Sub-Recipient performs in accordance with the Scope of Work outlined in this Agreement, the Division shall reimburse the Sub-Recipient based on the percentage of overall project completion.

#### **PROJECT CONDITIONS AND REQUIREMENTS:**

##### **C) Engineering:**

- 1) The Sub-Recipient shall submit to the Division an official letter stating that the project is 100% complete and ready for the Division's Final Inspection of the project.
- 2) The Sub-Recipient shall provide a copy of the Notice of Commencement, and a copy of the Certificate of Occupancy or any local official Inspection Report and/or Final Approval, as applicable.
- 3) The Sub-Recipient shall provide a copy of the Elevation Certificate prepared before mitigation, if available.
- 4) The Sub-Recipient shall submit a copy of the Elevation Certificate prepared after mitigation, showing the Base Flood Elevation and the elevation of all components.
- 5) The Sub-Recipient shall submit all Product Specifications / Data Sheet(s) (technical standards) satisfying protect requirements on all products utilized.
- 6) All installations shall be done in strict compliance with the Florida Building Code or any local codes and ordinances. All materials shall be certified to exceed the wind and impact standards of the current local codes.
- 7) The Sub-Recipient shall follow all applicable State, Local and Federal Laws, Regulations and requirements, and obtain (before starting project work) and comply with all required permits and approvals. Failure to obtain all appropriate Federal, State, and Local permits and clearances may jeopardize federal funding.
- 8) The Sub-Recipient shall submit a certified letter of completion from Engineer of Record. The Sub-Recipient's Engineer of Record shall provide a formal certificate or letter affirming that the project has been completed in conformance with the approved project drawings, specifications, scope, and applicable codes.

##### **D) Environmental:**

- 1) Sub-Recipient shall follow all applicable state, local and federal laws, regulations and requirements, and obtain (before starting project work) and comply with all required permits and approvals. Failure to obtain all appropriate federal, state, and local environmental permits and clearances may jeopardize federal funding. If project work is delayed for a year or more after the date of the categorical exclusion (CATEX), then coordination with and project review by regulatory agencies shall be redone.
- 2) Any change, addition or supplement to the approved Scope of Work that alters the project (including other work not funded by FEMA, but done substantially at the same time), regardless of the budget implications, shall require re-submission of the application to FEMA through the Division for National Environmental Policy Act (NEPA) re-evaluation before starting project work.
- 3) The Sub-Recipient shall monitor ground-disturbing activities during construction, and if any potential archeological resources are discovered, shall immediately cease construction in that area and notify the Division and FEMA.

If human remains or intact archaeological deposits are uncovered, work in the vicinity of the discovery shall stop immediately and all reasonable measures to avoid or minimize harm to the finds shall be



taken. The Sub-Recipient shall ensure that archaeological discoveries are secured in place, that access to the sensitive area is restricted, and that all reasonable measures are taken to avoid further disturbance of the discoveries.

The Sub-Recipient's contractor shall provide immediate notice of such discoveries to the Sub-Recipient. The Sub-Recipient shall notify the Florida Division of Historic Resources, the Division's State Environmental Liaison Officer and FEMA within 24 hours of the discovery. Work in the vicinity of the discovery may not resume until FEMA and the Division have completed consultation with SHPO, Tribes, and other consulting parties as necessary.

In the event that unmarked human remains are encountered during permitted activities, all work shall stop immediately, and the proper authorities notified in accordance with **Florida Statutes, Section 872.05**.

- 4) Resource Conservation and Recovery Act, aka Solid Waste Disposal Act (RCRA): Unusable equipment, debris and material shall be disposed of in an approved manner and location. In the event significant items (or evidence thereof) are discovered during implementation of the project, applicant shall handle, manage, and dispose of petroleum products, hazardous materials and toxic waste in accordance to the requirements and to the satisfaction of the governing local, state and federal agencies.
- 5) Resource Conservation and Recovery Act, aka Solid Waste Disposal (RCRA): If any asbestos containing material, lead based paint, and/or toxic materials are found during construction activities, the applicant must comply with all federal, state, and local abatement and disposal requirements. Upon closeout, the applicant must provide Notice of Demolition or Asbestos Renovation forms and confirmation that any asbestos containing materials were taken to an authorized landfill for such materials.
- 6) Construction vehicles and equipment used for this project shall be maintained in good working order to minimize pollutant emissions.

**E) Programmatic:**

- 1) A change in the scope of work *must* be approved by the Division and FEMA in advance regardless of the budget implications.
- 2) The Sub-Recipient must notify the Division as soon as significant developments become known, such as delays or adverse conditions that might raise costs or delay completion, or favorable conditions allowing lower costs or earlier completion.
- 3) The Sub-Recipient must "obtain prior written approval for any budget revision which would result in a need for additional funds" [44 CFR 13(c)], from the Division and FEMA.
- 4) Any extension of the Period of Performance shall be submitted to FEMA 60 days prior to the expiration date. Therefore, any request for a Period of Performance Extension shall be in writing and submitted, along with substantiation of new expiration date and a new schedule of work, to the Division a minimum of seventy (70) days prior to the expiration date, for Division processing to FEMA.
- 5) The Sub-Recipient must avoid duplication of benefits between the HMGP and any other form of assistance, as required by Section 312 of the Stafford Act, and further clarification in 44 CFR 206.191.
- 6) A copy of the executed subcontract agreement must be forwarded to the Division within 10 days of execution.
- 7) The Sub-Recipient shall provide Verification of Flood Insurance on the property prior to closeout.
- 8) Special Conditions required on implementation of project:
  - a) **NHPA CONDITION:** If human remains or intact archeological deposits are uncovered, work in the vicinity of the discovery will stop immediately and all reasonable measures to avoid or minimize harm to the finds will be taken. The Sub-Recipient will ensure that archeological discoveries are secured in place, that access to the sensitive area is restricted, and that all reasonable measure are taken to avoid further disturbances of the discoveries. The Sub-Recipient's contractor will provide immediate notice of such discoveries to the Sub-Recipient. The Sub-Recipient shall contact the Florida Division of Historic Resources and FEMA within 24 hours of the discovery.

Work in the vicinity of the discovery may not resume until FEMA has completed consultation with SHPO, Tribes, and other consulting parties as necessary. In the event that unmarked human remains are encountered during permitted activities, all work shall stop immediately, and the proper authorities notified in accordance with Florida Statutes, Section 872.05. **Source of condition:** National Historic Preservation Act (NHPA) **Monitoring Required: No**

- b) **NHPA CONDITION:** Any change to the approved scope of work will require submission to, and evaluation and approval by, the State and FEMA, prior to initiation of any work, for compliance with Section 106. **Source of condition:** National Historic Preservation Act (NHPA) **Monitoring Required: No**
  - c) **RCRA CONDITION:** Unusable equipment, debris and material shall be disposed of in an approved manner and location. In the event significant items (or evidence thereof) are discovered during implementation of the project, the Sub-Recipient shall handle, manage, and dispose of petroleum products, hazardous materials and toxic waste in accordance to the requirements and to the satisfaction of the governing local, state and federal agencies. **Source of condition:** Resource Conservation and Recovery Act, aka Solid Waste Disposal Act (RCRA) **Monitoring Required: No**
  - d) **RCRA CONDITION:** If any asbestos containing material, lead based paint, and/or toxic materials are found during construction activities, the Sub-Recipient must comply with all federal, state, and local abatement and disposal requirements. Upon closeout, the Sub-Recipient must provide Notice of Demolition or Asbestos Renovation forms and confirmation that any asbestos containing materials were taken to an authorized landfill for such materials. **Source of condition:** Resource Conservation and Recovery Act, aka Solid Waste Disposal Act (RCRA) **Monitoring Required: No**
- 9) Sub-Recipient Management Costs (SRMC), implemented under the Disaster Relief and Recovery Act of 2018 (DRRA), amended Section 324 of the Stafford Act, and the Hazard Mitigation Grant Program Management Costs (Interim) FEMA Policy 104-11-1, provides 100% federal funding under HMGP to Sub-Recipients to efficiently manage the grant and complete activities in a timely manner.
- a) SRMC must conform to 2 CFR Part 200, Subpart E, applicable program regulations, and Hazard Mitigation Assistance (HMA) Guidance (2015), ensuring costs are reasonable, allowable, allocable and necessary to the overall project.
  - b) Funding is for approved indirect costs, direct administrative costs, and administrative expenses associated with this specific project and shall have adequate documentation.
  - c) SRMC cannot exceed 5% of the total project costs awarded.
  - d) SRMC is 100% federally funded and will be reimbursed based on actual costs incurred for each individual Request for Reimbursement (RFR) submitted with the required documentation.
  - e) SRMC shall be reconciled against actual costs on a quarterly basis and annual basis.
  - f) If the Final Project Reconciliation results in a reduction of total project costs, any resulting SRMC overpayment shall be reimbursed back to the State for return to FEMA prior to FEMA Closeout.

This is FEMA project number **4337-074-R**. It is funded under HMGP, FEMA-4337-DR-FL and must adhere to all program guidelines established for the HMGP in accordance with the PAS Operational Agreement for Disaster 4337.

FEMA awarded this project on February 4, 2020; this Agreement was executed on January 6, 2021; and the Period of Performance for this project shall end on **December 31, 2023**.

**F) FINANCIAL CONSEQUENCES:**

If the Sub-Recipient fails to comply with any term of the award, the Division shall take one or more of the following actions, as appropriate in the circumstances:

- 1) Temporarily withhold cash payments pending correction of the deficiency by the Sub-Recipient;
- 2) Disallow all or part of the cost of the activity or action not in compliance;
- 3) Wholly or partly suspend or terminate the current award for the Sub-Recipient's program;

- 4) Withhold further awards for the program; or
- 5) Take other remedies that may be legally available.

**SCHEDULE OF WORK**

State Contracting:	11 Months
Construction Plan/Technical Specifications:	3 Months
Bidding / Local Procurement:	3 Months
Permitting:	3 Months
Construction / Installation:	17 Months
Local Inspections / Compliance:	3 Months
State Final Inspection / Compliance:	3 Months
Closeout Compliance:	3 Months
<b>Total Period of Performance:</b>	<b>46 Months</b>

**BUDGET**

**Line Item Budget\***

	<b>Project Cost</b>	<b>Federal Cost</b>	<b>Non-Federal Cost</b>
Materials:	\$323,789.00	\$242,841.75	\$80,947.25
Labor:	\$0.00	\$0.00	\$0.00
Fees:	\$4,675.00	\$3,506.25	\$1,168.75
<b>Initial Agreement Amount:</b>	<b>\$328,464.00</b>	<b>\$246,348.00</b>	<b>\$82,116.00</b>
***Contingency Funds:	\$0.00	\$0.00	\$0.00
<b>Project Total:</b>	<b>\$328,464.00</b>	<b>\$246,348.00</b>	<b>\$82,116.00</b>
<b>****SRMC</b>			
SRMC:	\$16,423.20	\$16,423.20	
<b>SRMC Total:</b>	<b>\$16,423.20</b>	<b>\$16,423.20</b>	

\*Any line item amount in this Budget may be increased or decreased 10% or less, with the Division's approval, without an amendment to this Agreement being required, so long as the overall amount of the funds obligated under this Agreement is not increased.

\*\*\* **This project has an estimated \$0.00 in contingency funds.** Per FEMA Hazard Mitigation Assistance Guidance Part VI, D.3.4 – Contingency funds are not automatically available for use. Prior to their release, contingency funds must be re-budgeted to another direct cost category and identified. Post-award changes to the budget require prior written approval from the Division (FDEM). The written request should demonstrate what unforeseen condition related to the project arose that required the use of contingency funds.

Project Management costs are included for this project in the amount of \$0.00.

**\*\*\*\* Sub-Recipient Management Costs (SRMC) are included for this project in the amount of \$16,423.20 in Federal funding.** Per the Hazard Mitigation Grant Program Interim FEMA Policy 104-11-1, SRMC provides HMGP funding to Sub-Recipients to efficiently manage the grant and complete activities in a timely manner. SRMC must conform to 2 CFR Part 200, Subpart E, ensuring costs are reasonable, allowable, allocable and necessary to the overall project.

SRMC cannot exceed 5% of the approved total project costs awarded and shall be reimbursed at 5% for each Request for Reimbursement (RFR) submitted with the required documentation.

If the Final Project Reconciliation results in a reduction of total project costs, any resulting SRMC overpayment shall be reimbursed back to the State for return to FEMA prior to FEMA Closeout.

**Funding Summary Totals**

Federal Share:	\$246,348.00	(75.00%)
Non-Federal Share:	\$82,116.00	(25.00%)
<b>Total Project Cost:</b>	<b>\$328,464.00</b>	<b>(100.00%)</b>
<hr/>		
SRMC (100% Federal)	\$16,423.20	