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The Parties agree to comply with the terms and conditions set forth in the exhibits below, which
are incorporated herein by reference:

X | Exhibit A - CF| Standard Terms and Conditions (Type 1-3, Public Couperator)

Exhibit A - CF| Standard Terms and Conditions (Type 1-3, Private Cooperator)

Exhibit B - CFI Special Terms and Conditions — Construction, Restoration, or Conservation with
Construction

Exhibit B - CFI Special Terms and Conditions — Construction (Water Quality/Flood Protection)
Exhibit B - CFI Special Terms and Conditions — Construction (Reclaimed Water)

Exhibit B - CF| Special Terms and Conditions — Construction (ASR and Recharge)

Exhibit B - CF| Special Terms and Conditions — Non-Construction (Feasibility Study, Conservation,
Watershad M=nggement P'~*
Exhibit b - ur1 Special Terms ana Lonaitions - Construction (Third-Party Review)
Exhibit B - CF| Special Terms and Conditions — Septic to Sewer

X | Exhibit C - Project Plan

X | Exhibit D - Minority/Women Owned and Small Business Utilization Report Form
Exhibit E - Contingency Funds Justification Form

Exhibit F - Special Audit Requirements

Exhibit G - State Funding Requirements

Exhibit H - Federal Funding Requirements

Exhibit | - Miscellaneous

X | Attachment 1 - Cooperative Funding Agreement Checklist

Attachment 2 - Sample Conservation Easement

IN WITNESS WHEREOF, the parties hereto, or their lawful representatives, have executed this Agreement
on the day and year set forth next to their signatures below.

Southwest Florida Water Management District
DocuSigned by:

sy, | Jennette Seachrist
Name o oyehfiette Seachrist Date: 06/13/2023

Title: Director, Resource Management Division

Dal
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AGREEMENT NO. 23CF0003986
Exhibit A
Southwest Florida Water Management District
Standard Terms and Conditions
Public Cooperator

1.  Project Co~*~~*~ ==~ Motices.

The indiviauais 1aentmned in the CFI Project Agreement are the prime contacts for matters relating

to this Agreement. Each party shall provide notice to the other party of any changes to the prime

contact information. All notices under this Agreement shall be in writing to the other party's prime
contact and shall be sent by email or overnight mail, except for cure and default notices which shall
be sent by certified mail. Unless otherwise indicated in this Agreement, reports may be provided by
email. Notices and reports are effective upon receipt. Any notice or report delivered by email shall
request a receipt thereof confirmed by email or in writing by the recipient and the effective date shall
be the date of receipt, provided such receipt has been confirmed by the recipient.

2.  Contact Authority.

The Cooperator’'s Project Manager is authorized to affirm the invoice certification required by this

Agreement. The District’'s Contract Manager is authorized to approve requests to extend a Project

task deadline or to adjust a line item amount of the Project Budget. The District's Contract Manager

is not authorized to approve any time extension that will extend a Project task beyond the expiration
date of this Agreement or which will result in a change to the total project cost or the parties’ funding
shares as identified in the CFl Project Agreement. Changes authorized by this Paragraph do not
require a formal written amendment but must be in writing and signed in accordance with each
party’'s signature authority.

3. Agreemenrt Torm

The effecuve vaie of this Agreement is identified in the CFI1 Project Agreement. The expiration date

is the date identified in the CF1 Project Agreement, or upon the satisfactory completion of the Project

and subsequent final reimbursement to the Cooperator, whichever occurs first. If Exhibit B requires
the Cooperator to operate and maintain the Project after its completion, the operation and
maintenance obligation shall survive the above-referenced expiration date for 20 years, beginning
on the date provided in Exhibit B. The Cooperator is not eligible for reimbursement for any Project
work conducted or costs incurred prior to the effective date of this Agreement.

4,  Scope of Work.

The Cooperator shall perform the services necessary to complete the Project in accordance with

Exhibit C, the Project Plan. The Cooperator shall commence and complete Project tasks in

accordance with the Project Schedule, including any properly authorized extensions of time. Time

is of the essence in the performance of each obligation under this Agreement. The Cooperator shall
promptly advise the District of issues that arise that may impact the successful and timely
completion of the Project. The Cooperator shall be solely responsible for managing and controlling
the Project and its operation and maintenance, including the engagement and supervision of any
consultants or contractors.

5.  Funding.

5.1. The anticipated total cost of the Project is identified in the CFl Project Agreement. The
District's maximum funding share is identified in the CFl Project Agreement, subject to
Paragraph 6 below. The Cooperator shall provide all remaining funds necessary for the
satisfactory completion of the Project.

5.2. Any state or federal appropriations or grant funds received by the Cooperator for the Project
will be applied to reduce each party’s share in accordance with their respective funding
percentages as described in the CFI Project Agreement. If the District is a recipient of state
or federal appropriations or grant funds for the Project, the District’'s reimbursement obligation
of such funding amounts is contingent upon the District’'s receipt of such funds.
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5.3. Reimbursement for expenditures of contingency funds is contingent upon the District's
approval and determination, in its sole discretion, that the expenditures were necessary to
achieve the resource benefit of the Project and were not in excess of what was reasonably
necessary to complete the Project. The term “contingency funds” shall include funds that are
allocated for unanticipated or extra work needed to the complete the Project. ltems not
considered for reimbursement include those unrelated to the resource benefit or resulting from
design errors and defects in the work. The Cooperator may submit up to 5% of the anticipated
total cost of the Project for contingency reimbursement. The District’s total reimbursement
obligation of contingency expenses is limited to its funding percentage identified in CFI Project
Agreement. If an invoice includes expenditures of contingency funds, the Cooperator shall
complete and submit the Contingency Funds Justification Form exhibit to explain the basis of
each line item expenditure.

5.4. The Cooperator shall evaluate the cost benefit of utilizing owner direct purchases for the
Project and shall advise the District as to the reason the Cooperator did or did not choose to
utilize owner direct purchase for major Project components.

5.5. Costs associated with in-kind services provided by the Cooperator are not reimbursable by
the District and may not be included in the Cooperator's share of Project funding.

5.6. Unless otherwise indicated in this Agreement, the District shall withhold a retainage of 10%
of its funding share until all submittals and deliverables required by this Agreement have been
provided and the District's Contract Manager verifies their compliance with this Agreement.

5.7. If the Project Plan requires the District to contract with a consultant to perform a third-party
review of the 30% design package:

5.7.1. The District shall withhold reimbursement of the costs associated with the 30% design
package in an amount equivalent to half the cost of the third-party review.

5.7.2. The District has the right to terminate this Agreement without further payment
obligation at the option of the District Governing Board, in its sole discretion, after
being presented with the third-party review. If the Board decides to terminate this
Agreement, the District shall not be obligated to reimburse the Cooperator for any
post-30% design work.

6.  Funding Contingency.

The District's performance and payment pursuant to this Agreement are contingent upon the

District's Governing Board appropriating funds in its approved budget for the Project in each fiscal

year of this Agreement. The District’s funding percentage is subject to change due to subsequent

Governing Board approvals. However, once funds are appropriated for the Project in a given fiscal

year and the Cooperator has expended allowable Project costs, the appropriated amount will not

be reduced. If the District does not approve additional funds needed for the Project in a future fiscal
year, the District is obligated to reimburse its share of Cooperator expenses incurred in the amount
of funds the District appropriated as of the date of the District’'s non-appropriation. In this event, the

District and the Cooperator, by mutual agreement, may reduce the Project scope. The Cooperator’s

performance and payment pursuant to this Agreement are contingent on the Cooperator's

governing body or the Florida Legislature, as applicable, lawfully appropriating legally available
funds.
7. Invoice and Payment.

7.1. The District shall reimburse the Cooperator for its share of allowable Project costs in
accordance with the Project Budget, subject to its right to withhold fur i as provided in this
Agreement; however, at no point in time will the District's expenditure amounts under this
Agreement exceed the District’s funding percentage identified in the CFl Project Agreement.

7.2. Each invoice must include the following certification:

"l certify that the costs requested for reimbursement and the Cooperator's matching
funds are directly related to the performance under the Agreement between the
Southwest Florida Water Management District and the Cooperator (Agreement No.
), are allowable, allocable, properly documented, and are in accordance
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with the approved Project Budget. ..iis invoice includes $__ of contingency fi 1is
expenditures.”
If the invoice includes the use of federal or state appropriations or grant funds, the
certification must also include the following sentence:
“The Cooperator received a total of $ _ in federal and state appropriations or grant
monies for the Project and $__ has been allocated to this invoice, reducing the District’s
and Cooperator’s share of this invoiceto $__ /$__ respectively."

7.3. With the exception of the payment of contingency funds, the District shall reimburse the
Cooperator within 45 days of receipt of an invoice with adequate supporting documentation
to satisfy auditing purposes and submitted in the manner prescribed by this Agreement. The
District shall reimburse the Cooperator for expenditures of contingency funds within a
reasonable time to accommodate the process provided for in Subparagraph 5.3. The
Cooperator shall submit original invoices to the District every 3 months electronically at
invoices@WaterMatters.org. if the Cooperator does not have the capability to submit invoices
electronically, the invoices may be mailed to the Accounts Payable Section, Southwest Florida
Water Management District, Post Office Box 15436, Brooksville, Florida 34604-5436. Copies
of invoices may also be submitted to the District's Contract Manager to expedite the review
process.

7.4. Any travel expenses authorized under this Agreement will be reimbursed in accordance with
Section 112.061, Florida Statutes (F.S.), as may be amended from time to time.

7.5. Surcharges added to third party invoices are not considered an allowable cost under this
Agreement.

7.6. The Cooperator shall comply with applicable procurement laws when procuring consultants
and contractors to accomplish the Project. The District shall only be obligated to reimburse
the Cooperator for costs incurred under contracts for Project work that is included in the
Project Plan and is necessary to achieve the resource benefits of the Project, to be determined
by the District in its sole discretion. Additionally, the District shall only be obligated to
reimburse the Cooperator for costs that are reasonable, to be determined by the District in its
sole discretion. In order for the District to make the above determinations, the Cooperator
shall provide all solicitations to the District prior to posting, and contracts prior to execution,
unless the solicitation has been posted or contract has been executed before the parties’
execution of this Agreement, in which case, the documents must be provided within 30 days
of execution of this Agreement. The District shall provide a response to the Cooperator within
21 days of receipt of the solicitation or contract. Upon written District approval, the budget
amounts for the Project work set forth in a contract will refine the Project Budget and be
incorporated herein by reference. The District shall not reimburse the Cooperator for costs
incurred under consultant and contractor contracts until the requirements of this
Subparagraph are satisfied.

8.  Dispute Resolution.

If an issue or dispute arises during the course of the Project, including whether expenses are

reimbursable under this Agreement, the Cooperator shall continue to perform the Project work in

accordance with the Project Plan. The Cooperator shall seek clarification and resolution of any
issue or dispute by providing the details and basis of the issue or dispute to the District’s Contract

Manager no later than 10 days after the issue or dispute arises. If not resolved by the District’s

Contract Manager, in consultation with his or her Bureau Chief, within 10 days of receipt of notice,

the dispute will be forwarded to the District’'s Assistant Executive Director. The District's Assistant

Executive Director in consultation with the District's Office of General Counsel will issue the

District’s final determination. The Cooperator's continuation of the Project work as required under

this Paragraph will not constitute a waiver of any legal remedy available to the Cooperator

concerning the dispute.
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10.

11.

12.

Force Majeure.
In the event of hurricanes, tornados, floods, acts of God, acts of war, or other such catastrophes,

or other man-made emergencies such as labor strikes or riots which are beyond the control of the

party obligated to perform the work, the party’s obligation to meet the timeframes provided in this

Agreement shall be suspended for the period of time the condition continues to exist. When the

party is able to resume performance of its obligations under this Agreement, in whole or in part, it

shall immediately give the other party written notice to that effect and shall resume performance no
later than 2 days after the notice is delivered. The suspension of the party’s obligations provided
for in this Paragraph shall be the party’s sole remedy for the delays set forth herein.

Project Records and Audit.

The Cooperator, upon request, shall permit the District to examine or audit all Project relate

records and documents during or following Project completion at no cost to the District. These

records shall be available at all reasonable times for inspection, review, or audit. "Reasonable"
shall be construed according to circumstances, but ordinarily shall mean normal business hours of

8:00 a.m. to 5:00 p.m., local time, Monday through Friday. The Cooperator shall similarly require

its consultants and contractors to maintain and allow access to such records for inspection, review,

or audit purposes. Payments made to the Cooperator under this Agreement shall be reduced for
amounts found to be not allowable under this Agreement by an audit. if an audit is undertaken by
the District, all required records shall be maintained until the audit has been completed and all
questions arising from it are resolved. The Cooperator shall maintain all such records and
documents for at least 5 years following completion of the Project. If an audit has been initiated and
audit findings have not been resolved at the end of the 5 years, the records shall be retained until
resolution of the audit findings, which would include an audit follow-up by the inspector general if
the findings result from an external auditor, or any litigation. The Cooperator understands and will
comply with its duty, pursuant to Section 20.055(5), F.S., to cooperate with the inspector general in
any investigation, audit, inspection, review, or hearing. The Cooperator shall similarly require its
consultants and contractors to comply with their duty, pursuant to Section 20.055(5), F.S., to
cooperate with the inspector general in any investigation, audit, inspection, review or hearing. This

Paragraph shall survive the expiration or termination of this Agreement.

Reports.

11.1. The Cooperator shall provide the District with a quarterly report describing the progress of the
Project tasks, adherence to the Project Schedule and any developments affecting the Project.
Quarterly means the calendar quarters ending March 31, June 30, September 30 and
December 31. The Cooperator shall submit quarterly reports to the District's Contract
Manager no later than 30 days following the completion of the applicable quarter.

11.2. Upon request by the District, the Cooperator shall provide the District with copies of data,
reports, models, studies, maps and other documents resulting from the Project. This
Subparagraph shall survive the expiration or termination of this Agreement.

11.3. If required in the Project Plan, the Cooperator shall submit all water resource data collected
under this Agreement to the District for upload to District databases, and to the Florida
Department of Environmental Protection's (FDEP) database for water quality data in
accordance with Rule 62-40.540, Florida Administrative Code. This Subparagraph shall
survive the expiration or termination of this Agreement.

11.4. The Cooperator shall provide the documents referenced in this Paragraph at no cost to the
District.

Risk, Liability, and Indemnity.

12.1. To the extent permitted by Florida law, the Cooperator assumes ali risks relating to the Project
and shall be solely liable for, and to indemnify and hold the District harmless from all claims,
loss, damage and other expenses, including attorneys’ fees and costs and attorneys’ fees and
costs on appeal, arising from the design, construction, operation, maintenance or
implementation of the Project; provided, however, that the Cooperator shall not indemnify for
that portion of any loss or damages proximately caused by the negligent act or omission of
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13.

14.

15.

16.

17.

the District’s officers, employees, contractors and agents. The acceptance of the Distric
funding by the Cooperator does not in any way constitute an agency relationship between the
District and the Cooperator.

12.2. The Cooperator shall indemnify and hold the District harmless, to the extent allowed under
Section 768.28, F.S., from all claims, loss, damage and other expenses, including attorneys’
fees and costs and attorneys’ fees and costs on appeal, arising from the negligent acts or
omissions of the Cooperator's officers, employees, contractors and agents related to its
performance under this Agreement.

12.3. This Paragraph, including all subparagraphs, shall not be construed as a waiver of the
Cooperator’s sovereign immunity or an extension of the Cooperator’s liability beyond the limits
established in Section 768.28, F.S. Additionally, this Paragraph, including all subparagraphs,
will not be construed to impose contractual liability on the Cooperator for underlying tort claims
as described above beyond the limits specified in Section 768.28, F.S., nor be construed as
consent by the Cooperator to be sued by third parties in any manner arising out of this
Agreement.

12.4. Nothing in this Agreement shall be interpreted as a waiver of the District's sovereign immunity
or an extension of its liability beyond the limits established in Section 768.28, F.S., nor be
construed as consent by the District to be sued by third parties in any manner arising out of
this Agreement.

12.5. This Paragraph, including all subparagraphs, shall survive the expiration or termination of this
Agreement.

Default.
A party may terminate this Agreement upon another party's failure to comply with any term or
condition of this Agreement, provided the terminating party is not in default of this Agreement at the
time of termination. The terminating party shall provide the defaulting party with a written notice
stating its intent to terminate and describing all terms and conditions with which the defaulting party
has failed to comply (Notice of Termination). If the defaulting party has not remedied its default
within 30 days after receiving the Notice of Termination, this Agreement shall automatically
terminate. If a default cannot reasonably be cured within 30 days, then the cure time may be
extended at the terminating party’s discretion if the defaulting party is pursuing a cure of the default
with reasonable diligence. The rights and remedies in this Paragraph are in addition to any other
rights and remedies provided by law or this Agreement.

Release of Information.

The parties will not initiate any oral or written media interviews or issue press releases on or about

the Project without providing notices or copies to the other party no later than 3 business days prior

to the interview or press release. This Paragraph shall not be construed as preventing the parties

from complying with the public records disclosure laws set forth in Chapter 119, F.S.

District Recognition.

The Cooperator shall recognize District funding in any reports, models, studies, maps or other

documents resulting from this Agreement, and the form of said recognition shall be subject to

District approval.

Permits and Real Property Rights.

The Cooperator shall obtain all permits, local government approvals and all real property rights

necessary to complete and operate the Project prior to commencing any construction of the Project.

The District shall not reimburse the Cooperator for allowable costs under this Agreement until the

Cooperator has obtained all permits, approvais, and property rights necessary to complete the

Project. This Paragraph shall survive the expiration or termination of this Agreement.

Law Compliance.

The Cooperator shall comply with all applicable federal, state and local laws, rules, regulations and

guidelines related to performance under this Agreement.
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18.

19.

20.

21.

22.

23.

Diversity in Contracti~~ ~~-4 Subcontracting.

The District is commiueu w supplier diversity in the performance of all contracts associated with

District cooperative funding projects. The Cooperator shall encourage Project participation of

minority owned and woman owned and small business enterprises, as prime contractors and

subcontractors, in accordance with applicable laws.

18 If requested, the District shall assist the Cooperator by sharing information to help the
Cooperator ensure that minority owned and woman owned and small businesses are afforded
an opportunity to participate in the performance of this Agreement.

18.2. If the District's share of Project costs is greater than or equal to $100,000, the Cooperator
shall provide the District with the Minority/Women Owned and Small Business Utilization
Report attached as an exhibit, indicating all contractors and subcontractors who performed
Project work, the amount paid to each contractor or subcontractor, and to the extent such
information is known, whether each contractor or subcontractor was a minority owned or
woman owned or small business enterprise. The report is required upon Project completion
prior to final payment, or within 30 days of the execution of any amendment that increases
the total Project cost, for information up to the date of the amendment and prior to the
disbursement of any additional funds by the District.

Assignment.

No party may assign any of its rights or obligations under this Agreement, including any operation

or maintenance obligations, without the prior written consent of the other party. Any attempted

assignment in violation of this Paragraph is void. This Paragraph shall survive the expiration or
termination of this Agreement.

Miscellaneous.

Nothing in this Agreement shall be construed or implied to create any relationship between the

District and any consultant or contractor of the Cooperator. Nothing in this Agreement shall be

construed to benefit any person or entity not a party to this Agreement. This Agreement is governed

by Florida law and venue for resolving disputes under this Agreement shall be exclusively in

Hillsborough County, Florida. Unless otherwise stated in this Agreement, if a court of competent

jurisdiction deems any term or condition of this Agreement to be invalid, illegal, or unenforceable,

the remaining terms and conditions are severable and shall remain in full force and effect. This

Paragraph shall survive the expiration or termination of this Agreement.

I ~hbyving Prohibition.

rursuant to Section 216.347, F.S., the Cooperator is prohibited from using funds provided by this

Agreement for the purpose of lobbying the Legislature, the judicial branch or a state agency.

Counterparts and Authority to & ~1.

The signatures of all parties neea not appear on the same counterpart. Unless otherwise indicated

in the CFIl Project Agreement, in accordance with the Electronic Signature Act of 1996, electronic

signatures, including facsimile transmissions, may be used and shall have the same force and effect
as a written signature. Each person signing this Agreement, or any amendment, warrants that he
or she is duly authorized to do so and to bind the respective party to this Agreement.

Entire Agreement.

This Agreement, including the attached, referenced, and incorporated exhibit(s), constitutes the

entire agreement between the parties and, unless otherwise provided herein, may only be amended

through a formal amendment, signed by all parties to this Agreement. In the event of a conflict of
contract terminology, priority shall be given first to the CFl Project Agreement; the exhibits, in the
order presented in the CF| Project Agreement, except that Exhibit B shall take precedence over

Exhibit A, and then the attachments in the order presented in the CFI Project Agreement.
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1.

AGREEMENT NO. 23CF0003986
Exhibit B
Southwest Florida Water Management District
Special Terms and Conditions
Non-Construction
Study, Conservation, Watershed Management Plan, or
Third-Party Review (design only)

Br_g--; c. ““jl_ng_
The uistnict Governing Board approved the funding of this Project based upon the expectation
that the Measurable Benefit as provided in the Project Plan would be achieved. The
Cooperator is solely responsible for implementing the Project in such a manner that the
Measurable Benefit is achieved. If at any point during the progression of the Project, the
District determines that it is likely that the Measurable Benefit will not be achieved, the District
shall provide the Cooperator with 15 days advance written notice that the District will withhold
payments to the Cooperator until such time as the Cooperator demonstrates that the Project
will achieve the Measurable Benefit.

Repayment.

2.1. The Cooperator shall repay the District all funds the District paid to the Cooperator
under this Agreement if: a) the Cooperator fails to complete the Project in accordance
with the terms and conditions of this Agreement; b) the District determines, in its sole
discretion, that the Cooperator has failed to maintain scheduled progress of the Project
thereby endangering the timely completion of the Project; c) if the Cooperator is a
public entity, the Cooperator fails to appropriate sufficient funds to meet the Project
task deadlines; d) the District determines, in its sole discretion, that a permit, approval,
or property right legal challenge has caused an unreasonable delay or canc  ation of
the Project; or e) any contractual requirement or expectation of the resource benefits
resulting from the Project, including any requirement applicable to reclaimed water
projects, is held to be invalid, illegal or unenforceable during the term of this
Agreement, including any O&M Period. Should any of the above conditions exist that
require the Cooperator to repay the District, this Agreement shall terminate in
accordance with the procedure set forth in the Default Paragraph.

2.2. Notwithstanding the above, if the Project fails to achieve the Measurable Benefit, the
Cooperator may request the District Governing Board waive the repayment obligation,
in whole or in part.

2.3. If the Cooperator is obligated to repay the District under any Paragraph of this
Agreement, the Cooperator shall repay the District within a reasonable time, as
determined by the District in its sole discretion.

2.4. The Cooperator shall pay attorneys’ fees and costs incurred by the District, including
appeals, resulting from the Cooperator's failure to repay the District as required by this
Agreement.

2.5. This Paragraph, including all subparagraphs, shall survive the expiration or
termination of this Agreement.

r\’\w\nav\sr\‘t\n—\ T.-Anﬁm.\n6 RA i ~tim~

. w.w . .DjECI PrC istruction phi 1, th 1 nott u byt

Cooperator or any other entity as compensatory water quality treatment or wetland

mitigation, or any other required mitigation due to impacts for any projects. The project all

not be used for water use permitting withdrawal credits. The project can be used for self-
mitigation due to impacts specifically associated with the construction of the project. This

Paragraph shall survive the expiration or termination of this Agreement.
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4,

Additional C'~'1~~= Checked paragraphs apply.

dJ

Feasibility Study Alternatives.
The parties acknowledge that the Project is a feasibility study. If, during the course of
the Project, an alternative is determined not to be feasible due to cost, water quality,
permitability, supply availability, or other pertinent considerations, the Cooperator shall
notify the District and cease work on the infeasible alternative. The Cooperator may
request reallocating funds to another alternative in accordance with this Agreement.
The approval of such request for reallocation of funds shall be in the District's sole
discretion.
Ownership of Documents and Other Materials.
All documents and goods or products, including the associated intellectual property
rights, developed in connection with this Agreement shall be the property of the District
and the Cooperator, jointly. Notwithstanding the above, all Project infrastructure shall
be the sole property of the Cooperator. This Paragraph shall survive the expiration or
termination of this Agreement.
Project Deliverables.
The Cooperator shall provide the District with each deliverable set forth under the
Deliverables for District Comments section in the Project Plan, including any
supporting documentation. The District shall provide a written response to the
Cooperator within:

1 15 days of receipt.

X 30 days of receipt.
The Cooperator shall provide a written response to the District’'s questions and
concerns within:

Z1 10 days of receipt.

X 20 days of receipt.
Florida Single Audit Act.
Funding for this Agreement includes state financial assistance and is therefore subject
to the Florida Single Audit Act (FSAA), Section 215.97, F.S. The Cooperator is a
subrecipient of state financial assistance under this Agreement and therefore may be
subject to audits and monitoring as described in the Special Audit Requirements
exhibit. The Cooperator must also use the attached Florida Single Audit Act Checklist
for Non-State Organizations ~ Recipient/Subrecipient vs. Vendor Determination to
evaluate the applicability of the FSAA to non-state organizations to which the
Cooperator provides State resources to assist in carrying out activities related to this
Agreement. If the Cooperator has a question related to the grant or subgrant of State
funding, contact the individual identified below;

Grants Compliance Accountant

Southwest Florida Water Management District
2379 Broad Street, Brooksville, FL 34604
Phone: (352) 796-7211
GrantsAccounting@swfwmd.state.fl.us

The Cooperator shall provide the District with its grant contact information within
30 days of execution of this Agreement.
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AGREEN._. .. NO.23CF0003986

Exhibit C
Southwest Florida Water Management District
Project Plan

PROJECT DESCRIPTION

The Project is a cooperative funding project located in Hernando County. This feasibility study will
include a resource evaluation of the watershed, a Level of Service Analysis (LOS), and identification
and ranking of Best Management Practices (BMPs) to mitigate flooding and water quality impacts near
Brittle Road within the Lizzie Hart Sink watershed in Hernando County. The Project will provide more
detail for water quality and flood protection benefits, project costs, property rights/acquisition needs,
and permitting/mitigation requirements for proposed BMP(s) to help determine whether Hernando
County moves forward with formal design and construction.

MEASURABLE BENEFIT
The completion of the study to evaluate alternatives to mitigate flooding impacts and improve water
quality within the Lizzie Hart Sink watershed, in accordance with the requirements of this Agreement.

PROJECT TASKS
Key tasks to be performed by the Cooperator:

1. DATA COLLECTION PLAN- A data collection plan shall be prepared that documents
consideration of all suggested data collection alternatives presented and any additional options
as deemed necessary. In addition, the plan shall document the selected data collection methods,
frequency and duration that will meet the objectives and Measurable Benefit set forth in this scope
of work,

2. DATA COLLECTION-~ Data collection shall be completed to determine water quality and flood
protection impacts, project costs, property rights/acquisition needs, and permitting/mitigation
requirements for proposed BMP(s). This may include, but is not limited to, the following: evaluation
of prior studies, historical high water levels data, available water quality monitoring data, and/or
survey.

3. DATA COMPILATION AND ANALYSIS- Data collected for the Project shall be formatted in the
form of a technical memorandum that documents the data collection efforts and evaluates the
data collection information. The collected data shall be compiled in an organized and structured
manner to be presented and reviewed with the District prior to proceeding with the Project.

4. WATERSHED AND WATER QUALITY ASSESSMENT- Task includes updates to the ICPR
model and a resource evaluation to estimate pollutant loads.

5. LEVEL OF SERVIC™ - Task includes establishing flood protection level of service (FPLOS),
identifying roadway and structure flooding, and estimating flood damage.

6. BMP ALTERNATIVES ANALYSIS- Task includes identifying best management practices (BMPs)
to address project objectives through alternatives analysis and prioritization.

7. DRAFT AND FINAL REPORT- The Cooperator shall prepare a draft report that presents the data
results and analysis, and provides a determination of the Level of Service Analysis (LOS), and
identification and ranking of Best Management Practices (BMPs) to mitigate flooding and water
quality impacts near Brittle Road within the Lizzie Hart Sink watershed in Hernando County. The
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report shall identify, evaluate, and recommend management options/alternatives that will
accomplish the resource benefit of the Project and shall include resource benefits and cost
estimates (nutrient load reduction for water quality projects and/or benefit-cost analysis for flood
protection projects) for each option. This shall be accomplished through review and analysis of
any existing water quality or watershed related data in conjunction with data collected specifically
for the Project. The District may offer comments on the draft final report and those comments will
be addressed in the final report.

DELIVERABLES

Data Collection Plan

Data Compilation and Analysis

Watershed and Water Quality Assessment Model Report and supporting calculations/model/data
FPLOS Analysis Report

BMP Alternatives Analysis Report

Resource Benefit calculations and methodology

Cost benefit analysis

Draft and final report

DELIVERABLES FOR DISTRICT COMMENTS

Data Collection Plan

Data Compilation and Analysis

Watershed and Water Quality Assessment Model Report and supporting calculations/model/data
FPLOS Analysis Report

BMP Alternatives Analysis Report

Resource Benefit calculations and methodology

Cost benefit analysis

Draft Report

SPATIAL REFERENCE, CAD AND GIS DELIVERABLE REQUIREMENTS (include for Survey and
Geospatial Data)

All survey and mapping services and deliverables shall be certified as meeting or exceeding, in quality
and precision, the standards applicable for this work, as set forth in Chapter 472, F.S.; Rule 5J-17
F.A.C.

Horizontal Datum will be referenced to the Florida State Plane Coordinate System, West Zone (0902),
Units US Survey Feet, North American Datum of 1983 (NAD83/2011) Current Adjustment including the
most recent NSRS adjustment.

Vertical Datum will be referenced to the North American Vertical Datum of 1988 (NA\ _ 88), Units {
Survey Feet, using the most recent geoid model to compute orthometric heights based on GPS derived
lipsoid heights.

Metadata must be provided for GIS deliverables and must be delivered in an ESRI ArcCatalog
compatible XML format. Each data layer in the deliverable requires its own metadata XML file.
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PROJECT SCHEDU! =

DESCRIPTION COMMENC _ COMPL_E

Data Collection Plan 03/01/23 05/01/23

Data Collection, Compilation and Analysis 03/01/23 01/31/24

Watershed and Water Quality Assessment 05/01/23 01/31/24

Level of Service 05/01/23 01/31/74

BMP Alternatives Analysis 03/01/24 04/01724 |

Draft Report 04/01/24 06/01/24

Final Report 06/01/24 07/01/24
PROJECT BUDGET

DESCRIPTION DISTRICT COOPERATOR TOTAL

Data Collection Plan $7,000 $7,000 $14,000

Data Collection, Compilation and Analysis $23,650 $23,650 $47,300

Watershed and Water Quality Assessment $22,300 $22,300 $44 600

Level of Service $5,250 $5,250 $10,500

BMP Alternatives Analysis $18,000 $18,000 $36,000

Draft Report $14,300 $14,300 $28,600

Final Report $9,500 $9,500 $19,000

TOTAL $100,000 $100,000 $200,000

The remainder of this page intentionally left blank.
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Exhibit D

Southwest Florida Water | 1agement District

Minority/Women Owned and Srr

Business Utilization Report

AGREEMENT NO. 23CF0003986

Projects receiving { 10,000 or more in cooperative funding from the Southwest Florida Water Management District require the
submission of the f >wing information within 30 days of any amendment increasing project funding and with the final invoice.
Questions regarding use of this form should be directed to Procurement Services Office, Phone (352) 505-2970.

COOPERATOR!:

AGREEMENT NO.:

PROJECT NAME:

TOTAL PROJECT COST:

INDICATE THE ONE CATEGORY THAT BEST DESCRIBES EACH ORGANIZATION LISTED*

BUSINESS

CLASSIFICATION CERTIFIED MBE

NON-CERTIFIED MBE

UNKNOWN
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NAMES OF COt  RACTORS AND
SUBCONTRAC 1URS UTILIZED

TOTAL AMOUNT PAID

* U Qur organizatic does not collect minority status data.

Signature

16.00-026 (01/07)

Date
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Agreement No. 23CF0003986
Attachment 1
Southwest Florida Water Management District
Cooperative Funding Agreement Checklist

This checklist is to be used as a tool by the Cooperator and District Contract Manager to
monitor and track Cooperative Funding Agreement terms throughout Project implementation.

Cooperator District

oa Ooooo O

O O

O 0O oooon

a

oo Ooooo O

O O

O O OoOOooo

For Studies, Design and Non-Construction Conservation Programs:

Copy of solicitation and contract with consultant. If not provided timely, items
may not be eligible for reimbursement (Subparagraph 7.6 of Exhibit A)

if applicable, design drawings (Exhibit B, Paragraph 4)

For Construction:

Copy of solicitation, submitted bid form, and contract with contractor. If not
provided timely, items may not be eligible for reimbursement (Subparagraph 7.6,
Exhibit A)

Copy of Notice to Proceed to contractor (Exhibit B, Paragraph 1)

Owner Direct Purchase Statement (Exhibit A, Subparagraph 5.4)

Copy of construction permits (Exhibit A, Paragraph 16)

If land acquisition included, Property Appraisal and review and comment from
District's Real Estate Services on appropriate land value (Exhibit A, Paragraph
16; and Exhibit B, Additional Clauses)

Draft signage (Exhibit B, Additional Clauses)

Any state or federal appropriations or grant funds received by the Cooperator for
the Project will be applied to reduce each party's share in accordance with their
respective funding percentages (Exhibit A, Subparagraphs 5.2 and 7.2)

Copy of all required federal, state, and local environmental permit approvals
and permitted drawings (Exhibit A, Paragraph 16)

Operational Plan (Exhibit B, Operation and Maintenance Paragraph)

During Project Work:

Quarterly status reports (Exhibit A, Paragraph 11)

Invoices for reimbursement (Exhibit A, Paragraph 7)

Contingency Form for each contingency item (Exhibit A, Subparagraph 5.3)
Notices for changes to prime contacts (Exhibit A, Paragraph 1)

Requests to extend project task deadline and adjustment to line item budget
(Exhibit A, Paragraph 2)

Requests to changes to scope, budget, and/or schedule requiring an
amendment to the agreement

M/W/SME Form must be submitted to the District if an amendment is executed
that increases the total Project cost. This will apply to amendments when
authorizing post-TPR work (If District’s share is $100,000 or greater)

Close Out:

Priorto Final Pa, :nt Reimbursement the Cooperator will provide to the District:
Minority/Women Owned and Small Business Utilization Report (If District's
share is $100,000 or greater)

All Deliverables listed in Exhibit C, Project Plan, as described in the tasks

Survival of the Agreement:
The District, upon request, may review the biennial Operation and Maintenance
Report (Exhibit B, Operation and Maintenance Paragraph)
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