

OLD SPRING LAKE POND RETROFIT

23-T00040/AP Q 50

County of Hernando
15470 Flight Path Drive
Brooksville, FL 34604



County of Hernando
Old Spring Lake Pond Retrofit

- I. Quote Instructions.....
- II. SCOPE AND SPECIFICATIONS.....
- III. Pricing Proposal
- IV. Vendor Questionnaire.....

Attachments:

- A - Sample Work Authorization Agreement
- B - 25066-DESIGN S&S
- C - C023 OSLRP PLAN 2026-01-23
- D - TicketMap-028603776-0
- E - Pic 1
- F - Pic 2
- G - Pic 3
- H - Pic 4
- I - 811 Report
- J - C023 OSLRP PLAN 2026-03-04
- K - C023 OSLRP PLAN-SURVEY 2026-03-04
- L - C023 OSLRP PLAN AERIAL-SURVEY 2026-03-04

1. Quote Instructions

A. TIME OF COMPLETION:

- A. Vendor/Contractor agrees that the work will be substantially complete within sixty days to substantial completion (60) calendar days after the commencement date indicated in the Notice to Proceed and ready for final payment within ninety days to final completion (90) calendar days after the date indicated on the Notice to Proceed. Completion time includes material ordering lead times. Materials shall not be ordered by the Vendor/Contractor until the Notice to Proceed has been issued.

B. LIQUIDATED DAMAGES:

- A. Vendor/Contractor hereby agrees that time is of the essence and that a precise determination of actual damages which could be incurred by the County for delay in the completion of the work provided herein would be difficult to ascertain. Accordingly the parties agree that the liquidated damages for those items of damage not otherwise provided for by the Quote Documents, for each and every day that the time consumed in completing the work provided for herein exceeds the time allowed in achieving Substantial Completion and/or Final Completion therefore shall be in accordance with the amount of one hundred dollars (\$100.00). The parties specifically agree that the liquidated damages provided herein do not constitute a penalty. The amount of liquidated damages occasioned by the Vendor/Contractor's delay will be deducted and retained out of the monies payable to the Vendor/Contractor. If not so deducted the Vendor/Contractor and sureties for the Vendor/Contractor shall be liable thereof.

C. PERFORMANCE AND PAYMENT BOND: - Not Required if Quote is under \$200,000

- A. A Performance and Payment Bond issued in a sum equal to one hundred (100%) percent of the total awarded Contract amount by a surety company considered satisfactory by the County and otherwise authorized to transact business in the State of Florida will be required from the successful Bidder for purposes of insuring the faithful performance of the obligations imposed by the resulting Contract and for purposes of protecting the County from lawsuits for non-payment of debts as might be incurred during the successful Bidder's performance under such Contract. When applicable, the performance and payment bond form will be included in the Contract Documents and said form must be properly executed by the surety company and successful Bidder within fifteen (15) calendar days after notification by the County of the County's intent to award the Contract.

- B. If, within fifteen (15) calendar days after notification by the County of the County's intent to award a Contract, the successful Bidder refuses or otherwise neglects to execute the required written Contract or fails to furnish the required Performance and Payment Bond, the amount of the Bidder's Bid security (check or Bid Bond) shall be forfeited and the same shall be retained by the County. No plea of mistake in the Bid or misunderstanding of the conditions of forfeiture shall be available to the Bidder for the recovery of his Bid security or as a defense to any action based upon the neglect or refusal to execute a written Contract.

- C. The surety company must provide an "Increase Rider" to the Performance and Payment Bond or execute the "Consent of Surety and Increase of Penalty" form provided by the County if the Contract is increased by change order.

D. SURVEY CONTROL:

- A. Vendor/Contractor will furnish all surveys and construction stakeouts unless otherwise specified. The Vendor/Contractor will provide horizontal control and bench marks or elevations for vertical control. The Vendor/Contractor shall furnish, free of charge, all stakes, all templates, and other materials necessary for marking and maintaining points and lines given. The Vendor/Contractor shall be held responsible for the preservation of all stakes and markers, and if the stakes or markers are destroyed or disturbed, the cost of replacing them shall be charged against, and shall be deducted from the payment for the work. The Vendor/Contractor shall be responsible for any mistakes that may be caused by their unnecessary loss or disturbance.

E. TRAFFIC CONTROL:

- A. The Vendor/Contractor shall be responsible for installing, operating, and maintaining all traffic control associated with the project, including detours, advance warnings, channelization, or other features, both at the immediate work site and at outlying points as detailed on the construction plans or as referenced by the Florida Department of Transportation (FDOT) indexes.

- B. Vendor/Contractor shall prepare a detailed traffic control plan designed to accomplish the level of performance outlined in the scope of work, and incorporating the methods and criteria contained in the Manual on Uniform Traffic Control Devices published by the U.S. Department of Transportation and adopted as amended by the FDOT. This plan must be approved in writing by the Engineer.

- C. The Engineer may inspect and monitor the traffic control scheme and devices of the Vendor/Contractor and shall, through the County's Inspector assigned to the project, make known his requirements for any alterations and adjustments to the control plan or devices. The Vendor/Contractor shall take direction only as appropriately expressed by the Inspector or Engineer.

2. SCOPE AND SPECIFICATIONS

2.1. Scope of Work - Summary

This project will repair and strengthen a damaged roadway embankment and improve drainage to restore safe and reliable travel through the area. Work will include removing unstable material, placing and compacting new fill, and reinforcing the embankment to improve long-term stability and resilience.

Drainage improvements will replace the existing cross drain and upgrade related drainage features to ensure proper water flow and reduce the risk of future washouts. The roadway shoulder affected by the damage will be restored, and new asphalt will be placed and compacted to meet state standards.

Construction is expected to begin within two weeks of project authorization and be substantially completed within approximately three months. All work will follow Florida Department of Transportation standards and approved plans, and the project will include inspections, testing, and documentation to ensure quality and safety throughout construction.

Work location is Old Spring Lake Pond:

Parcel Keys 904533 and 390124 - 3,200' west of Spring Lake Highway and 2,150' east of Neff Lake Road:

2.2. Scope of Work: Specifications

A. All work shall be performed in accordance with FDOT Standard Specifications, FDOT Design Standards, applicable permits, and the approved plans. Refer to the following Attachments:

1. "B - 25066-DESIGN S&S"
2. "C - C023 OSLRP PLAN 2026-01-23"
3. "D - TicketMap-028603776-0"
4. "E - Pic 1"
5. "F - Pic 2"
6. "G - Pic 3"
7. "H - Pic 4"
8. "I - 811 Report"

B. Embankment Restoration and Stabilization

1. Removal of unsuitable material and placement of approved embankment fill.
2. Compaction and stabilization of embankment materials in accordance with FDOT Standard Specifications.
3. Improvements to enhance long-term embankment performance and resilience.

C. Drainage Improvements

- a. Replacement of the existing cross drain, including associated inlet structure.
- b. Installation of ancillary drainage features and supporting work necessary to restore proper hydraulic function.
- c. All drainage work shall conform to FDOT standards and the approved construction plans.

D. Roadway and Shoulder Restoration

- a. Restoration of the roadway shoulder impacted by the washout.
- b. Asphaltic concrete placement, compaction, and testing in accordance with FDOT specifications.

2.3. Scope of Work: Performance Schedule

Project is anticipated to begin within two weeks of issuance of NTP (Notice to Proceed) and to be substantially concluded within three (3) months of issuance of NTP.

2.4. Scope of Work: Work Products Required

Surveying, Testing, and Documentation

The following work products shall be provided in accordance with FDOT requirements:

- a. As-built survey documenting completed improvements.
- b. Daily field logs and inspection documentation.
- c. Photographic documentation, including before, during, and after construction photographs.
- d. Before- and after-construction drone video documentation.
- e. Compaction test reports for embankment and fill materials.
- f. Asphaltic concrete test reports.
- g. Geotechnical report evaluating the composition, suitability, and compaction of fill materials.

3. Pricing Proposal

BID TABLE

All work shall be performed in accordance with FDOT Standard Specifications, FDOT Design Standards, applicable permits, and approved plans.

Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
1	Mobilization	1	LS	\$5,250.00	\$5,250.00
2	Maintenance of Traffic	1	LS	\$13,200.00	\$13,200.00
3	Silt Fence	500	LF	\$6.00	\$3,000.00
4	Excavation	300	CY	\$29.76	\$8,928.00
5	Fill	600	CY	\$30.32	\$18,192.00
6	Clearing and Grubbing	0.17	AC	\$40,674.00	\$6,914.58
7	Optional Base, Base Group 6	165	SY	\$28.06	\$4,629.90
8	SP12.5 Traffic Level C	19	TN	\$484.09	\$9,197.71
9	Rip-Rap	25	TN	\$109.20	\$2,730.00
10	Sod	575	SY	\$7.20	\$4,140.00
11	Class 3 42" RCP	36	LF	\$312.55	\$11,251.80
12	Class 4 48" RCP	80	LF	\$438.36	\$35,068.80
13	Type H DBI	1	EACH	\$11,164.22	\$11,164.22
14	Type H DBI > 20' deep	1	EACH	\$11,164.22	\$11,164.22
15	Concrete Energy Dissipation Pad	10	CY	\$1,342.00	\$13,420.00
16	FDOT 48" FES	1	EACH	\$11,496.78	\$11,496.78
17	Survey	1	EACH	\$3,678.60	\$3,678.60
18	Type F Curb	156	LF	\$38.40	\$5,990.40

Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
19	Type F Spill-Curb	14	LF	\$38.40	\$537.60
20	Chain-link Fence	115	LF	\$38.40	\$4,416.00
21	Type B Stabilized Sub-Grade, LBR 40	175	SY	\$5.01	\$876.75
22	Type 3 Erosion Mat	600	SY	\$23.52	\$14,112.00
TOTAL					\$199,359.36

Anti-Human Trafficking Affidavit

In compliance with Fla. Stat. § 787.06(13), this affidavit must be completed by an officer or representative of a nongovernmental entity that is executing, renewing, or extending a contract with Hernando County or any of its subordinate units (the “Governmental Entity”).

1. My name is Daniel Goodwin and I am over eighteen years of age. The following information is given from my own personal knowledge.
2. I am an officer or representative with Goodwin Bros Construction, Inc., a non-governmental entity (the “Nongovernmental Entity”). I am authorized to provide this affidavit on behalf of Nongovernmental Entity.
3. Neither Nongovernmental Entity, nor any of its subsidiaries or affiliates, uses *coercion* for *labor* or *services*, as such italicized terms are defined in Fla. Stat. § 787.06, as it may be amended from time to time.
4. If, at any time in the future, Nongovernmental Entity does use coercion for labor or services, Nongovernmental Entity will immediately notify Governmental Entity and no contracts may be executed, renewed, or extended between the parties.
5. This declaration is made pursuant to Fla, Stat. § 92.525. I understand that making a false statement in this declaration may subject me to criminal penalties.


Under penalties of perjury, I Daniel Goodwin, declare that I have read the foregoing Anti-Human Trafficking Affidavit and that the facts stated in it are true.

FURTHER AFFIANT SAYETH NAUGHT.

Goodwin Bros Construction, Inc.
Name of Nongovernmental Entity

Daniel Goodwin
Printed Name of Affiant

President
Title of Affiant


Signature of Affiant

3/5/2026
Date

Foreign Countries of Concern

Pursuant to 287.138 F.S., effective July 1, 2023, the County may not enter into contracts which grants the Vendor/Contractor access to personal identifiable information if: a) the Contractor is owned by the government of a Foreign Country of Concern (as defined by the statute); (b) the government of a Foreign Country of Concern has a controlling interest in the entity; or (c) the Contractor is organized under the law of or has its principal place of business in a Foreign Country of Concern.

Beginning July 1, 2025, a governmental entity is prohibited from extending or renewing a contract with an entity meeting the requirements of (a) to (c) above, if the contract would give such entity access to an individual's personal identifying information.

The Contracting with Entities of Foreign Countries of Concern Prohibited Affidavit Form ("Form") is required by Section 287.138, Florida Statutes ("F.S."), which is deemed as being expressly incorporated into this Form. The Affidavit must be completed by a person authorized to make this attestation on behalf of the Bidder's/Proposer's for the purpose of submitting a bid, proposal, quote, or other response, or otherwise entering into a contract with the County. The associated bid, proposal, quote, or other response will not be accepted unless and until this completed and executed Affidavit is submitted to the County.

Bidder's/Proposer's Legal Company Name: Goodwin Bros Construction, Inc does not meet any of the criteria set forth in Paragraphs 2 (a) – (c) of Section 287.138, FS.

Pursuant to Section 92.525, F.S., under penalties of perjury, I declare that I have read the foregoing statement and that the facts stated in it are true.

Print Name of Bidder's/Proposer's Authorized Representative: Daniel Goodwin

Title of Bidder's/Proposer's Authorized Representative: President

Signature of Bidder's/Proposer's Authorized Representative: 

Date: 3/5/2026