



**BOARD OF COUNTY COMMISSIONERS
HERNANDO COUNTY, FLORIDA
CONSTRUCTION CONTRACT**

This Contract, entered into this 12th day of May 2026, by and between the Hernando County Board of County Commissioners, hereafter called the COUNTY, and Firm Foundations Asphalt and Concrete, LLC, hereinafter called the VENDOR/CONTRACTOR. County and Vendor/Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

**Hernando County Administration Parking Lot Restoration
ITB NO. 25-C01185/GB
Hernando County, Florida**

ARTICLE 1 – CONTRACT DOCUMENTS

1.01 The Vendor/Contractor shall furnish all labor, equipment and materials and perform the work above described for the amount stated above in strict accordance with this Contract and the Contract Documents, all of which are made a part hereof and designated as follows:

Solicitation Document (ITB, RFQ or RFP) in its entirety including but not limited to all sections therein, exhibits, and the Solicitation-Offer-Award cover sheet

Solicitation

Introduction

Definitions and Solicitation Instructions

General Conditions

Special Conditions

Scope and Specifications

Fully executed Construction Contract

Attachments:

Exhibit A – Construction Documents Required after Award

Exhibit B – CA Parking Lot Restoration (CD) Plans/Drawings

All addenda issued by the County prior to the receipt of bids and all supplementary drawings issued after award of the Contract become part of the Contract Document.

Amending and Supplementing Contract Documents:

The Contract Documents may be amended to provide for additions, deletions, and revisions in the work or to modify the terms and conditions thereof by Change Order.

The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the work may be authorized, by one (1) or more of the following ways:

A field order;

Engineer's approval of a shop drawing or sample; or

Engineer's written interpretation or clarification per the provisions described in the Contract Documents.

In resolving such conflicts, errors and discrepancies, the documents shall be given preference in the following order: Agreement, Specifications, Drawings, Solicitation Instructions. Within the specifications the order of preference shall be as follows: Addenda, General Conditions, Technical

Specifications. Figure dimensions on drawings shall govern over scale dimensions, and the detailed drawings shall govern over general drawings. Any work that may reasonably be inferred from the specifications or drawings as being required to produce the intended result shall be supplied whether or not it is specifically called for. Work materials or equipment described in words which so applied have a well-known technical or trade meaning shall be deemed to refer to such recognized standards. In case of conflict the more stringent requirements shall take precedence and govern.

The Vendor/Contractor shall take no advantage of any error or omission in the plans or of any discrepancy between the plans and specifications, and the Engineer shall make such interpretation as may be deemed necessary for the fulfillment of the intent of the plans and specifications as construed by him and his decision shall be final.

All provisions required by law to be inserted in this Contract, whether actually inserted or not.

Exhibits to this Agreement (as follows):

Vendor/Contractor's Pricing Proposal (Bid).

Documentation submitted by Vendor/Contractor after the Notice of Award:

Insurance Certificate.

Payment and Performance Bond.

The following which may be delivered or issued on or after the effective date of the Agreement and are not attached hereto:

Notice to Proceed.

Change Order(s).

The documents listed in this paragraph are attached to the Agreement (except as expressly noted otherwise).

The Contract Documents may only be amended, modified, or supplemented as provided in the Contract Documents.

There are no Contract Documents other than those listed in this section.

1.02 Amending and Supplementing Contract Documents:

The Contract Documents may only be amended, modified, or supplemented as stated in the Solicitation Document, section titled "SPECIAL CONDITIONS", paragraph 16, titled "Changes in the Work; Claims". The Contract Documents may be amended to provide for additions, deletions, and revisions in the work or to modify the terms and conditions thereof by change order.

The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the work may be authorized, by one (1) or more of the following ways:

A field order;

Engineer's approval of a shop drawing or sample; or

Engineer's written interpretation or clarification per the provisions described in the Contract Documents.

1.03 Resolving Conflicts, Errors and Discrepancies in the Contract Documents:

In resolving such conflicts, errors and discrepancies, the documents shall be given preference in the following order: Contract, Solicitation Document, drawings. Within the Solicitation Document the order of preference shall be as follows: addenda, general conditions, technical specifications. Figure dimensions on drawings shall govern over scale dimensions, and the detailed drawings shall govern over general drawings. Any work that may reasonably be inferred from the specifications or drawings as being required to produce the intended result shall be supplied whether or not it is specifically called for. Work materials or equipment described in words which so applied have a well-known technical or trade meaning shall be deemed to refer to such recognized standards. In case of conflict the more stringent requirements shall take precedence and govern.

The Vendor/Contractor shall take no advantage of any error or omission in the plans or of any discrepancy between the plans and specifications, and the Engineer shall make such interpretation he/she may deem necessary for the fulfillment of the intent of the plans and specifications as construed by him/her; the Engineer's decision shall be final.

ARTICLE 2 - THE ENGINEER

- 2.01** Engineer in the administration of this Contract and any references to the Engineer or the Professional shall be deemed to mean **REI Engineering Consultant**, for the plans and specifications. **Sam Burdin, Project Manager**, will act as the County's representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the work in accordance with their respective scope of work and the Contract Documents.

ARTICLE 3 – CONTRACT TIMES

- 3.01** Time of the Essence:
For purposes of this Contract, all time limits for completion and readiness for final payment as stated in the Contract Documents are of the essence.
- 3.02** Days to Achieve Substantial Completion and Final Payment:
Vendor/Contractor agrees that the work will be substantially complete within **thirty days to substantial completion (90)** calendar days after the commencement date indicated in the Notice to Proceed and ready for final payment within **one hundred twenty days to final completion (120)** calendar days after the date indicated on the Notice to Proceed.
- 3.03** Liquidated Damages:
Vendor/Contractor and County agree for each consecutive calendar day that the work remains incomplete after the date established for substantial completion and/or final completion, the County will retain from the compensation otherwise to be paid to the Vendor/Contractor the sum of **one hundred fifty dollars (\$150.00) per day** as liquidated damages. This liquidated damages amount is the minimum measure of damages the County will sustain by failure of the Vendor/Contractor to complete all remedial work, correct deficient work, clean up the project and other miscellaneous tasks required to complete all work specified.

ARTICLE 4 – CONTRACT PRICE

- 4.01** County shall pay Vendor/Contractor for completion of the work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to the paragraphs below:

- 4.01.1** For all work other than unit price work, a lump sum of:

Two hundred thirty five thousand ninety seven dollars and thirty cents \$235,097.30

All specific cash allowances are included in the above price and have been computed in accordance with the Solicitation Document, section titled "SPECIAL CONDITIONS", paragraph 7.17, titled "Cost of the Work; Allowances; Unit Price Work", subparagraph B, titled "Allowances" item no. 2, titled "Cash Allowances".

- 4.01.2** For all unit price work, an amount equal to the sum of the established unit price for each separately identified item of unit price work times the estimated quantity of that item as indicated in this paragraph:

As provided in the ITB, section titled "SPECIAL CONDITIONS", paragraph 7.17, titled "Cost of the Work; Allowances; Unit Price Work", subparagraph C, titled "Unit Price Work", estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by County Designated Representative as provided in the ITB, section titled "SPECIAL CONDITIONS", paragraph 7.17, titled "Cost of the Work; Allowances; Unit Price Work", subparagraph C, titled "Unit Price Work". Unit prices have been computed as provided in the ITB, section titled "SPECIAL CONDITIONS", paragraph 17, titled "Cost of the Work; Allowances; Unit Price Work", subparagraph C, titled "Unit Price Work".

UNIT PRICE WORK

Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
1	Permits (NPDES, Building)	1	LS	\$5,692.00	\$5,692.00
2	Mobilization	1	LS	\$12,600.00	\$12,600.00
3	Performance Bond	1	LS	\$8,500.00	\$8,500.00
4	Clearing and Grubbing (Saw cutting, concrete removal, wheel stop removal, milling asphalt, dirt & vegetation removal & disposal)	1	LS	\$11,225.00	\$11,225.00
5	Sections A & B - Tarmac repairs	100	LF	\$25.00	\$2,500.00
8	Section C - Base Layer (Repair, re-grade, and prep existing limerock base elevation for new asphalt)	165	SF	\$25.00	\$4,125.00
6	Installation of Poly guard NW-75 membrane	20532	SF	\$2.91	\$59,748.12
7	Installation 2" SP 12.5 Asphalt w/ Bituminous Tack Coat 0.07 Gallon / SY Installed	242	TON	\$210.00	\$50,820.00
9	Section C - Seal coat existing asphalt	17608	SF	\$.55	\$9,684.40
10	Pavement layout, paint, and striping	1	LS	\$3,575.00	\$3,575.00
11	Installation of approximately 12.5-foot, 6" schedule 40 PVC culvert pipe, tapered (includes fill dirt and sod)	1	LS	\$2,575.00	\$2,575.00
12	Replace existing concrete sidewalk for elevation	1	LS	\$6,575.00	\$6,575.00
13	Section A.1 - Install new concrete sidewalk	1	LS	\$4,725.00	\$4,725.00
13	Installation of new wheel stops (includes removal of old wheel stops)	60	EA	\$145.00	\$8,700.00

14	Installation of ADA detectable warning mats on sidewalks	4	EA	\$125.00	\$500.00
15	Installation of ADA signs and signposts	5	EA	\$376.00	\$1,880.00
	Total				\$193,424.52
Alternates Pricing					
Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
16	Clearing & Grubbing (removal and disposal of existing asphalt, dirt, and vegetation)	1	LS	\$3,575.00	\$3,575.00
17	Add and prep lime rock base	1100	SF	\$7.57	\$8,327.00
18	Installation 2" SP 12.5 Asphalt w/ Bituminous Tack Coat 0.07 Gallon / SY Installed	1100	SF	\$5.58	\$6,138.00
19	Installation 2" SP 12.5 Asphalt w/ Bituminous Tack Coat 0.07 Gallon / SY Installed	6941	SF	\$2.58	\$17,907.78
20	Add concrete dumpster Pad	1	LS	\$5,725.00	\$5,725.00
	Total				\$41,672.78
					\$235,097.30

ESTIMATED TOTAL OF ALL UNIT PRICE WORK \$ One hundred ninety-three thousand, four hundred and twenty-four dollars and fifty-two cents \$193,424.52

TOTAL (LUMP SUM + UNIT PRICE WORK) \$ Two hundred thirty-five thousand ninety-seven dollars and thirty cents \$235,097.30

ARTICLE 5 – PAYMENT PROCEDURES

5.01 Submittal and Processing of Payments:

Vendor/Contractor shall submit Applications for Payment in accordance with the ITB, section titled "SPECIAL CONDITIONS", paragraph 21, titled "Payments to Contractor and Completion", subparagraph B, titled "Progress Payments", subparagraph 1 titled "Application for Payments", item A. Applications for Payment will be processed by County Designated Representative as provided in the Contract Documents.

5.02 Progress Payments; Retainage:

County shall make progress payments on account of the Contract Price on the basis of Vendor/Contractor's Applications for Payment not later than the time periods established by applicable provisions of the Florida Prompt Payment Act, Section 218.735, F.S., during performance of the work as provided in paragraphs below. All such payments will be measured by the Schedule of Values (and in the case of unit price work based on the number of units completed) or, in the event there is no Schedule of Values, as provided in the General Requirements:

Progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as County Designated Representative may determine or County may withhold, including but not limited to liquidated damages, in accordance with the Contract Documents:

5.02.1 Ninety-five percent (95%) of work completed (with the balance being retainage); and

5.02.2 Ninety-five percent (95%) of cost of materials and equipment not incorporated in the work (with the balance being retainage).

5.03 Final Payment:

5.03.1 Upon receipt of the final Application for Payment accompanied by County Designated Representative's recommendation of payment in accordance with the ITB, section titled "SPECIAL CONDITIONS", paragraph 7.21, titled "Payments to Contractor and Completion", subparagraph B, titled "Progress Payments", subparagraph 1 titled "Application for Payments", item a., County shall pay Vendor/Contractor the remainder of the Contract Price as recommended by County Designated Representative, less any sum County is entitled to set off against County Designated Representative's recommendation, including but not limited to liquidated damages.

- 5.03.2 Final Payment, constituting the entire unpaid balance of the Contract Sum, shall be paid by the County to the Vendor/Contractor when the work has been completed, the Contract fully performed, and a final Certificate for Payment has been issued by the County Designated Representative.

ARTICLE 6 – INTEREST

- 6.01 All moneys not paid when due shall bear interest at the maximum legal rate.

ARTICLE 7 – VENDOR/CONTRACTOR’S REPRESENTATIONS

- 7.01 In order to induce County to enter into this Contract Vendor/Contractor makes the following representations:
 - 7.01.1 Vendor/Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bid Documents.
 - 7.01.2 Vendor/Contractor has visited the Site and become familiar with and is satisfied with the general, local, and Site conditions that may affect cost, progress, and performance of the work.
 - 7.01.3 Vendor/Contractor is familiar with and is satisfied with all Federal, State, and local laws and regulations that may affect cost, progress, and performance of the work.
 - 7.01.4 Vendor/Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the work at the Contract Price, within the Contract Times, and in accordance with the other terms and conditions of the Contract Documents.
 - 7.01.5 Vendor/Contractor is aware of the general nature of work to be performed by County and others at the Site that relates to the work as indicated in the Contract Documents.
 - 7.01.6 Vendor/Contractor has correlated the information known to Vendor/Contractor, information and observations obtained from visits to the Site, reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, tests, studies, and data with the Contract Documents.
 - 7.01.7 Vendor/Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Vendor/Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Vendor/Contractor.
 - 7.01.8 The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the work.

ARTICLE 8 – MISCELLANEOUS

- 8.01 Terms:
Terms used in this Contract will have the meanings stated in the Contract Documents.
- 8.02 Assignment of Contract:
No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents.
- 8.03 Severability:
Any provision or part of the Contract Documents held to be void or unenforceable under any law or regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon County and Vendor/Contractor, who agree that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.
- 8.04 This Contract may be executed in several counterparts, each of which shall be an original and all of which shall constitute one and the same instrument.

ARTICLE 9 – CONTRACT PAYMENT


9.01 The County agrees to pay the Vendor/Contractor for the faithful performance under this Contract for the agreed amount of two hundred and thirty five thousand ninety seven dollars and .30 cents (\$235,097.30) and is based on the lump sum prices contained herein and subject to additions or deductions as modified.

***THIS SPACE INTENTIONALLY LEFT BLANK
SIGNATURES ON NEXT PAGE***

OWNER/COUNTY:
HERNANDO COUNTY BOARD OF COUNTY
COMMISSIONERS

VENDOR/CONTRACTOR
FIRM FOUNDATIONS ASPHALT & CONCRETE, LLC

By: JERRY CAMPBELL


By: ARTHUR WILMOTH

Title: CHAIRMAN

Title: OWNER

[CORPORATE SEAL]

[CORPORATE SEAL]

Attest: Douglas A. Chorvat, Jr.

Attest: Brian Harre

Title: Clerk of Circuit Court & Comptroller

Title: Owner

Address for giving notices:

Address for giving notices:

15470 Flight Path Dr.

10701 N Nebraska Ave

Brooksville, FL 34604

Tampa, FL 33612

Agent for service of process:

(If Vendor/Contractor is a corporation or a partnership,
attach evidence of authority to sign.)

TRENCH SAFETY ACT COMPLIANCE FORM

1. The Vendor/Contractor acknowledges the existence of the Florida Trench Safety Act at §553.60 through 553.64, Florida Statutes (current version) (hereinafter called the "Act") and the requirements established herein.

2. The Vendor/Contractor further acknowledges that the Act established the Federal excavation safety standards set forth at 29 CFR Part 1926, Subpart P as the Interim State standard applicable to this project.

3. The Vendor/Contractor will comply with all applicable trench safety standards, during all phases of the work, if awarded the Contract, and will ensure that all subcontractors will also comply with the Act.

4. The Vendor/Contractor will consider the geotechnical information available from the County, from its own sources and all other relevant information in its design of the trench safety system it will employ on the subject project. The Vendor/Contractor acknowledges that the County is not obligated to provide such information, that Vendor/Contractor is not to rely solely on such information if provided, and that Vendor/Contractor is solely responsible for the selection of the data on which he relies in designing said safety system, as well as for the system itself.

5. The Vendor/Contractor acknowledges that included in the total price in the Bid Form are costs for complying with the Florida Trench Safety Act, which is in effect as of October 1, 1990. The undersigned further identifies the costs to be \$15.00 per lineal foot.


6. The amount in Item 5 herein includes the trench safety compliance methods and the units of each safety measure. The unit costs and the unit prices are shown solely for the purpose of compliance with the procedural requirements of the Act.

Trench Safety Compliance Method	Unit (LF, \$)	Quantity	Unit Cost	Extended Cost
A. Sloping/Benching per OSHA Type C Soil	LF	60	\$15.00	\$900.00
B.				
C.				
D.				
TOTAL:				\$900.00

7. Acceptance of the bid to which this certification and disclosure applies in no way represents that the County or its representatives have evaluated or determined that the above costs are adequate to comply with the applicable trench safety requirements, nor does it in anyway relieve the undersigned of his sole responsibility for complying all applicable safety requirements.

Company: Firm Foundations Asphalt & Concrete, LLC

By: Arthur Wilmoth

Authorized Signature:  _____

Date: 3/5/26

This document should be completed and returned with your submittal.

HERNANDO COUNTY EMPLOYMENT DISCLOSURE CERTIFICATION STATEMENT

2-24-26

(date)

Hernando County
Purchasing and Contracts Department
15470 Flight Path Drive
Brooksville, FL 34604

The undersigned certifies that to the best of his/her knowledge:

Is any officer, partner, director, proprietor, associate or member of the business entity a former employee of Hernando County within the last two (2) years? No Yes

Is any officer, partner, director, proprietor, associate or member of the business entity a relative or member of the household of a current Hernando County employee that had or will have any involvement with this procurement or contract authorization?


No Yes

If the answer to either of the above questions is "Yes", complete the "Relatives and Former Hernando County Employees - Roles and Signatures" table (Part A and/or Part B, as applicable).

Bidder:

arthur@firmfoundations.solutions

(Email address)



(Signature required)

Arthur Wilmoth

(Print name)

Owner

(Print title)

10701 N Nebraska Ave Tampa FL 33612

(Address)

813-853-6597

(Phone)

(Fax)

86-2974046

(Federal Taxpayer ID Number)

Relatives and Former Hernando County Employees – Roles and Signatures

Part A: Employees that left Hernando County in the last two years.			
Employee Name/Signature	Job Performed for Hernando County	Current Role with Business Entity	Date Left Hernando County
Name: _____ Sign: _____ <ul style="list-style-type: none"> • Involved with this procurement on behalf of Hernando County? No <input type="checkbox"/> Yes <input type="checkbox"/> • Involved with proposal development for this procurement? No <input type="checkbox"/> Yes <input type="checkbox"/> 			
Name: _____ Sign: _____ <ul style="list-style-type: none"> • Involved with this procurement on behalf of Hernando County? No <input type="checkbox"/> Yes <input type="checkbox"/> • Involved with proposal development for this procurement? No <input type="checkbox"/> Yes <input type="checkbox"/> 			
Name: _____ Sign: _____ <ul style="list-style-type: none"> • Involved with this procurement on behalf of Hernando County? No <input type="checkbox"/> Yes <input type="checkbox"/> • Involved with proposal development for this procurement? No <input type="checkbox"/> Yes <input type="checkbox"/> 			
Part B: Identify officers, partners, directors, proprietors, associates or members of the business entity that are relatives or members of the household of Hernando County employees currently working for Hernando County, if Hernando County employee had or will have any involvement with this procurement of contract.			
Firm Officer, Partner, Director, Proprietor, Associate or Member Name	Name and Relationship of Relative or Member of Household Employed at Hernando County	Role at Hernando County	Hernando County employee's Role with this Procurement

(Make copies of this form as needed to list additional employees.)

This document should be completed and returned with your submittal.

Anti-Human Trafficking Affidavit

In compliance with Fla. Stat. § 787.06(13), this affidavit must be completed by an officer or representative of a nongovernmental entity that is executing, renewing, or extending a contract with Hernando County or any of its subordinate units (the “Governmental Entity”).

1. My name is Arthur Wilmoth and I am over eighteen years of age. The following information is given from my own personal knowledge.
2. I am an officer or representative with Firm Foundations Asphalt & Concrete LLC, a non-governmental entity (the “Nongovernmental Entity”). I am authorized to provide this affidavit on behalf of Nongovernmental Entity.
3. Neither Nongovernmental Entity, nor any of its subsidiaries or affiliates, uses *coercion for labor or services*, as such italicized terms are defined in Fla. Stat. § 787.06, as it may be amended from time to time.
4. If, at any time in the future, Nongovernmental Entity does use coercion for labor or services, Nongovernmental Entity will immediately notify Governmental Entity and no contracts may be executed, renewed, or extended between the parties.
5. This declaration is made pursuant to Fla, Stat. § 92.525. I understand that making a false statement in this declaration may subject me to criminal penalties.


Under penalties of perjury, I Arthur Wilmoth, declare that I have read the foregoing Anti-Human Trafficking Affidavit and that the facts stated in it are true.

FURTHER AFFIANT SAYETH NAUGHT.

Firm Foundations Asphalt & Concrete LLC
Name of Nongovernmental Entity

Arthur Wilmoth
Printed Name of Affiant

Owner
Title of Affiant


Signature of Affiant

2-24-26
Date