SOLICITATION - OFFER - AWARD

SOLICITATION NO.: SOLICITATION TITLE: DATE {SSUED: CONTRACT NO:

23-T00040/AP | PRE-QUALIFACTION FOR MAY 3, 2023 23-T00040/AP
CONSTRUCTION PROJECTS
UNDER $500K

ISSUED BY: SUBMIT BID OFFER TO:

BOARD OF COUNTY COMMISSIONERS HERNANDO COUNTY PROCUREMENTDEPARTMENT

HERNANDO COUNTY, FLORIDA 15470 FLIGHT PATH DRIVE
John Allocco, Chairman BROOKSVILLE, FL 34604

Beth Narverud, Vice Chairman
Steve Champion, Second Vice Chairman
Jerry Campbell
Brian Hawkins

Toni Brady
Chief Procurement Officer

SOLICITATION

PREQUALIFICATION FOR FURNISHING THE SERVICES, SUPPLIES OR EQUIPMENT DESCRIBED HEREIN WILL BE RECEIVED AT THE
OFFICE OF HERNANDO COUNTY PROCUREMENT DEPARTMENT, VIA HERNANDO COUNTY'S EPROCUREMENT PORTAL AT:
https//secure.procurenow.com/portal/hemandocounty, UNTIL 10:00 A.M., LOCAL TIME ON JUNE 5, 2023. NO
PREQUALIFICATIONS WILL BE ACCEPTED AFTER THE ABOVE STIPULATED DATE AND TIME. THIS IS AN ADVERTISED SOLICITATION
AND THE RESPONDING BIDDERS WILL BE PUBLICLY READ IN THE PURCHASING AND CONTRACTS DEPARTMENT CONFERENCE ROOM,
15470 FLIGHT PATH DRIVE, BROOKSVILLE, FL 34604 AT 10:00 A.M. ON JUNE 5, 2023. PURSUANT TO FS 119.071 (Current Edition),
SEALED BIDS, PROPOSALS, OR REPLIES RECEIVED BY AN AGENCY PURSUANT TO A COMPETITIVE SOLICITATION ARE EXEMPT FROM
INSPECTION UNTIL SUCH TIME AS THE AGENCY PROVIDES NOTICE OF AN INTENDED DECISION OR UNTIL THIRTY (30) DAYS AFTER
QPENING THE BIDS, PROPOSALS, OR FINAL REPLIES, WHICHEVER IS EARLIER.

ITEM NO. DESCRIPTION OF SERVICE/SUPPLIES/EQUIPMENT QTY UNIT PRICE TOTAL AMOUNT
FOR PROVIDING CONSTRUCTION PROJECTS UNDER $500K NA $500,000.00
MAXIMUM
QUOTE

OFFER

TERMS, CONDITIONS AND SPECIFICATIONS ARE INCLUDED AS PARTS HEREOF

| CERTIFY THAT THIS PRE-QUALIFICATION (S MADE WITHOUT PRIOR UNDERSTANDING, AGREEMENT, OR CONNECTION WITH ANY
CORPORATION, FIRM, OR PERSON SUBMITTING A PRE-QUALIFICATION FOR THE SAME SERVICE, MATERIALS, SUPPLIES, OR
EQUIPMENT, AND IS IN ALL RESPECTS FAIR AND WITHOUT COLLUSION OR FRAUD. | AGREE TO ABIDE BY ALL CONDITIONS OF THIS
PRE-QUALIFICATION AND CERTIFY THAT | AM AUTHORIZED TO SIGN THIS PRE-QUALIFICATION FOR THE VENDOR/CONTRACTOR. IN
SUBMITTING A PRE-QUALIFICATION TO THE COUNTY OF HERNANDO THE VENDOR/CONTRACTOR OFFERS AND AGREES THAT THE
VENDOR/CONTRACTOR ASSIGNS AND TRANSFERS TO THE COUNTY OF HERNANDO ALL RIGHTS AND INTEREST IN AND TO ALL
CAUSES FOR ACTION IT MAY NOW OR HEREAFTER ACQUIRE UNDER THE ANTI-TRUST LAWS OF THE UNITED STATES AND THE STATE
OF FLORIDA FOR PRICE FIXING RELATING TO THE PARTICULAR COMMODITIES OR SERVICES PURCHASED OR ACQUIRED BY THE
COUNTY OF HERNANDO.

DISCOUNT FOR PROMPT PAYMENT: % 10 CALENDAR DAYS % ZOMCEI:::E-:E_:RJZQ{:?N - omzZ:) = smuiﬁ,l;E:‘EEAR DAYS

BIPDER'S INFORMATION Segg[e CUStom BU”derS :?DDER’Z SlGNZTURE - l OFFER DATE
CompanyName 6 494 Eldridge RD Lo Seacie

M. 835-3535°°  iohn@seggiecustombuilders.com

Phone Number Fax Number Email Address

AWARD

TO BE COMPLETED BY COUNTY
REVIEWED FOR LEGAL SUFFICIENCY: 3-3-23 LR NO.: 2023-92-1 BY: Victoria Anderson

ACCEPTED AS TO ITEM(S) NO: AMOUNT: ACCOUNTING CODE:

NAME AND TITLE OF PERSON AUTHORIZED TO SIGN ACCEPTANCE AND AWARD

SUBMIT INVOICES TO: FOR THE COUNTY-

HERNANDO COUNTY

15470 Flight Path Drive

) 2
Brooksville FL 34604 /4 AWARD DATE:
9-26-2023




Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

2. SOLICITATION-OFFER-AWARD

ISSUED BY:

BOARD OF COUNTY COMMISSIONERS
HERNANDO COUNTY, FLORIDA
John Allocco, Chairman
Elizabeth Narverud, Vice Chairman
Steve Champion, Second Vice Chairman
Jerry Campbell
Brian Hawkins
SUBMIT BID OFFER TO:
HERNANDO COUNTY
PROCURMENT DEPARTMENT

via Hernando County's eProcurement Portal

Toni Brady

Chief Procurement Officer



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

3. SOLICITATION

SEALED OFFERS, FOR FURNISHING THE SERVICES, SUPPLIES OR EQUIPMENT DESCRIBED HEREIN WILL BE
RECEIVED BY THE OFFICE OF PROCUREMENT DEPARTMENT, VIA THE COUNTY'S eProcurement Portal
UNTIL10:00 am, LOCAL TIME ON Monday, June 5, 2023. NO BID OFFERS WILL BE ACCEPTED AFTER THE
ABOVE STIPULATED DATE AND TIME. THIS IS AN ADVERTISED SOLICITATION AND THE RESPONDING
BIDDERS WILL BE PUBLICLY READ IN THE PROCUREMENT DEPARTMENT CONFERENCE ROOM AT 10:00
am ON Monday, June 5, 2023. PURSUANT TO FS 119.071 (current version) SEALED BIDS, PROPOSALS, OR
REPLIES RECEIVED BY AN AGENCY PURSUANT TO A COMPETITIVE SOLICITATION ARE EXEMPT FROM
FINAL INSPECTION UNTIL SUCH TIME AS THE AGENCY PROVIDES NOTICE OF AN INTENDED DECISION OR
UNTIL THIRTY (30) DAYS AFTER OPENING THE BIDS, PROPOSALS, OR FINAL REPLIES, WHICHEVER IS
EARLIER.




Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

4. OFFER

| certify that this PRE-QUALIFICATION is made without prior understanding, agreement, or connection
with any corporation, firm, or person submitting a PRE-QUALIFICATION for the same service, materials,
supplies, or equipment, and is in all respects fair and without collusion or fraud. | agree to abide by all
conditions of this PRE-QUALIFICATION and certify that | am authorized to sign this PRE-QUALIFICATION
for the Vendor/Contractor. In submitting a PRE-QUALIFICATION to the County of Hernando the
Vendor/Contractor offers and agrees that the Vendor/Contractor assigns and transfers to the County of
Hernando all rights and interest in and to all causes for action it may now or hereafter acquire under the
Anti-trust laws of the United States and the State of Florida for price fixing relating to the particular
commodities or services purchased or acquired by the County of Hernando..



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
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5. AWARD

Upon Award, if any, please SUBMIT INVOICES TO: Requesting Department



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

6. REQUEST FOR PRE-QUALIFICATION INFO
ADVERTISEMENT

6.1. ADVERTISEMENT OF REQUEST FOR PRE-QUALIFICATION
REQUEST FOR PRE-QUALIFICATION

NOTICE IS HEREBY GIVEN that the Board of County Commissions of Hernando County, Florida, is
accepting Bids for:

TERM CONTRACT ITB NO. SOLICITATION NO. 23-T00040/AP
FOR

Pre-qualification for Construction Services under S500K

Offers for furnishing the above will be received and accepted up to 10:00 a.m. (local time), Monday,
June 5, 2023, via Hernando County Procurement Department eProcurement Portal. Only electronic
submittals shall be accepted by the County.

The Board of County Commissioners of Hernando County, Florida reserves the right to accept or reject
any or all bids and waive informalities and minor irregularities in offers received in accordance with the
bid documents and the Hernando County Procurement Ordinance.

Interested firms may secure the bid documents and plans and drawings and all other pertinent
information by visiting the County's eProcurement Portal. For additional project information, please visit
the Hernando County Board of County Commissioners Procurement Department at
www.hernandocounty.us, or by submitting a question via the Q&A Tab in the County's eProcurement
Portal.

ExParte Communication: Please note that to ensure proper and fair evaluation of a submittal, the
County prohibits exparte communication (i.e. unsolicited) initiated by the Proposer to the County
Official or Employee prior to the time a Proposal decision has been made. Communication between
Proposer and the County will be initiated by the appropriate County Official or Employee in order to
obtain information or clarification needed to develop a proper and accurate evaluation of the Proposal.
Exparte communication may be grounds for disqualifying the offending Proposer from consideration or
award of the Proposal then in evaluation or any future Proposal.



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

The Procurement Department will post addenda on the County’s eProcurement Portal to all questions in
accordance with the Solicitation Instructions. It is the responsibility of prospective Bidders to visit the
eProcurement Portal to ensure that they are aware of all addenda issued relative to this solicitation.

All firms are hereby placed on formal notice that neither the County Commissioners nor candidates for
County Commission, nor any employees from the Hernando County Government, Hernando County staff
members, nor any members of the Professional Services Review Committee are to be lobbied, either
individually or collectively, concerning this project. Firms and their agents who intend to submit
qualifications, or have submitted qualifications, for this project are hereby placed on formal notice that
they are not to contact County personnel for such purposes as holding meetings of introduction, meals,
or meetings relating to the selection process outside of those specifically scheduled by the County. Any
such lobbying activities may cause immediate disqualification for this project.

Pursuant to Florida Statutes 119.071 (Current Edition) sealed bids, proposals, or replies received by an
agency pursuant to a competitive solicitation are exempt from inspection until such time as the
agency provides notice of an intended decision or until thirty (30) days after opening the bids,
proposals, or final replies whichever is earlier.

NOTICE TO APPLICANTS

To ensure that your bid is responsive, you are urged to request clarification or guidance on any issues
involving this solicitation before submission of your response. Your point-of-contact for this solicitation
is Alisa Pike Procurement Coordinator, Procurement Department, via the County’s eProcurement Portal
Question and Answer tab.

10



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP

Title: Pre-qualification for Construction Services under S500K

7. EVALUATION CRITERIA

The elements that will be used to evaluate each firm's qualifications are provided in detail in the "PRE-

QUALIFICATION TECHNICAL SUBMISSION" attachment in Section 15 Vendor Questionnaire. The

elements and associated point values are provided below:

A

B

@)

|w)

m

. Company Information (10 POINTS) (20% of Total)
. Technical Strength/ Support Capabilities (10 POINTS) (20% of Total)
. Location (10 POINTS) (20% of Total)

. Licenses (10 POINTS) (20% of Total)

. References (10 POINTS) (20% of Total)

11



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

8.

8.1.

SOLICITATION INSTRUCTIONS

DEFINITION OF TERMS

ADDENDA:Written or graphic instruments issued prior to the opening of bids which clarify,

correct, or change the bidding requirements or the proposed Contract Documents.

AGENCY: the Federal or State agency named in a Quote. Any project which is financed in whole
or in part shall be identified on the quote forms.

APPLICANT: The term “Applicant” used herein refers to the business organization submitting a
Pre-Qualification application to the County in response to this solicitation.

BIDDER: The term “Bidder” used herein refers to the business organization submitting a bid to
the County in response to this Solicitation.

CHANGE ORDER: A document recommended by Engineer which is signed by Vendor/Contractor
and Owner and Agency and authorizes an addition, deletion, or revision in the work or an
adjustment in the contract price or the contract times, issued on or after the Effective Date of
the Agreement.

CONSTRUCTION ADMINISTRATOR: Each Work Agreement shall identify who shall act as the
“Construction Administrator” for the work relative to the acceptance and approval of
Applications for Payment pursuant to the provisions of the Florida Prompt Payment Act, Part VII,
Ch. 218.735, F.S (current version).

CONTRACT TIMES: The number of days within which, or the dates by which, the work is to be
substantially completed and ready for final payment as set forth in the Agreement. The Contract
Times will commence on the date indicated in the Notice to Proceed.

CONTRACT PRICE: The moneys payable by Owner to Vendor/Contractor for completion of the
work in accordance with the Contract Documents as stated in the Work Agreement.

CONTRACT WORK: Any and all obligations, duties and responsibilities necessary to the
successful completion of the project assigned to or undertaken by the Vendor/Contractor under
the Quote/Contract Documents, including the furnishing of all labor, materials, equipment, and
other incidentals.

CONTRACTOR: The individual or entity with whom the County has entered into the Work
Agreement.

COUNTY: The Board of County Commissioners, Hernando County, or its duly authorized
representative.

ENGINEER:Under Contract to the Owner, the Engineer in the administration of each project and
any references to the Engineer or the Professional shall be identified by the Work Agreement,

12
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for the plans and specifications referenced in the quote/contract documents. Engineer may
delegate or designate certain duties to be performed by other qualified professionals.

M. FDEP: Florida Department of Environmental Protection.
N. FDOT: Florida Department of Transportation.

O. FIELD ORDER: A written order issued by Engineer which requires minor changes in the work but
which does not involve a change in the contract price or the contract times.

P. ISSUING OFFICE: The office from which the bid documents are to be issued and where the
bidding procedures are to be administered. Specifically - Hernando County, Procurement
Department, 15470 Flight Path Drive, Brooksville, Florida 34604.

Q. MODIFICATION/AMENDMENT/CHANGE ORDER: Shall mean the written order to the
Vendor/Contactor signed by the Vendor/Contractor and County authorizing an addition,
deletion, or revision in the goods, services and/or work to be provided under the Contract
Documents or an adjustment in the Contract Price issued after Contract award.

R. MUTCD: Manual on Uniform Traffic Control Devices https://mutcd.fhwa.dot.gov
S. NPDES: NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM.

T. NOTICE-WRITTEN: Notice shall be served upon the Vendor/Contractor either personally or by
leaving the said notice at his residence or with his Agent in charge of the work, or addressed to
the Vendor/Contractor at the residence or place of business given in the bid and deposited in a
postpaid wrapper in any post box regularly maintained by the United States Post Office.

U. NOTICE OF AWARD: The written notice by Owner to the successful Bidder stating that upon
timely compliance by the successful Bidder with the conditions precedent listed therein, Owner
will sign and deliver the Agreement.

V. NOI: NOTICE OF INTENT

W. NOTICE TO PROCEED:A written notice given by Owner to Vendor/Contractor fixing the date on
which the contract times will commence to run and on which Vendor/Contractor shall start to
perform the work under the Contract Documents. A Notice to Proceed may be given at any time
after the effective date of the Agreement.

X. OSHA: OCCUPATIONAL SAFETY AND HEALTH ACT:
Y. OWNER: Hernando County Board of County Commissioners (County).

Z. OWNER DESIGNATED REPRESENTATIVE: The Owner Designated Representative will act as the
Owner’s representative, assume all duties and responsibilities, and have the rights and authority
assigned to the Owner Designated Representative in the Quote/Contract Documents in
connection with the completion of the work in accordance with their respective scope of work

and the contract documents.
13
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AA.

BB.

CC.

DD.

EE.

FF.

GG.

HH.

4.

PAYMENT AND PERFORMANCE BONDS:The approved forms of security furnished by the
Vendor/Contractor and his surety as a guaranty on the part of the Vendor/Contractor to execute
the work in accordance with the terms of the contract and to pay all obligations associated with
the project.

PROFESSIONAL: The professional independent Architectural/Engineering firm designated to be
the Engineer of Record (per Florida Administrative Code). Any references to the Engineer or the
Professional shall be shall be identified by the Work Agreement for the plans and specifications
referenced in these Contract Documents.

PROJECT MANAGER:The duly authorized representative of the County during the construction
period. The Project Manager shall be identified by the Work Agreement.

QUOTE/CONTRACT:The Agreement executed by the Owner and Vendor/Contractor for the
performance of work and the other documents (plans, specifications, notice to
Vendor/Contractors, proposal, surety bonds, addenda and other documents) whether attached
thereto or not.

SCOPE OF WORK: All materials, labor and equipment in order to accomplish the Project, as
described in the quote specifications and construction plans showing the proposed
improvements. The Vendor/Contractor shall accomplish the work in a manner providing for the
safety of their equipment and workers and for the safety of the general public.

SHOP DRAWINGS: All drawings, diagrams, illustrations, brochures, schedules and other data
which are prepared by the Vendor/Contractor, a subcontractor, a manufacturer, supplier or
distributor and which illustrate the equipment, material and/or some portion of the work.

SITE: Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the work is to be performed, including rights-of-way and easements for access thereto,
and such other lands furnished by Owner which are designated for the use of
Vendor/Contractor. The site or location for the work to be identified by the quote documents.

SUBCONTRACTOR: Any person, firm or corporation other than employees of the
Vendor/Contractor who or which contracts with the Vendor/Contractor to furnish, or actually
furnishes labor, materials and/or equipment for the performance of a part of the work on the
project.

SURETY: Any person, firm or corporation which is bound by Public Construction Bond and
Payment Bond with and for the Vendor/Contractor and which engages to be responsible for his
acceptable performance of the work and for payment of all debts pertaining thereto.

VENDOR/CONTRACTOR: The Pre-Qualified entity awarded a Contract by the County for the
furnishing of goods or services.
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KK. WORK: The entire completed construction or the various separately identifiable parts thereof

required to be furnished under the Quote/Contract Documents. Work is the result of performing
services, furnishing labor and furnishing and incorporating materials and equipment into the
construction, all as required by the Contract Documents.

LL. WORK AGREEMENT: The written instrument which is evidence of the Agreement between

Owner and Vendor/Contractor covering the quoted work.

QUESTIONS REGARDING SPECIFICATIONS OR APPLICATION PROCESS: To ensure fair consideration for
all Pre-Qualification Applicants, the County prohibits communication to or with any department, division
or employee during the Bid process, except as provided below:

A.

All questions relative to interpretation of the specifications or the Pre-Qualification process shall
be addressed in writing through the County's eProcurement Portal as indicated below, prior to
the Monday, May 15, 2023.

Any questions relative to interpretation of the specifications or the Pre-Qualification process
shall be addressed in writing through the County's eProcurement Portal as indicated below,
prior to the Monday, May 15, 2023.

It will be the responsibility of the Pre-Qualification Applicants to visit County's eProcurement
Portal to ensure they are aware of all Addenda issued for this solicitation.

Questions will only be accepted through the period specified in the Pre-Qualification Application
documents.

All Addenda must be acknowledged via the County's eProcurement Porta. Failure to
acknowledge any Addenda may render the Vendor/Contractor’s Pre-Qualification Application as
non-responsive and subject to rejection.
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Title: Pre-qualification for Construction Services under S500K

9.

9.1.

A.

9.2.

GENERAL CONDITIONS

CONTRACT PERIOD:

The Contract resulting from this solicitation shall be a term Contract for the time period

specified herein. During the specified time period, the County may order services/supplies as
the requirements generate and the Vendor/Contractor will deliver the services/supplies
ordered. It is understood that the County is not obligated to purchase any specific amount of
services/supplies under this Contract.

The period of the Contract shall extend for three (3) year effective from Upon award.

Renewal Option (Unilateral): At the sole option of the County, through the Board of County
Commissioners or Chief Procurement Officer or Designee, this Contract may be unilaterally
renewed, for two (2) additional year periods at the same prices, terms and conditions. The
County alone will determine whether or not this renewal option will be exercised based on its
convenience and its best interest. The County will notify the Vendor/Contractor, in writing, no
later than thirty (30) days prior to expiration of its decision to exercise this Contract renewal
option and/or options. Any request by the Vendor/Contractor for consideration of a price
adjustment must be submitted in writing to the County at the time of County notice of its
decision to exercise Contract renewal (this provision), and Contractor must provide written
evidence based on increased costs to the Vendor/Contractor. Documentation of these increases
must be furnished to the County upon request. Any price adjustment (increase or decrease)
approved by the County shall impose upon the Vendor/Contractor the requirement to advise
and extend to the County price reductions when costs similarly decrease.

Either party may cancel this Contract, in whole or in part, by giving ninety (90) days prior notice
in writing. However, the Vendor/Contractor shall not be authorized to exercise this cancellation
option during the first one-hundred eighty (180) days of the Contract. The number of days
within which, or the dates by which, the work is to be substantially completed and ready for
final payment are set forth in the agreement.

QUALIFICATION OF PRE-QUALIFIED APPLICANT:

APPLICANTS should be aware of the experience requirements below:

1. Applicant must submit with their qualifications, a list of at least three (3) references of firms,
organization and/or governmental agencies/ entities for which services of a similar size and
scope of this solicitation . These references must have been satisfactorily performed within
the past three (3) years. Failure to submit said references may render the submission non-
responsive. The County reserves the sole right to request and Vendor/Contractor to provide
additional references sought by the County.
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9.3.

9.4.

2. Vendor/Contractor must be possess all the appropriate licenses, permits and tariffs required
by various governmental agencies having jurisdiction over such services. A copy of all the
required licenses will be required prior to award of a Work Agreement.

PRE-QUALIFICATION EVALUATION/AWARD OF PROJECTS:

Pre-Qualification evaluation will be based on conformance with the specifications, and the

Vendor/Contractor’s ability to perform the Contract in accordance with the terms and
conditions required.

Prior to each work order, pre-qualified Vendor/Contractors under this Contract will be asked for
a Quote. The work order will be awarded to the lowest, responsive, and responsible
Vendor/Contractor. However, the County reserves the sole right to reject any and all quotes in
accordance with the Hernando County Procurement Ordinance.

Pre-Qualified Vendor/Contractors shall submit quotes on projects as requested by Hernando
County departments. Failure to respond to three (3) consecutive quotes may result in the pre-
qualified Vendor/Contractor being removed from the pre-qualification list.

If two (2) or more fully responsive, responsible quotes are received for the same total amount or
unit price, quality and service being equal, the County reserves the right to award the project to
the Vendor/Contractor whose place of business is located within the boundaries of Hernando
County, Florida. Should tie Bids, as described above, be received from either two (2) or more
Hernando County Vendor/Contractors or from non-local Vendor/Contractors when no
Hernando County Vendor/Contractor has submitted a tie Bid, then the Chief Procurement
Officer shall award the Contract to one (1) Vendor/Contractor by drawing lots in a public
meeting. Note: It is the intention of the County to award to multiple qualified
Vendor/Contractors.

HOURS

Work may be performed between the hours of 7:00 AM to 5:00 PM or as specified on the quote,
Monday through Friday, except County holidays. See Exhibit D for Hernando County Holiday
Schedule.The County may, on certain occasions, approve work outside of these times. Such exception(s)
must be approved in writing by the County at least one (1) day in advance. Services will not be
permitted when operations would cause a traffic or safety hazard.

9.5.

WARRANTIES

The Vendor/Contractor agrees that the supplies and services furnished under this Contract shall be
covered by the most favorable commercial warranties the Vendor/Contractor gives to any customer for
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comparable quantities of such supplies or services and that the rights and remedies provided herein are
in addition to and do not limit any rights afforded to the County by any other provision of this award.

9.6. DELIVERY AND ACCEPTANCE:

A. The County will order services/supplies by issuance of a Hernando County Numbered Purchase
Order (PO). Each Purchase Order will specify the Scope of Work, Location and Date(s) for service

required.

B. Receipt of services/supplies shall not constitute acceptance. Final acceptance and authorization
of payment shall be given only after thorough inspection indicates that the services/supplies
delivered meet Purchase Order specifications and conditions. Should the services/supplies differ
in any respect from the specifications, payment will be withheld until such time as the
Vendor/Contractor takes necessary correction action. If the proposed corrective action is not
acceptable to the County, final acceptance of the services may be refused, in which case the
services shall remain the property of the Vendor/Contractor and the County shall not be liable

for payment for any portion thereof.

C. Unless otherwise specified, services shall be performed as described in these Contract
documents on a case by case or project by project basis.

D. Vendor/Contractor(s) shall not commence work prior to the County’s receipt and acceptance of
the Certification of Insurance, and any other required documents/certificates as specified by

these Contract documents.

9.7. REJECTION OF APPLICATION:

The County reserves the sole right to reject any and all Pre-Qualification Application submissions. Pre-
Qualification Application which are incomplete, unbalanced, conditional, obscure or which contain
additions not required, or irregularities of any kind, or which do not comply with every aspect of this
Pre-Qualification Application, may be rejected at the option of the County. A Vendor/Contractor shall
not be qualified when an investigation by the Chief Procurement Officer finds the Vendor/Contractor
delinquent on a previously awarded Contract or in litigation with a Hernando County previously
awarded Contract.

9.8. NON-EXCLUSIVE CONTRACT:

Award of a Contract resulting from this Pre-Qualification Application imposes no obligation on the
County to utilize the Vendor/Contractor for all work of this type, which may develop during the Contract
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period. This is not an exclusive Contract. The County specifically reserves the right to Contract with
another company for similar work if it deems such action to be in the County’s best interest.

9.9. NON-PERFORMANCE:
NON-PERFORMANCE:

A. Timeis of the essence in this Contract and failure to deliver the services specified within the
time period required shall be considered a default.

1. In case of default, the County may procure the services from other sources and hold the
Vendor/Contractor responsible for all costs occasioned thereby and may immediately cancel
the Contract. The Chief Procurement Officer (CPO) reserves the sole right to impose and
debar Vendor/Contractors, as a direct result of Vendor/Contractor default and termination
for a period of twelve (12) months to twenty-four (24) months depending upon the severity
of the default resulting in Contract termination. The Vendor/Contractor and its sureties (if
any) shall be liable for any damage to the County resulting from the Vendor/Contractor’s
default of the Contract. This liability includes any increased costs incurred by the County in
completing Contract performance.

9.10. ASSIGNMENT:

The successful Vendor/Contractor is required to perform this Contract and may not assign, transfer,
convey, sublet or otherwise dispose of any award or any or all of its rights, title, or interest therein, or
the resulting Contractual Agreement in whole or in part without prior written authorization given at the
sole discretion of Hernando County.

9.11. PUBLIC ENTITY CRIMES:

Any person submitting a Pre-Qualification Application in response to this Request for Pre-Qualification
certifies that they are aware of, and in compliance with, all requirements under Section 287.133, Florida
Statutes (Current Edition), on Public Entity Crimes. Pre-Qualification Applicants must provide a response
to the section titled VENDOR QUESTIONAAIRE, Sworn Statement to Public Entity Crimes included in
these bid documents.

9.12. LICENSES AND PERMITS:

Prior to furnishing the requested product(s) or service(s), it shall be the responsibility of the awarded
Vendor/Contractor to obtain, at no additional cost to Hernando County, any and all licenses and permits
required to complete this Contractual service. These licenses and permits shall be readily available for
review by the Chief Procurement Officer or his/her designee.
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9.13. LAWS, REGULATIONS, PERMITS AND TAXES:

Vendor/Contractor shall comply with County's jobsite procedures and regulations and with all applicable
local, state and federal laws, rules and regulations and shall obtain all permits required for any of the
work performed hereunder. Vendor/Contractor shall procure and pay for all permits and inspections
required for any of the work performed hereunder and shall furnish any bonds, security or deposits
required to permit performance of the work. Vendor/Contractor shall, to the extent permissible under
applicable law, comply with the jobsite provisions which validly and lawfully apply to work on the
specific jobsite being performed under this Contract. The County of Hernando is exempt from Federal
Excise Taxes and all Sales Taxes.

9.14. TAXES:

A. The Board of County Commissioners, Hernando County, Florida, has the following tax exemption

certificates assigned:

1. Florida Sales & Use Tax Exemption Certificate No. 85-8012556945C-8, effective 1/31/2019
— expiring on 1/31/2024.

B. This exemption does not apply to purchases of tangible personal property made by
Vendor/Contractor(s) who use the tangible personal property in the performance of Contracts
for improvements of County owned real property (Chapters 192 and 212, F.S. (Current Edition)
and applicable rules of the Department of Revenue).

9.15. LITIGATION/WAIVER OF JURY TRIAL:

This Contract shall be governed by and construed according to Florida law. Venue for any dispute or
formal litigation concerning this Contract shall be in the appropriate court with territorial jurisdiction
over Hernando County, Florida. In the event of a dispute or litigation, each party to such dispute or
litigation shall be solely responsible for its own attorneys’ fees and costs. This Contract shall not be
construed for or against any party hereto, without regard to which party is wholly or partly responsible
for its drafting. Each party acknowledges that it is aware of and has had the opportunity to seek advice
of counsel of its choice with respect to its rights to trial by jury, and each party, for itself and its
successors, creditors, and assigns, does hereby expressly and knowingly waive and release all such rights
to trial by jury in any action, proceeding or counterclaim brought by any party hereto against the other
(and/or against its officers, directors, employees, agents, or subsidiary or affiliated entities) on or with
regard to any matters whatsoever arising out of or in any way connected with this Contract and/or any
other claim of injury or damage

9.16. TERMINATION

A. Termination for Default:

1. The County may, by written notice to the Vendor/Contractor, terminate this Contract for
default in whole or in part (delivery orders, if applicable) if the Vendor/Contractor fails to:
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a. Provide products or services that comply with the specifications herein or fails to meet
the County’s performance standards.

b. Deliver the supplies or to perform the services within the time specified in this Contract
or any extension.

c. Make progress so as to endanger performance of this Contract.

2. Prior to termination for default, the County will provide adequate written notice to the
(Vendor/Contractor) through the Chief Procurement Officer, Procurement Department,
affording him/her the opportunity to cure the deficiencies or to submit a specific plan to
resolve the deficiencies within ten (10) days (or the period specified in the notice) after
receipt of the notice. Failure to adequately cure the deficiency shall result in termination
action and possible debarment. Such termination may also result in suspension or
debarment of the Vendor/Contractor for a period of twelve (12) to twenty-four (24) months
depending upon the severity of the Vendor/Contractor action that caused the default in
accordance with the County’s Procurement Ordinance. The Vendor/Contractor and its
sureties (if any) shall be liable for any damage to the County resulting from the
Vendor/Contractor’s default of the Contract. This liability includes any increased costs
incurred by the County in completing Contract performance.

3. Inthe event of termination by the County for any cause, the Vendor/Contractor will have, in
no event, any claim against the County for lost profits or compensation for lost
opportunities. After a receipt of a Termination Notice and except as otherwise directed by
the County the Vendor/Contractor shall:

a. Stop work on the date and to the extent specified.

b. Terminate and settle all orders and Sub-Contracts relating to the performance of the
terminated work.

c. Transfer all work in process, completed work, and other materials related to the
terminated work as directed by the County.

d. Continue and complete all parts of that work that have not been terminated.

4. If the Vendor/Contractor’s failure to perform the Contract arises from causes beyond the
control and without the fault or negligence of the Vendor/Contractor, the Contract shall not
be terminated for default. Examples of such causes include (1) acts of God or the public
enemy, (2) acts of a government in its sovereign capacity, (3) fires, (4) floods, (5) epidemics,
(6) strikes and (7) unusually severe weather.

B. Termination for Convenience: The County, by written notice, may terminate this Contract, in

whole or in part, when it is in the County’s interest. If this Contract is terminated, the County
shall be liable only for goods or services delivered and accepted. The County Notice of
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Termination may provide the Vendor/Contractor ninety (90) days prior notice before it becomes
effective. A termination for convenience may apply to individual delivery orders, purchase
orders or to the Contract in its entirety.

9.17. FISCAL NON-FUNDING:

In the event sufficient budgeted funds are not available for a new fiscal period, the County must notify
the Vendor/Contractor of such occurrence and Contract shall terminate on the last day of current fiscal
period without penalty or expense to the County.

9.18. USE OF CONTRACT BY OTHER GOVERNMENT AGENCIES:

A. At the option of the Vendor/Contractor, the use of the Contract resulting from this solicitation

may be extended to other governmental agencies, including the State of Florida, its agencies,
political subdivisions, counties, and cities.

B. Each governmental agency allowed by the Vendor/Contractor to use this Contract shall do so
independent of any other governmental entity. Each agency shall be responsible for its own
purchases and shall be liable only for goods or services ordered, received and accepted. No
agency receives any liability by virtue of this Pre-Qualification Application and subsequent

Contract award.

9.19. INTERIM EXTENSION OF PERFORMANCE:

If it is determined that interim performance is required to allow for the solicitation and award of a new
Contract, the County may unilaterally extend the Contract for a maximum period of up to six (6) months.
Current pricing, delivery and all other terms and conditions of the Contract shall apply during this
interim period.

9.20. COMPETENCY OF BIDDERS:

The County reserves the right to make such investigations as they may deem necessary to establish the
competency and financial ability of any Vendor/Contractor to perform the work; and if after
investigation, the evidence of his competency or financial ability is not satisfactory, the County reserves
the right to reject his/her/its Pre-Qualification Application.

9.21. MAINTENANCE OF RECORDS:

The Vendor/Contractor will keep adequate records and supporting documents applicable to this
Contract. Said records and documentation will be retained by the Vendor/Contractor for a minimum of
five (5) years from the date of final payment on this Contract. The County and its authorized agents shall
have the right to audit, inspect and copy records and documentation as often as the County deems
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necessary during the period of this Contract and a period of five (5) years after completion of Contract
performance; provided however, such activity shall be conducted only during normal business hours.
The County during the period of time defined by the preceding sentence, shall also have the right to
obtain a copy of and otherwise inspect any audit made at the direction of the Vendor/Contractor as
concerns the aforesaid records and documentation. Pursuant to Section 119.0701 (Current Edition),
Florida Statutes, Consultant/Firm shall comply with the Florida Public Records’ laws and shall:

A. Keep and maintain records that ordinarily and necessarily would be required by the public
agency in order to perform the service;

B. Provide the public with access to public records on the same terms and conditions that the
public agency would provide the records and at a cost that does not exceed the cost provided in
Chapter 119, F.S. (Current Edition), or as otherwise provided by law.

C. Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirement are not disclosed except as authorized by law; and,

D. Meet all requirements for retaining public records and transfer, at no cost, to the public agency
all public records in possession of the Consultant/Firm upon termination of the Contract and
destroy any duplicate public records that are exempt or confidential and exempt from public
records disclosure requirements. All records stored electronically must be provided to the public
agency in a format that is compatible with the information technology systems of the public

agency.

E. Failure to comply with this section shall be deemed a breach of the Contract and enforceable as
set forth in Section 119.0701, Florida Statutes (Current Edition).

IF THE VENDOR/CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119,
FLORIDA STATUTES (CURRENT EDITION), TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 352-754-4020,
PURCHASING@HERNANDOCOUNTY.US, WITH AN OFFICE LOCATED AT 15470 FLIGHT PATH DRIVE,
BROOKSVILLE, FL 34604.

Per Florida Statute 20.0255(5) (Current Edition), it is the duty of every state officer, employee, agency,
special district, board, commission, Contractor, and Sub-Contractor to cooperate with the Inspector
General in any investigation, audit, inspection, review, or hearing pursuant to this section.

9.22. PAYMENT

A. Payment for services received will be accomplished by submission of an invoice, in duplicate,
with purchase order number referenced thereon at the completion of each specified job. Said
invoice(s) shall be submitted to: Requesting department

B. Each invoice shall give a detailed breakdown of the services provided.
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C.

9.23.

The Vendor/Contractor may invoice the County after each work order is complete. Invoice shall
reference, and be based upon the Quantity Report received after project completion.

Payment will be made in no less than forty-five (45) days, per Florida Statute 218.74 (Current
Edition). Terms not within Hernando County's payment period are not acceptable and may be
cause for rejection.

Payment to Vendor/Contractor by Electronic Payment Solution: ACH (Direct Deposit): If the
Vendor/Contractor is enrolled in the County’s ACH electronic payment solution, all payments
will be made using the direct deposit which may or may not include a pre-note transaction. The
Vendor/Contractor’s bank account information will remain confidential to the extent provided
by law and necessary to make direct deposit payments. Once the County has approved
payment, an electronic remittance advice will be sent to the Vendor/Contractor via e-mail.

CONFLICT OF INTEREST:

Conflict of Interest of Officers or Employees of the Contracting Entity/Local Jurisdiction,

Members of the Local Governing Body, or Other Elected Officials: No member or employee of

the contracting entity/local jurisdiction or its designees or agents; no member of the governing
body; and no other public official of Hernando County who exercises any function or
responsibility with respect to this Contract, during his/her tenure or for one year thereafter,
shall have any interest, direct or indirect, in any Contract or Sub-Contract, or the proceeds
thereof, for work to be performed. Further, the Vendor/Contractor shall cause to be
incorporated in all Sub-Contracts, the language set forth in this paragraph prohibiting conflict of
interest.

Employee Conflict of Interest: It shall be unethical for any Hernando County employee to

participate directly or indirectly in a procurement Contract when Hernando County employee
knows that:

1. Hernando County employee or any member of Hernando County employee's immediate
family has a financial interest in the procurement Contract; or

2. Any other person, business, or organization with whom Hernando County employee or any
member of a Hernando County employee's immediate family is negotiating or has an
arrangement concerning prospective employment is involved in the procurement Contract;
or

3. A Hernando County employee or any member of a Hernando County employee's immediate
family who holds a financial interest in a disclosed blind trust shall not be deemed to have a

conflict of interest with regard to matters pertaining to that financial interest.

Former Employee Conflict of Interest: It shall be a violation for any person, business or

organization contracting with County to employ in any capacity, any former County employee or
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9.24.

9.25.

member of County employee's immediate family within one year of that employee's separation
from employment with the County, unless the employer or the former County employee files
with the County Clerk, the County’s Employment Disclosure Statement. The penalty for this
violation may include disqualification of the Bid submission.

GRATUITIES AND KICKBACKS:

Gratuities: It shall be unethical for any person to offer, give, or agree to give any Hernando

County employee or former Hernando County employee, or for any Hernando County employee
or former Hernando County employee to solicit, demand, accept, or agree to accept from
another person, a gratuity or an offer of employment in connection with any decision, approval,
disapproval, recommendation, or preparation of any part of a program requirement or a
purchase request, or to influence the content of any specification or procurement standard, or
to act in an render advisory, investigative or auditing capacity. The County in any proceeding or
application, request for ruling, determination, claim or controversy, or other particular matter,
pertaining to any program requirement or a Contract or Sub-Contract, or to any solicitation or
proposal therefore.

Kickbacks: It shall be unethical for any payment, gratuity, or offer of employment to be made by
or on behalf of a Sub-Contractor under a Contract to the prime Contractor or higher tier Sub-
Contractor or any person associated therewith, as an inducement for the award of a Sub-
Contract or order.

E-VERIFY:

Vendor/Contractor is advised that the County has entered into an Agreement with U.S.
Immigration and Customs Enforcement (ICE) wherein the County will, in part, seek to promote
the principles of ethical business conduct, prevent the knowing hiring of unauthorized workers
through self-governance, and encourage voluntary reporting of the discovery of unauthorized
workers to ICE (the IMAGE Agreement). Accordingly, by submitting your bid, Vendor/Contractor
represents and warrants (a) that the Vendor/Contractor is in compliance with all applicable
federal, state and local laws, including, but not limited to, the laws related to the requirement of
an employer to verify an employee’s eligibility to work in the United States, (b) that all of the
Vendor/Contractor employees are legally eligible to work in the United States, and (c) that the
Vendor/Contractor has actively and affirmatively verified such eligibility utilizing the Federal
Government’s Employment Verification Eligibility Form (I-9 Form).

A mere allegation of Vendor/Contractor’s intent to use and/or current use of unauthorized
workers may not be a basis to delay the County’s award of a Contract to the Vendor/Contractor
unless such an allegation has been determined to be factual by Immigration and Customs

25



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

Enforcement (ICE) pursuant to an investigation conducted by ICE prior to the date the Contract
is scheduled to be awarded by the County.

C. Legitimate claims of the Vendor/Contractor’s use of unauthorized workers must be reported to
both of the following agencies:

1. The County’s Procurment Department at (352) 754-4020: and
2. Immigration and Customs Enforcement (ICE) at 1-866-DHS-2-ICE

D. Inthe event it is discovered that the Vendor/Contractor’s employees are not legally eligible to
work in the United States, the County may, in its sole discretion, demand that the
Vendor/Contractor cure this deficiency within a specified time frame, and/or immediately
terminate the Contract without any cost or penalty to the County, and/or debar the
Vendor/Contractor from Bidding on all County Contracts for a period up to twenty-four (24)
months, and/or take any and all legal action deemed necessary and appropriate.

E. Vendor/Contractor is required to incorporate the following IMAGE Best Practices into its
business and, when practicable, incorporate verification requirements into its Agreements with
Sub-Contractors:

1. Use the Department of Homeland Security employment eligibility verification program (E-
Verify) to verify the employment eligibility of all new hires.

2. Use the Social Security Number Verification Service and make good faith effort to correct
and verify the names and Social Security numbers of the current workforce.

3. Establish a written hiring and employment eligibility verification policy.

4. Establish an internal compliance and training program related to the hiring and employment
verification process, to include, but not limited to, completion of Form I-9, how to detect
fraudulent use of documents in the verification process, and how to use E-Verify and the
Social Security Number Verification Service.

5. Require the Form I-9 and E-Verify process to be conducted only by individuals who received
appropriate training and include secondary review as of each employee’s verification to
minimize the potential for a single individual to subvert the process.

6. Arrange for annual Form |-9 audits by an external auditing firm or a trained employee not
otherwise involved in the Form I-9 process.

7. Establish a procedure to report to ICE credible information of suspected criminal misconduct
in the employment eligibility verification process.

8. Establish a program to assess Sub-Contractors’ compliance with employment eligibility
verification requirements. Encourage Vendor/Contractors to incorporate the IMAGE Best
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Practices contained in this Article and, when practicable, incorporate the verification
requirements in Sub-Contractor Agreements.

9. Establish a protocol for responding to letters received from federal and state government
agencies indicating that there is a discrepancy between the agency’s information and the
information provided by the employer or employee; for example, “no match” letters
received from the Social Security Administration.

10. Establish a tip line mechanism (inbox, e-mail, etc.) for employees to report activity relating
to the employment of unauthorized workers, and a protocol for responding to employee
tips.

11. Establish and maintain appropriate policies, practices, and safeguards against use of the
verification process for unlawful discrimination, and to ensure that U.S. Citizens and
authorized workers do not face discrimination with respect to hiring, firing, recruitment or
referral for a fee because of citizenship status or national origin.

12. Maintain copies of any documents accepted as proof of identify and/or employment
authorization for all new hires.

9.26. SCRUTINIZED COMPANIES PURSUANT TO FLORIDA STATUTE 287.135 AND
215.473 (Current Edition):

Vendor/Contractor must certify that the company is not participating in a boycott of Israel.
Vendor/Contractor must also certify that Vendor/Contractor is not on the Scrutinized Companies that
Boycott Israel list, not on the Scrutinized Companies with Activities in Sudan list, and not on the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector list, or has been engaged in
business operations in Cuba or Syria. Subject to limited exceptions provided in state law, the County will
not contract for the provision of goods or services with any scrutinized company referred to above.
Vendor/Contractor must submit the certification form included as an Attachment to this solicitation.
Submitting a false certification shall be deemed a material breach of Contract. The County shall provide
notice, in writing, to the Vendor/Contractor of the County’s determination concerning the false
certification. The Vendor/Contractor shall have five (5) days from receipt of notice to refute the false
certification allegation. If such false certification is discovered during the active Contract term, the
Vendor/Contractor shall have ninety (90) days following receipt of the notice to respond in writing and

demonstrate that the determination of false certification was made in error. If the Vendor/Contractor
does not demonstrate that the County’s determination of false certification was made in error, then the
County shall have the right to terminate the Contract and seek civil remedies pursuant to Section
287.135, Florida Statutes (Current Edition), as amended from time to time.

9.27. INSURANCE REQUIREMENTS:
A. INDEMNITY, SAFETY AND INSURANCE PROVISIONS:
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1. Indemnity: To the fullest extent permitted by Florida law, the Vendor/Contractor covenants,

and agrees that it will indemnify and hold harmless the County and all of the County's

officers, agents, and employees from any claim, loss, damage, cost, charge, attorney’s fees

and costs, or any other expense arising out of any act, action, neglect, or omission by

Vendor/Contractor during the performance of the contract, whether direct or indirect, and

whether to any person or property to which the County or said parties may be subject,

except that neither the Vendor/Contractor nor any of its subcontractors, or assignees, will

be liable under this section for damages arising out of injury or damage to persons or

property directly caused or resulting from the sole negligence of the County or any of its

officers, agents, or employees.

2. Protection of Person and Property:

a.

The Vendor/Contractor will take all reasonable precautions for, and will be responsible
for initiating, maintaining and supervising all programs relating to the safety of all
persons and property affected by, or involved in, the performance of his operations
under this Contract.

The Vendor/Contractor will take all reasonable precautions to prevent damage, injury or
loss to: (a) all persons who may be affected by the performance of his operations,
including employees; (b) all materials and equipment; and (c) all property at or
surrounding the work site. In an emergency affecting the safety of persons or property,
the Vendor/Contractor will act, with reasonable care and discretion, to prevent any
threatened damage, injury or loss.

B. MINIMUM INSURANCE REQUIREMENTS: Vendor/Contractor shall procure, pay for and maintain

at least the following insurance coverage and limits. Said insurance shall be evidenced by

delivery to the County of a certificate(s) of insurance executed by the insurers listing coverage

and limits, expiration dates and terms of policies and all endorsements whether or not required

by the County, and listing all carriers issuing said policies. The insurance requirements shall

remain in effect throughout the term of this Contract.

1. Workers' Compensation: As required by law:

a.

b.

) - | = F USSP UUUPUP PO Statutory
APPLICABLE FEDERAL.....cititiieeeiiiie et Statutory
EMPLOYER'S LIABILITY ..cvtiiiiieeiee et Minimum:

i. $100,000.00 each accident
ii. $100,000.00 by employee

iii. $500,000.00 policy limit
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d. Exemption per Florida Statute 440: If a Vendor/Contractor has less than three (3)
employees and states that they are exempt per Florida Statute 440, they must provide
an exemption certificate from the State of Florida. Otherwise, they will be required to
purchase Workers’ Compensation Insurance and provide a copy of Workers
Compensation Insurance.
https://www.myfloridacfo.com/Division/WC/Employer/Exemptions/

2. General Liability: Comprehensive General Liability including, but not limited to, Independent

Contractor, Contractual Premises/Operations, and Personal Injury covering the liability
assumed under indemnification provisions of this Contract, with limits of liability for
personal injury and/or bodily injury, including death.

a. Coverage as follows:

i.  EACH OCCURRENCE......cccoietiiiiiiiieiiieee e $1,000,000.00
ii. GENERAL AGGREGATE ....ccccovviiiiiiiiiiiiiinccee, $2,000,000.00
iii. PERSONAL/ADVERTISING INJURY.....cccvviremiririennenn $1,000,000.00

iv. PRODUCTS-COMPLETED OPERATIONS AGGREGATE.....52,000,000.00 Per Project
Aggregate (if applicable)

b. ALSO, include in General Liability coverage for the following areas based on limits of

policy, with:
i. FIRE DAMAGE (Any one (1) fir€...cccoceveeeeieeeereeereeereeeveene $50,000.00
ii. MEDICAL EXPENSE (Any one (1) person)......ccccceeevvveeeennns $5,000.00

3. Additional Insured: Vendor/Contractor agrees to endorse Hernando County as an additional

insured on the Comprehensive General Liability. The Additional Insured shall read
“Hernando County Board of County Commissioners.” Proof of Endorsement is required.

4. Waiver of Subrogation: Vendor/Contractor agrees by entering into this Contract to a Waiver

of Subrogation for each required policy herein. When required by the insurer, or should a
policy condition not permit Vendor/Contractor to enter into a pre-loss agreement to waive
subrogation without an endorsement, then Vendor/Contractor aggress to notify the insurer
and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery Against
Others, or its equivalent. This Waiver of Subrogation requirement shall not apply to any
policy, which includes a condition specifically prohibiting such an endorsement, or voids
coverage should Vendor/Contractor enter into such an agreement on a pre-loss basis.

5. AUTOMOBILE LIABILITY: Comprehensive automobile and truck liability covering any auto, all
owned autos, scheduled autos, hired autos, and non-owned autos. Coverage shall be on an
"occurrence" basis. Such insurance to include coverage for loading and unloading hazards.

Coverage as follows:
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10.

11.

12.

a. COMBINED SINGLE LIMIT (CSL)..covvireeiiiieiinienieneeceeiene $1,000,000.00 or:
i.  BODILY INJURY (Per Person)......ccccceeeeerreereeneenieneenieeseenneenns $1,000,000.00
ii. BODILY INJURY (Per Accident).......ccceevuerernenenceres e $1,000,000.00
iii. PROPERTY DAMAGE........cccccoiiiiiiiiiiiin i, $1,000,000.00

PROFESSIONAL LIABILITY (if applicable it will be noted below separately):
BUILDERS RISK INSURANCE (if applicable it will be noted below separately):
CRIME PREVENTION — BOND (if applicable it will be noted below separately):
EXCESS/UMBRELLA LIABILITY:

a. Vendor/Contractor shall provide proof of Excess/Umbrella Liability coverage with
minimum limits of $2,000,000.00. Limits can be increased, based on contract. (For
Category B technical specifications, Longshoreman's Insurance is required.)

POLLUTION LIABILITY (if applicable it will be noted below separately):

SUBCONTRACTORS (if applicable): All subcontractors hired by said Contractor are required
to provide Hernando County Board of County Commissioners a Certificate of Insurance with
the same limits required by the County as required by the Contract. All subcontractors are
required to name Hernando County Board of County Commissioners as additional insured
and provide a Waiver of Subrogation in regards to General Liability.

RIGHT TO REVISE OR REJECT: County reserves the right, but not the obligation, to revise any
insurance requirement, not limited to limits, coverages and endorsements, or to reject any
insurance policies which fail to meet the criteria stated herein. Additionally, County reserves
the right, but not the obligation, to review and reject any insurer providing coverage due of
its poor financial condition or failure to operating legally.

C. EACH INSURANCE POLICY SHALL INCLUDE THE FOLLOWING CONDITIONS BY ENDORSEMENT TO

THE POLICY:

1.

Vendor/Contractor agrees to provide County with a Certificate of Insurance evidencing that
all coverages, limits and endorsements required herein are maintained and in full force and
effect, and the Certificate of Insurance shall provide a minimum thirty (30) day endeavor to
notify, when available by Vendor/Contractor’s insurer. If the Vendor/Contractor receives a
non-renewal or cancellation notice from an insurance carrier affording coverage required
herein, or receives noticed that coverage no longer complies with the insurance
requirements herein, Vendor/Contractor agrees to notify the County by email within five (5)
business days with a copy of the non-renewal or cancellation notice, or written specifics as
to which coverage is no longer in compliance. The Certificate Holder shall read: Hernando
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9.28.

9.29.

County Board of County Commissioners Attention: Human Resources/Risk Department
15470 Flight Path Drive, Brooksville, Florida 34604

Companies issuing the insurance policy, or policies, shall have no recourse against the County
for payment of premiums or assessments for any deductibles which all are the sole
responsibility and risk of Vendor/Contractor.

The term "County" or "Hernando County" shall include all authorities, boards, bureaus,
commissions, divisions, departments, and offices of the County and individual members,
employees and agents thereof in their official capacities, and/or while acting on behalf of
Hernando County.

The policy clause "Other Insurance" shall not apply to any insurance coverage currently held by
County, to any such future coverage, or to County's Self-Insured Retentions of whatever nature.

The Vendor/Contractor shall be required to provide a current Certificate of Insurance to the
County prior to commencement of services.

Bidders may, at the County's request, be required to provide proof that their firm meets the
preceding insurance requirements, by submission of a Certificate Of Insurance coverage(s), prior
to award of the Contract.

Failure of the Owner to demand such certificates or other evidence of full compliance with these
insurance requirements or failure of the Owner to identify a deficiency from evidence provided
shall not be construed as a waiver of Vendor/Contractor’s obligation to maintain such insurance.

MINIMUM WAGE RATES:

The Vendor/Contractor shall be required to pay his/her/its employees no less than the Federal

Minimum Wage Rate.

If the Contract should be renewed, the Contract shall be adjusted for benefit of the
Vendor/Contractor in proportion with Federal Law Governing Wage Rates during the period of
the Contract for labor-related costs only.

The County reserves the right to inspect the payroll records of the Vendor/Contractor, as may
be deemed necessary, to determine that the Vendor/Contractor is complying with Federal Wage
and Hour Law.

SAFETY PRECAUTIONS:

SAFETY PRECAUTIONS:

A.

The Vendor/Contractor shall be responsible for instructing his workmen in appropriate safety
measures with respect to all services provided under this Contract, and shall not permit them to
place equipment in traffic lanes or other locations in such a manner as to create a safety hazard.
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B. All equipment shall be equipped with all necessary safety equipment to satisfy all applicable
Florida Department of Transportation and Occupational Safety and Health Administration
(OSHA) requirements.

9.30. RESPONSIVE/RESPONSIBLE:

At the time of submitting a Bid response, the County requires that the Bidder be properly licensed and
registered to do business in the State of Florida in accordance with applicable Florida Statutes (F.S.).
Bid responses that fail to provide the required forms listed in these Bid Documents may be rejected as
non-responsive. Bidders whose responses, past performance, or current status do not reflect the
capability, integrity or reliability to fully and in good faith perform the requirements of the Bid may be
rejected as non-responsible. The County reserves the sole right to determine which responses meet the
requirements of this solicitation, and which Bidders are responsive and responsible. The County reserves
the sole right before awarding the Bid, to require a Bidder to submit such evidence of their qualifications
as it may deem necessary and may consider any evidence available to it of the financial, technical, and
other qualifications and abilities of a Bidder to perform the work in a satisfactory manner and within the
time specified. The Bidder is assumed to be familiar with all federal, state or local laws, ordinances, rules
and regulations that in any manner affect the work, and to abide thereby if awarded the Bid/Contract.
Ignorance of legal requirements on the part of the Bidder/Vendor/Contactor will in no way relieve
his/her/its responsibility.

9.31. CLAIMS

A. Chief Procurement Officer’s Decision Required: All claims, except those waived, shall be referred
to the Chief Procurement Officer for decision.

B. Notice: Written notice stating the general nature of each claim shall be delivered by the
claimant to the Chief Procurement Officer and the other party to the Contract promptly (but in
no event later than thirty (30) days after the start of the event giving rise thereto. The
responsibility to substantiate a claim shall rest with the party making the claim. Notice of the
amount or extent of the claim, with supporting data, shall be delivered to the Chief
Procurement Officer and the other party to the Contract within sixty (60) days after the start of
such event (unless the Chief Procurement Officer allows additional time for claimant to submit
additional or more accurate data in support of such claim). A claim for an adjustment in Contract
Price shall be prepared in accordance with the provisions of Paragraph 5.3. A claim for an
adjustment in Contract Time shall be prepared in accordance with the provisions of Paragraph 5.
Each claim shall be accompanied by claimant’s written statement that the adjustment claimed is
the entire adjustment to which the claimant believes it is entitled as a result of said event. The
opposing party shall submit any response to the Chief Procurement Officer and the claimant
within thirty (30) days after receipt of the claimant’s last submittal (unless the Chief
Procurement Officer allows additional time).
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C. Chief Procurement Officer’s Action: Chief Procurement Officer will review each claim and, within
thirty (30) days after receipt of the last submittal of the claimant or the last submittal of the
opposing party, if any, take one of the following actions in writing:

1. Deny the claim in whole or in part,
2. Approve the claim, or

3. Notify the parties that the Chief Procurement Officer is unable to resolve the claim if, in the
Chief Procurement Officer’s sole discretion, it would be inappropriate for the Chief
Procurement Officer to do so. For purposes of further resolution of the claim, such notice
shall be deemed a denial.

D. Inthe event that Chief Procurement Officer does not take action on a claim within said thirty
(30) days, the claim shall be deemed denied.

E. Chief Procurement Officer’s written action or denial will be final and binding upon Owner and

Vendor/Contractor, unless Owner or Vendor/Contractor invoke the dispute resolution
procedure set forth in Paragraph 37 within thirty (30) days of such action or denial.
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10. SPECIAL CONDITIONS

10.1. LICENSES AND PERMITS:

A. Prior to furnishing the requested product(s) or service(s), it shall be the responsibility of the

awarded Vendor/Contractor to obtain, at no additional cost to the County, any and all licenses
and permits required to complete this contractual service. These licenses and permits shall be
readily available for review by the Chief Procurement Officer or their designee.

B. Said licenses shall be in the Bidder’s name as it appears on the official Bid Form. Bidder shall
supply appropriate license numbers, with expiration dates, as part of their bid. Failure to hold
and provide proof of a proper active license, certification and registration may be grounds for
rejection of the bid.

C. Upon notification, Bidder shall provide copies of all applicable active and current licenses.

10.2. PRE-AWARD MEETING

Within fourteen (14) days after receipt of notice of intent of award of project quote, Vendor/Contractor
shall meet with the County’s representative(s) to discuss job procedures and scheduling.

10.3. F.O.B. POINT:

The free-on-board (F.0.B.) point shall be installed at the location(s) specified herein. At the sole

discretion of the County, bids showing other than F.0.B. Destination will not be accepted and are
subject to rejection. The Bidders bid shall include all costs of packaging, transporting, delivery and
unloading (THIS INCLUDES INSIDE DELIVERY IF REQUESTED) to designated point within the County

10.4. DELIVERY

Delivery time will be defined in the request for Quote. The delivery date stated on the Quote, shall be
the maximum acceptable delivery date. Failure to deliver within the time stated shall be cause for
cancellation of the Quote with all applicable remedies available to the County under State Law. Quotes
submitted which fail to meet this requirement shall be cause for rejection.

10.5. PERFORMANCE

A. Timely performance is of the essence in the award of this Prequalification Application.

Performance shall be defined in the request for Quote. Quotes which fail to meet this

requirement shall be rejected.

B. Failure of the awarded Vendor/Contractor to meet this performance requirement may result in
default, immediate cancellation of the Purchase Order, and all other applicable remedies
available to the County under state law.

C. Itis hereby understood and mutually agreed to by and between parties hereto that the time of
performance is an essential condition of this Prequalification Contract.
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D.

E.

10.6.

If said Vendor/Contractor shall neglect, fail or refuse to provide the services within the time
herein specified on the request for Quote, then said Vendor/Contractor does hereby agree as
part of the consideration for the awarding of this Prequalification Contract, to pay the County
the sum extended by the County to Contract for like services approved by the Procurement
Department for the period from the required scheduled commencement date until performance
of services covered in the Quote is completed.

The Vendor/Contractor shall, within five (5) calendar days from the beginning of such delay,
notify the Chief Procurement Officer in writing of the cause(s) of the delay.

AS SPECIFIED:

All items delivered must meet the specifications as defined in the request for Quote, pursuant to section
above entitled DELIVERY AND ACCEPTANCE. Items delivered not as specified will be returned at no
expense to the County. The County may return, for full credit, any unused items received which fail to
meet the County’s performance standards. Replacement items meeting specifications must be
submitted within a reasonable time after rejection of the non-conforming items.

10.7.

CODES AND REGULATIONS:

The awarded Vendor/Contractor must strictly comply with all Federal, State, and local building and
safety codes.

10.8.
A.

10.9.

PROTECTION OF PROPERTY/SECURITY:

The Vendor/Contractor shall provide barricades if necessary and take all necessary precautions

to protect buildings and personnel. All work shall be completed in every respect and
accomplished in a professional manner and the Vendor/Contractor shall provide for removal of
all debris from County property.

The Vendor/Contractor shall at all times, guard against damage or loss to property of Hernando
County, or of other Vendor/Contractors, and shall be held responsible for replacing or repairing
any such loss or damage. The County may withhold payment or make such deductions as
deemed necessary to insure reimbursement or replacement for loss of damage to property
through negligence of the Vendor/Contractor or their agent.

BID BOND/PERFORMANCE BOND AND PAYMENT BOND:

If required, each Quote submitted from a request for Quote, must be accompanied by a

Certified or Cashier’s check or Bid Bond in a sum of not less than ten percent (10%) of the total
Quote. Quote deposits amounting to less than two hundred dollars need not be submitted. All
checks shall be made payable to the Hernando County Board of County Commissioners.
Unsuccessful Vendor/Contractor’s performance deposit will be returned upon evaluation and
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award of Quote. The awarded Vendor/Contractor’s performance deposit will be returned upon
receipt and acceptance of a 100% Performance Bond and a 100% Payment Bond. Under no
circumstances shall the awarded Vendor/Contractor start work until he/she has supplied an
acceptable Performance Bond and Payment Bond. If the awarded Vendor/Contractor fails to
supply a Performance Bond and/or Payment Bond as specified in the Quote, the County shall be
entitled to retain the Quote deposit to rectify the Vendor/Contractor’s unacceptable
performance. The Surety which issues the Bid Bond and the Performance Bond and Payment
Bond must be listed on the U.S. Treasury, Fiscal Service, Bureau of Government Financial
Operations, (latest review) entitled “Companies Holding Certificates of Authority as Acceptable
Surety on Federal Bond and as Acceptable Reinsuring Companies”.

B. The awarded Vendor/Contractor shall furnish a Performance Bond and a Payment Bond as
security for faithful performance of Quote awarded as a result of a request for Quote, and for
the payment of all persons performing labor and/or furnishing material in connection therewith.
The Surety of such Bond shall be in an amount equal to the Contractual service (each job
awarded, and Purchase Order (PO) issued). The Surety shall be responsible for any liquidated
damages assessed because of failure to complete the Contractual service. The Surety shall also
be responsible for any increases or extensions to the Contract. The attorney-in-fact who signs
the Bond must send with the Bond a certificate and effective dated copy of power of attorney.
Under no circumstances shall the awarded Vendor/Contractor begin work until he/she has
supplied the County a Performance Bond

10.10.CONDITIONS FOR EMERGENCY/HURRICANE OR DISASTER - TERM
CONTRACTS:

It is hereby made a part of this Request for Qualification that before, during and after a public
emergency, disaster, hurricane, flood, or other acts of God that Hernando County shall require a “first
priority” basis for goods and services. It is vital and imperative that the majority of citizens are protected
from any emergency situation which threatens public health and safety, as determined by the County.
Vendor/Contractor agrees to rent/sell/lease all goods and services to the County or other governmental
entities as opposed to a private citizen, on a first priority basis. The County expects to pay Contractual
prices for all products or services required during an emergency situation. Vendor/Contractor shall
furnish a twenty-four (24) hour phone number and email address in the event of such an emergency.

The current Federal Clauses and Forms are attached as Exhibit A, Section Ill, Exhibits to this document.
In the event of an Emergency/Hurricane or Disaster, a copy of the most current Clauses and Forms will
be provided for review and signature.
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10.11.REQUIREMENTS CONTRACT:

This is a Requirements Contract and the County shall order from the Vendor/Contractor all of the
supplies and/or services specified in the Contract’s price schedule that are required to be purchased by
the County. If the County urgently requires delivery of goods or services before the earliest date that
delivery may be required under this Contract, and if the Vendor/Contractor will not accept an order
providing for accelerated delivery, the County may acquire the goods or services from another source.
Except as this Contract may otherwise provide, if the County’s requirements do not result in orders in
the quantities described as “estimated” in the Contract’s price schedule, that fact shall not constitute
the basis for an equitable adjustment.

10.12.SITE DAMAGE:

The Vendor/Contractor shall be held responsible for damage to any site feature including, but not
limited to: irrigation equipment, trees, shrubs, signs, vehicles, etc. caused by the Vendor/Contractor. It
shall be the Vendor/Contractor’s responsibility to clean-up and/or rectify, to the County’s satisfaction,
any damage to County property caused by any individual(s) connected with the Vendor/Contractor. The
Vendor/Contractor shall be notified of the specific nature of the damage and cost of repair. The County
shall, at its option, invoice the Bidder for payment or reduce the next regular payment to the
Vendor/Contractor, for the cost of repairs, materials, and labor.

10.13.JESSICA LUNDSFORD ACT:

The work may require the Vendor/Contractor to enter school grounds when students are present.
Accordingly, as required by Section 1012.465, F.S. (Current Edition), Vendor/Contractor’s employees and
agents that will enter school grounds must meet Level 2 screening requirements as described in Section
1012.32, F.S. (Current Edition). Vendor/Contractor must provide evidence that it is in compliance with
this requirement no later than ten (10) days prior to commencement of work.
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11. CONSTRUCTION CONDITIONS

11.1. TIME OF COMPLETION

Bidder agrees that the work will be substantially complete within the date indicated in the Notice to
Proceed and ready for final payment within the date indicated on the Notice to Proceed for each quoted
project. Materials shall not be ordered by the Vendor/Contractor until the Notice to Proceed has been
issued.

11.2. STARTING THE WORK

A. Before undertaking each part of the work, the Vendor/Contractor shall:

1. Carefully study and compare the Quote/Contract Documents and check and verify pertinent
figures shown thereon and all applicable field measurements. Vendor/Contractor shall
promptly report in writing to the Project Manager any conflict, error or discrepancy which
the Vendor/Contractor may discover and shall obtain a written interpretation or clarification
from the Project Manager before proceeding with any work affected thereby; however,
Vendor/Contractor shall not be liable to County for failure to report any conflict, error or
discrepancy in the Quote/Contract Documents, unless Vendor/Contractor had actual
knowledge, or should reasonably have known thereof.

2. Within ten (10) calendar days after the effective date of the Agreement (unless otherwise
specified), Vendor/Contractor shall submit to the Engineer for review:

a. A preliminary Progress Schedule indicating the times (number of days or dates) for
starting and completing the various stages of the work, including milestones specified in
the Quote/Contract Documents;

b. A preliminary schedule of shop drawings and sample submittals which will list each
required submittal and the times for submitting, reviewing, and processing such
submittal; and

c. Apreliminary Schedule of Values for all the work which will include quantities and prices
of items aggregating the contract price and will subdivide the work into component
parts in sufficient detail to serve as the basis for progress payments during construction.
Such prices will include an appropriate amount of overhead and profit applicable to
each item of work.

B. The Vendor/Contractor will start the work within ten (10) calendar days of the official Notice to
Proceed date. The Quote/Contract Time shall commence to run from the date of the Notice to
Proceed.
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11.3. LIQUIDATED DAMAGES

Bidders hereby agree that time is of the essence and that a precise determination of actual damages
which could be incurred by the County for delay in the completion of the work provided herein would be
difficult to ascertain. Accordingly the parties agree that the liquidated damages for those items of
damage not otherwise provided for by the Quote/Contract documents, for each and every day that the
time consumed in completing the work provided for herein exceeds the time allowed in achieving
substantial completion and/or final completion therefore shall be in accordance with the amount(s) set
forth in quote Work Agreement, Article 3, Paragraph 3.03, of the quote Work Agreement. The parties
specifically agree that the liquidated damages provided herein do not constitute a penalty. The amount
of liqguidated damages occasioned by the Vendor/Contractor’s delay will be deducted and retained out
of the monies payable to the Vendor/Contractor. If not so deducted the Vendor/Contractor and sureties
for the Vendor/Contractor shall be liable thereof.

11.4. INTERPRETATION AND INTENT OF THE CONTRACT DOCUMENTS

A. Itisthe intent of the specifications and drawings to describe a complete project to be

constructed in accordance with the Quote/Contract Documents. Any labor, documentation,

services, materials, or equipment that may reasonably be inferred from the Quote/Contract

Documents or from prevailing custom or trade usage as being required to produce the intended

result will be provided whether or not specifically called for at no additional cost to Owner.

B. The Contract Documents are complementary; what is called for by one (1) is as binding as if

called for by all.

C. Reference Standards:

1.

Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to laws or regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or laws or regulations
in effect at the time of opening of bids (or on the effective date of the Agreement if there
were no bids), except as may be otherwise specifically stated in the Quote/Contract

Documents.

No provision of any such standard, specification, manual or code, or any instruction of a
supplier shall be effective to change the duties or responsibilities of Owner,
Vendor/Contractor, or Engineer, or any of their subcontractors, consultants, agents, or
employees from those set forth in the Contract Documents. No such provision or instruction
shall be effective to assign to Owner, or Engineer, or any of their related entities, any duty
or authority to supervise or direct the performance of the work or any duty or authority to
undertake responsibility inconsistent with the provisions of the Quote/Contract Documents.

D. If, during the performance of the work, the Vendor/Contractor discovers any conflict, error,

ambiguity, or discrepancy within the Quote/Contract Documents or between the
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Quote/Contract Documents and any provision of any law or regulation applicable to the
performance of the work or of any standard, specification, manual or code, or of any instruction
of any supplier, Vendor/Contractor shall promptly report it to Engineer in writing.
Vendor/Contractor shall not proceed with the work affected thereby until an amendment or
supplement to the Quote/Contract Documents has been issued. The more stringent
requirements shall apply unless otherwise approved.

E. The Vendor/Contractor shall take no advantage of any error or omission in the plans or of any
discrepancy between the plans and specifications, and the professional shall make such
interpretation as may be deemed necessary for the fulfillment of the intent of the plans and
specifications as construed by him and his decision shall be final.

F. Vendor/Contractor shall make reasonable efforts to identify potential changes which may
enhance efficiency, reliability, serviceability or economy of operation, accelerate the
construction schedule, reduce cost of construction, or otherwise enhance any benefits to
Hernando County. The Vendor/Contractor, in its reasonable judgment, may propose in writing
to Hernando County any such potential change, along with its proposed effect on the cost of the
work or the installation schedule. Hernando County shall consider any such proposed change in
good faith and may, in its sole discretion, approve in writing any such change.

G. Reuse of Documents:
1. Vendor/Contractor and any subcontractor or supplier shall not:

a. Have or acquire any title to or ownership rights in any of the drawings, specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer
or Engineer’s consultants, including electronic media editions; or

b. Reuse any of such drawings, specifications, other documents, or copies thereof on
extensions of the project or any other project without written consent of Owner and
Engineer and specific written verification or adaptation by Engineer.

2. The prohibition of this paragraph will survive final payment, or termination of the
Quote/Contract. Nothing herein shall preclude Vendor/Contractor from retaining copies of
the Quote/Contract Documents for record purposes.

H. Electronic Data:

1. Copies of data furnished by Owner or Engineer to Vendor/Contractor that may be relied
upon are limited to the printed copies (also known as hard copies). Files in electronic media
format of text, data, graphics, or other types are furnished only for the convenience of the
receiving party. Any conclusion or information obtained or derived from such electronic files
will be at the user’s sole risk. If there is a discrepancy between the electronic files and the
hard copies, the hard copies govern.
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2. Because data stored in electronic media format can deteriorate or be modified
inadvertently or otherwise without authorization of the data’s creator, the party receiving
electronic files agrees that it will perform acceptance tests or procedures within sixty (60)
days, after which the receiving party shall be deemed to have accepted the data thus
transferred. Any errors detected within the sixty (60) day acceptance period will be
corrected by the transferring party.

3. When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents
resulting from the use of software application packages, operating systems, or computer
hardware differing from those used by the data’s creator.

11.5. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA)

All construction practices, material, equipment, etc., as proposed and offered by Bidders must meet and
conform to all OSHA. requirements; the Bidder's signature upon the Pre-Qualification Form in these bid
documents, being by this reference considered a certification of such fact.

11.6. OWNER’S RESPONSIBILITIES AFTER QUOTE AWARD

A. Communications to Vendor/Contractor: Except as otherwise provided in these Quote/Contract

Documents, Owner shall issue all communications to Vendor/Contractor through designated
Authorized Owner Representative.

B. Furnish Data: Owner shall promptly furnish the data required of Owner under the
Quote/Contract Documents.

C. Pay When Due: Owner shall make payments to Vendor/Contractor when they are due as
provided in the Quote/Contract Documents.

D. Lands and Easements; Reports and Tests: Owner’s duties in respect of providing lands and

easements and providing engineering surveys to establish reference points are set forth in the
Quote/Contract Documents. Owner shall identify and make available to Vendor/Contractor
copies of reports of explorations and tests of subsurface conditions and drawings of physical
conditions in or relating to existing surface or subsurface structures at or contiguous to the site
that have been utilized by the Engineer in preparing the Contract Documents.

E. Change Orders: Owner is obligated to execute change orders as indicated in the Quote/Contract
Documents.

F. Inspections, Tests, and Approvals: Owner’s responsibility in respect to certain inspections, tests,

and approvals is set forth in the Quote/Contract Documents.

G. Limitations on Owner's Responsibilities: The Owner shall not supervise, direct, or have control or

authority over, nor be responsible for, Vendor/Contractor’s means, methods, techniques,
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11.7.

sequences, or procedures of construction, or the safety precautions and programs incident
thereto, or for any failure of Vendor/Contractor to comply with laws and regulations applicable
to the performance of the work. Owner will not be responsible for Vendor/Contractor’s failure
to perform the work in accordance with the Quote/Contract Documents.

Undisclosed Hazardous Environmental Condition: Owner’s responsibility in respect to an

undisclosed hazardous environmental condition is set forth in the Quote/Contract Documents.

Evidence of Financial Arrangements: If and to the extent Owner has agreed to furnish

Vendor/Contractor reasonable evidence that financial arrangements have been made to satisfy
Owner’s obligations under the Quote/Contract Documents, Owner’s responsibility in respect
thereof will be as set forth in the Quote/Contract Documents.

OWNER DESIGNATED REPRESENTATIVE'S STATUS DURING CONSTRUCTION

Owner’s Representative: The duties and responsibilities and the limitations of authority of the

Owner’s Representative during construction are set forth in the Quote/Contract Documents and
will not be changed without written consent of Owner.

Visits to Site:

1. Owner’s Designated Representative will make visits to the site at intervals appropriate to
the various stages of construction as the Owner Designated Representative deems
necessary in order to observe as an experienced and qualified design professional the
progress that has been made and the quality of the various aspects of Vendor/Contractor’s
executed work. Based on information obtained during such visits and observations, the
Owner Designated Representative will determine, in general, if the work is proceeding in
accordance with the Quote/Contract Documents. The Owner Designated Representative will
not be required to make exhaustive or continuous inspections on the site to check the
quality or quantity of the work. Owner Designated Representative’s efforts will be directed
toward providing for Owner a greater degree of confidence that the completed work will
conform generally to the Quote/Contract Documents. On the basis of such visits and
observations, Owner Designated Representative will keep Owner informed of the progress
of the work and will endeavor to guard Owner against defective work.

2. Owner Designated Representative’s visits and observations are subject to all the limitations
on Owner Designated Representative’s authority and responsibility set forth in paragraph
titled "LIMITATIONS ON OWNER DESIGNATTED REPRESENTATIVE'S AUTHORITY AND
RESPONSIBILITIES". Particularly, but without limitation, during or as a result of Owner
Designated Representative’s visits or observations of Vendor/Contractor’s work Owner
Designated Representative will not supervise, direct, control, or have authority over or be
responsible for Vendor/Contractor’s means, methods, techniques, sequences, or procedures

42



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

of construction, or the safety precautions and programs incident thereto, or for any failure
of Vendor/Contractor to comply with laws and regulations applicable to the performance of
the work.

C. Project Representative: If Owner and Owner Designated Representative agree, Owner

Designated Representative will furnish a Resident Project Representative to assist Owner
Designated Representative in providing more extensive observation of the work. The authority
and responsibilities of any such Resident Project Representative and assistants is provided in
paragraph titled "LIMITATIONS ON OWNER DESIGNATTED REPRESENTATIVE'S AUTHORITY AND
RESPONSIBILITIES", and limitations on the responsibilities thereof are provided below. If Owner
designates another representative or agent to represent Owner at the site who is not Engineer’s
consultant, agent or employee, the responsibilities and authority and limitations thereon of such
other individual or entity will be as provided in the Quote/Contract Documents.

D. Authorized Variations in Work: Owner Designated Representative may authorize minor

variations in the work from the requirements of the Quote/Contract Documents which do not
involve an adjustment in the contract price or the contract times and are compatible with the
design concept of the completed project as a functioning whole as indicated by the
Quote/Contract Documents. These may be accomplished by a field order and will be binding on
Owner and also on Vendor/Contractor, who shall perform the work involved promptly. If Owner
or Vendor/Contractor believes that a field order justifies an adjustment in the contract price or
contract times, or both, and the parties are unable to agree on entitlement to or on the amount
or extent, if any, of any such adjustment, a claim may be made therefore as provided in Section
titled "CHANGES IN THE WORK; CLAIMS" paragraph entitled "CLAIMS".

E. Rejecting Defective Work: Owner Designated Representative will have authority to reject work

which Owner Designated Representative believes to be defective, or that Owner Designated
Representative believes will not produce a completed project that conforms to the Contract
Documents or that will prejudice the integrity of the design concept of the completed project as
a functioning whole as indicated by the Quote/Contract Documents. Owner Designated
Representative will also have authority to require special inspection or testing of the work as
provided in Section titled "TESTS AND INSPECTIONS; CORRECTIONS, REMOVAL/ACCEPTANCE OF
DEFECTIVE WORK: paragraph titled "TESTS AND INSPECTIONS", whether or not the work is
fabricated, installed, or completed.

F. Determinations for Unit Price Work: Owner Designated Representative will determine the actual

quantities and classifications of unit price work performed by Vendor/Contractor. Owner
Designated Representative will review with Vendor/Contractor the Owner Designated
Representative’s preliminary determinations on such matters before rendering a written
decision thereon (by recommendation of an application for payment or otherwise). Owner
Designated Representative’s written decision thereon will be final and binding (except as
modified by Owner Designated Representative to reflect changed factual conditions or more
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accurate data) upon Owner and Vendor/Contractor, subject to the provisions Section titled
"COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK" paragraph titled
"VENDOR/CONTRACTOR'S FEE".

G. Decisions on Requirements of QUOTE/Contract Documents and Acceptability of Work:

1.

Owner Designated Representative will be the initial interpreter of the requirements of the
Quote/Contract Documents and judge of the acceptability of the work thereunder. All
matters in question and other matters between Owner and Vendor/Contractor arising prior
to the date final payment is due relating to the acceptability of the work, and the
interpretation of the requirements of the Quote/Contract Documents pertaining to the
performance of the work, will be referred initially to Owner Designated Representative in
writing within thirty (30) days of the event giving rise to the question.

Owner Designated Representative will, with reasonable promptness, render a written
decision on the issue referred and obtain Owner’s approval to issue decision. If Owner or
Vendor/Contractor believes that any such decision entitles them to an adjustment in the
contract price or contract times or both, a claim may be made under the provision stated in
Section titled "CHANGES IN THE WORK; CLAIMS" paragraph entitled "CLAIMS".

Owner Designated Representative’s written decision on the issue referred will be final and
binding on Owner and Vendor/Contractor, subject to the provisions in paragraph titled
"LIMITATIONS ON OWNER DESIGNATTED REPRESENTATIVE'S AUTHORITY AND
RESPONSIBILITIES".

When functioning as interpreter and judge under paragraph titled "DECISIONS ON
REQUIREMENTS OF CONTRACT DOCUMENTS AND ACCEPTABILITY OF WORK".

H. Limitations on Owner Designated Representative’s Authority and Responsibilities:

1.

Neither Owner Designated Representative’s authority or responsibility under this paragraph
or under any other provision of the Quote/Contract Documents nor any decision made by
Owner Designated Representative in good faith either to exercise or not exercise such
authority or responsibility or the undertaking, exercise, or performance of any authority or
responsibility by Owner Designated Representative shall create, impose, or give rise to any
duty in contract, tort, or otherwise owed by Owner Designated Representative to
Vendor/Contractor, any subcontractor, any supplier, any other individual or entity, or to any
surety for or employee or agent of any of them.

Owner Designated Representative will not supervise, direct, control, or have authority over
or be responsible for Vendor/Contractor’s means, methods, techniques, sequences, or
procedures of construction, or the safety precautions and programs incident thereto, or for
any failure of Vendor/Contractor to comply with laws and regulations applicable to the
performance of the work. Owner Designated Representative will not be responsible for
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11.8.

5.

Vendor/Contractor’s failure to perform the work in accordance with the Quote/Contract
Documents.

Owner Designated Representative will not be responsible for the acts or omissions of
Vendor/Contractor or of any subcontractor, any supplier, or of any other individual or entity
performing any of the work.

Owner Designated Representative’s review of the application for payment and
accompanying documentation and all maintenance and operating instructions, schedules,
guarantees, bonds, certificates of inspection, tests and approvals, and other documentation
required to be delivered by Section titled "PAYMENTS TO CONTRACTOR AND COMPLETION"
paragraph titled "REVIEW OF APPLICATIONS".

The limitations upon authority and responsibility set forth in this paragraph shall also apply
to the Resident Project Representative, if any, and assistants, if any.

CONTRACTOR'S RESPONSIBILITIES

Supervision and Superintendence:

1.

The Vendor/Contractor will supervise and direct the work efficiently and with his best skill
and attention. He will be solely responsible for the means, methods, techniques, sequences
and procedure of construction, unless otherwise specified. The Vendor/Contractor will be
responsible to see that the finished work complies accurately with the Quote/Contract
Documents.

The Vendor/Contractor will keep on the site at all times during its progress a competent,
Resident Superintendent who shall not be replaced without written notice to the Project
Manager. The superintendent will be the Vendor/Contractor's representative at the site and
shall have authority to act on behalf of the Vendor/Contractor. All communications given to
the superintendent shall be as binding as if given to the Vendor/Contractor.

Labor, Materials and Equipment:

1.

The Vendor/Contractor will provide competent, suitable, qualified personnel to lay out the
work and perform construction as required by the Quote/Contract Documents. He will at all
times maintain good discipline and order at the site.

Unless otherwise specified in the Quote/Contract Documents, Vendor/Contractor shall
furnish all materials, equipment, labor, transportation, construction equipment and
machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary facilities
and incidentals necessary for the execution, testing, initial operation and completion of the
work.
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3. All materials and equipment will be new except as otherwise provided in the

Quote/Contract Documents. All special warranties and guarantees required by the

specifications shall expressly run to the benefit of Owner. If required by the Owner, the

Vendor/Contractor will furnish satisfactory evidence (including reports of required tests

and/or purchase receipts) as to the source, kind and quality of materials and equipment

furnished.

4. All materials and equipment shall be applied, installed, connected, erected, used, cleaned

and conditioned in accordance with the instructions of the applicable manufacturer,

supplier, fabricator or processors except as otherwise provided in the Quote/Contract

Documents.

C. Progress Schedule:

1. Vendor/Contractor shall adhere to the Progress Schedule requirements established in the

Quote/Contract Documents as it may be adjusted from time to time as provided below.

a.

Vendor/Contractor shall submit to Owner Designated Representative for acceptance
proposed adjustments in the Progress Schedule that will not result in changing the
contract times. Such adjustments will comply with any provisions of the Quote/Contract
Documents applicable thereto.

Proposed adjustments in the Progress Schedule that will change the contract times shall
be submitted in accordance with the requirements stated in the Quote/Contract
Documents. Adjustments in contract times may only be made by a change order.

All work of this Quote/Contract shall be scheduled and monitored by the
Vendor/Contractor using the Critical Path Method (CPM). The Vendor/Contractor shall
prepare the schedule for the project a minimum of two (2) weeks before starting any
work and shall submit an updated schedule with each monthly pay request. The
Vendor/Contractor will prepare revisions of the schedule to reflect changes in the
Vendor/Contractor’s plan of performance or changes in the work and submit these
revisions to the Owner Designated Representative for acceptance.

The Vendor/Contractor shall prepare schedules as a time scale logic diagram and bar
chart unless otherwise approved by the Owner Designated Representative. Each major
and minor portion of work or operation shall be clearly identified and tied by logical
sequence to the shop drawing schedule and schedule of values. All schedules shall be
prepared and submitted electronically or on 11 inch by 17 inch (11” X 17”) paper, as
requested by the quote.

D. Concerning Subcontractors, Suppliers and Others:

1. The Vendor/Contractor will not employ any subcontractor, supplier, other person or entity,

whether initially or as a replacement, against whom the Owner may have reasonable

46



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

objections, nor will the Vendor/Contractor be required to employ any subcontractor,
supplier, or other individual or entity, against whom the Vendor/Contractor has reasonable
objection.

2. The Vendor/Contractor will not make any substitution for any subcontractor who has been
accepted by the Owner, unless the Owner determines that there is good cause for doing so.

3. The Vendor/Contractor will be fully responsible for all acts and omissions of his
subcontractors, suppliers, and other individuals or entities performing or furnishing any of
the work just as Vendor/Contractor is responsible for Vendor/Contractor’s own acts and
omissions. Nothing contained in the Quote/Contract Documents:

a. Shall create for the benefit of any such subcontractor, supplier, or other individual or
entity any contractual relationship between Owner or Owner Designated
Representative and any such Subcontractor, supplier or other individual or entity, nor

b. Shall anything in the Quote/Contract Documents create any obligation on the part of
Owner or Owner Designated Representative to pay or to see to the payment of any
moneys due any such subcontractor, supplier, or other individual or entity except as
may otherwise be required by laws and regulations.

4. Vendor/Contractor shall be solely responsible for scheduling and coordinating the work of
subcontractors, suppliers, and other individuals or entities performing or furnishing any of
the work under a direct or indirect contract with Vendor/Contractor.

5. Vendor/Contractor shall require all subcontractors, suppliers, and such other individuals or
entities performing or furnishing any of the work to communicate with Owner Designated
Representative through Vendor/Contractor.

6. The divisions and sections of the specifications and the identifications of any drawings shall
not control Vendor/Contractor in dividing the work among subcontractors or suppliers or
delineating the work to be performed by any specific trade.

7. All work performed for Vendor/Contractor by a subcontractor or supplier will be pursuant to
an appropriate agreement between Vendor/Contractor and the subcontractor or supplier
which specifically binds the subcontractor or supplier to the applicable terms and conditions
of the Quote/Contract Documents for the benefit of Owner and Owner Designated
Representative. Whenever any such agreement is with a subcontractor or supplier who is
listed as an additional insured on the property insurance as provided in the Quote/Contract
Documents, the agreement between the Vendor/Contractor and the subcontractor or
supplier will contain provisions whereby the subcontractor or supplier waives all rights
against Owner, Vendor/Contractor, and Owner Designated Representative, and all other
individuals or entities identified in the Contract Documents to be listed as insureds or
additional insureds (and the officers, directors, partners, employees, agents, consultants

47



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

and subcontractors of each and any of them) for all losses and damages caused by, arising
out of, relating to, or resulting from any of the perils or causes of loss covered by such
policies and any other property insurance applicable to the work. If the insurers on any such
policies require separate waiver forms to be signed by any subcontractor or supplier,
Vendor/Contractor will obtain the same.

The Vendor/Contractor agrees to bind specifically every subcontractor to the applicable
terms and conditions of the Quote/Contract Documents for the benefit of the Owner.

The Vendor/Contractor shall not award work valued at more than fifty percent (50%) of the
contract price to subcontractor(s), without prior written approval of the Owner.

11.9. CONTRACTOR'S RESPONSIBILITIES (continued)

A. Patent Fees And Rovalties:

1.

Vendor/Contractor shall pay all license fees and royalties and assume all costs incident to
the use in the performance of the work or the incorporation in the work of any invention,
design, process, product, or device which is the subject of patent rights or copyrights held by
others. If a particular invention, design, process, product, or device is specified in the
Quote/Contract Documents for use in the performance of the work and if to the actual
knowledge of Owner or Owner Designated Representative its use is subject to patent rights
or copyrights calling for the payment of any license fee or royalty to others, the existence of
such rights shall be disclosed by Owner in the Quote/Contract Documents.

To the fullest extent permitted by laws and regulations, Vendor/Contractor shall indemnify
and hold harmless Owner and Owner Designated Representative, and the officers, directors,
partners, employees, agents, consultants and subcontractors of each and any of them from
and against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to any infringement of
patent rights or copyrights incident to the use in the performance of the work or resulting
from the incorporation in the work of any invention, design, process, product, or device not
specified in the Quote/Contract Documents.

B. Use Of Premises:

1.

The Vendor/Contractor will confine his equipment, the storage of materials and equipment,
and the operations of his workers to the areas permitted by law, ordinances, permits or the
requirements of the Quote/Contract Documents and shall not unreasonably encumber the
premises with materials or equipment.

The Vendor/Contractor shall confine the operation of workmen and equipment, and the

storage of materials and equipment to the County's property or to other non-County
48



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

property or in public right-of-way areas indicated on the contract drawings as including
work to be done pursuant to the Quote/Contract Documents. In the event the
Vendor/Contractor desires to have access to the project site, or perform work or operations
pertaining to the Quote/Contract on, over or from non-County property adjacent to the
project site, the Vendor/Contractor shall obtain written authorization to do so from the
respective adjacent property owner(s) prior to using such property. Such written
authorization shall include a provision whereby the property owner agrees to hold the
County harmless, and to defend the County, in the event of any liability, loss, injury, or claim
incurred as a result of the Vendor/Contractors work or operations involving the use of the
adjacent non-County property. The County shall be provided with a notarized, certified copy
of such written authorization(s) before the Vendor/Contractor commences work or
operations or use of such property in connection with work or operations pursuant to this
Quote/Contract.

C. Record Documents:

1.

Vendor/Contractor shall maintain in a safe place at the site one (1) record copy of all
drawings, specifications, addenda, change orders, field orders, and written interpretations
and clarifications in good order and annotated to show changes made during construction.
These record documents together with all approved samples and a counterpart of all
approved shop drawings will be available to Engineer for reference. Upon completion of the
work, these record documents, samples, and shop drawings will be delivered to Engineer for
Owner.

Record Drawings: The Engineer will prepare a set of record drawings for the project which
will include the changes made in materials, equipment, locations, and dimensions of the
work. Each month or as otherwise agreed, the Vendor/Contractor shall submit to the
Engineer a current listing and description (written and graphic) of each change incorporated
into the work since the preceding submittal.

D. Safety And Protection:

1.

Vendor/Contractor shall be solely responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the work. Vendor/Contractor shall take
all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

a. All employees on the site and other persons who may be affected by the work:

b. All the work and materials and equipment to be incorporated therein, whether in
storage on or off the site; and
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E.

c. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities and underground facilities not designated for
removal, relocation or replacement in the course of construction.

Vendor/Contractor shall comply with all applicable laws and regulations relating to the
safety of persons or property, or to the protection of persons or property from damage,
injury, or loss; and shall erect and maintain all necessary safeguards for such safety and
protection. Vendor/Contractor shall notify owners of adjacent property and of underground
facilities and other utility owners when prosecution of the work may affect them, and shall
cooperate with them in the protection, removal, relocation, and replacement of their
property.

All damage, injury, or loss to any property referred to above; caused directly or indirectly, in
whole or in part, by Vendor/Contractor, any subcontractor, supplier, or any other individual
or entity directly or indirectly employed by any of them to perform any of the work, or
anyone for whose acts any of them may be liable, shall be remedied by Vendor/Contractor
(except damage or loss attributable to the fault of drawings or specifications or to the acts
or omissions of Owner or Engineer, or anyone employed by any of them, or anyone for
whose acts any of them may be liable, and not attributable, directly or indirectly, in whole
or in part, to the fault or negligence of Vendor/Contractor or any subcontractor, supplier, or
other individual or entity directly or indirectly employed by any of them).

Vendor/Contractor’s duties and responsibilities for safety and for protection of the work
shall continue until such time as all the work is completed and Engineer has issued final
acceptance.

Vendor/Contractor shall designate a qualified and experienced safety representative at the
site whose duties and responsibilities shall be the prevention of accidents and the
maintaining and supervising of safety precautions and programs.

Emergencies: In emergencies affecting the safety or protection of persons or the work or
property at the site or adjacent thereto, Vendor/Contractor is obligated to act to prevent
threatened damage, injury, or loss. Vendor/Contractor shall give Owner Designated
Representative prompt written notice if Vendor/Contractor believes that any significant changes
in the work or variations from the Quote/Contract Documents have been caused thereby or are
required as a result thereof. If Owner Designated Representative determines that a change in
the Quote/Contract Documents is required because of the action taken by Vendor/Contractor in
response to such an emergency, a change order will be issued.

11.10.CONTRACTOR'S RESPONSIBILITIES (continued)

A. Shop Drawings, Samples and Test Specimens, Additional and Special Submittals:
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1.

Vendor/Contractor shall submit all shop drawings, samples and test specimens, additional

and special submittals to Owner Designated Representative for review and approval in

accordance with the acceptable Schedule of Submittals. The Vendor/Contractor's attention

is directed to the individual specification sections in these Quote/Contract Documents which

may contain additional and special submittal requirements.

a. Shop Drawings:

Submit number of copies specified in the specifications.

Data shown on the shop drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Owner Designated Representative the services, materials, and equipment
Vendor/Contractor proposes to provide and to enable Owner Designated
Representative to review the information for the limited purposes of establishing a
reporting procedure and is intended for the Vendor/Contractor’s convenience in
organizing his work and to permit the Owner Designated Representative to monitor
the Vendor/Contractor’s progress and understanding of the design.

Should the Vendor/Contractor propose any item on his field drawings, or
incorporate an item into the work, and that item should subsequently prove to be
defective or otherwise unsatisfactory, (regardless of the Owner Designated
Representative 's preliminary review), the Vendor/Contractor shall, at his own
expense, replace the item with another item that will perform satisfactorily.

The Vendor/Contractor agrees that shop drawing submittals processed by the
Owner Designated Representative do not become Quote/Contract Documents and
are not change orders.

b. Samples and Test Specimens:

Submit number of samples and/or test specimens as required in the specifications.
Where required in the specifications, and as determined necessary by the Owner
Designated Representative, test specimens or samples of materials, appliances, and
fittings to be used or offered for use in connection with the work shall be submitted
to the Owner Designated Representative at the Vendor/Contractor's expense, with
all cartage charges prepaid, and in such quantities and sizes as may be required for
proper examination and tests to establish the quality or equality thereof, as
applicable.

Clearly identify each as to material, supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Owner Designated
Representative may require enabling Owner Designated Representative to review
the submittal for the limited purposes of establishing a reporting procedure and is
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Vi.

Vii.

intended for the Vendor/Contractor’s convenience in organizing his work and to
permit the Owner Designated Representative to monitor the Vendor/Contractor’s
progress and understanding of the design.

All samples and test specimens shall be submitted in ample time to enable the
Owner Designated Representative to make any examinations necessary, without
delay to the work. The Vendor/Contractor will be held responsible for any loss of
time due to his neglect or failure to deliver the required samples to the Owner
Designated Representative, as specified.

The Vendor/Contractor shall submit additional samples as required by the Owner
Designated Representative to ensure equality with the original approved sample
and/or for determination of specification compliance.

Laboratory tests and examinations that the Owner elects to have made by an
independent testing laboratory will be made at no cost to the Vendor/Contractor,
except that, if a sample of any material or equipment proposed for use by the
Vendor/Contractor fails to meet the specifications, the cost of testing subsequent
samples shall be borne by the Vendor/Contractor.

All tests required by the specifications to be performed by an independent
laboratory shall be made by an Owner approved laboratory. Certified test results of
all specified tests shall be submitted in duplicate to the Owner Designated
Representative. The samples furnished and the cost for the laboratory services shall
be at the expense of the Vendor/Contractor and included in the prices bid for the
associated work.

Sample items (fixtures, hardware, etc.) may be incorporated into the work upon
approval, and when no longer needed by the Owner Designated Representative for
reference.

c. Submittals:

All technical submittals shall be fully sufficient in detail for determination of
compliance with the Quote/Contract Documents.

Review or acceptance of substitutions, schedules, shop drawings, lists of materials,
and procedures submitted or requested by the Vendor/Contractor shall not add to
the Quote/Contract amount, and all additional costs which may result therefrom
shall be solely the obligation of the Vendor/Contractor.

The Owner is not precluded, by virtue of review, acceptance, or approval, from
obtaining a credit for construction savings resulting from allowed concessions in the
work or materials therefore.
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iv. No equipment or material for which listings, drawings, or descriptive material is
required shall be fabricated, purchased, or installed until the Owner Designated
Representative has reviewed same and returned copies with stamp and signature
indicating action taken.

2. Where shop drawings, samples, additional technical or special submittals are required by
the Quote/Contract Documents or the Schedule of Submittals, any related work performed
prior to Owner Designated Representative’s review and approval of the pertinent submittal
will be at the sole expense and responsibility of Vendor/Contractor.

3. Submittal Procedures:

a. Submittals shall be addressed to the Owner Designated Representative as defined in
these construction documents. Before submitting each shop drawing, sample, test
specimens or other technical submittal, Vendor/Contractor shall have determined and
verified:

i. All field measurements, quantities, dimensions, specified performance and design
criteria, installation requirements, materials, catalog numbers, and similar
information with respect thereto;

ii. The suitability of all materials with respect to intended use, fabrication, shipping,
handling, storage, assembly, and installation pertaining to the performance of the
work;

iii. All information relative to Vendor/Contractor’s responsibilities for means, methods,
techniques, sequences, and procedures of construction, and safety precautions and
programs incident thereto; and

iv. Shall also have reviewed and coordinated each shop drawing or sample with other
shop drawings and samples and with the requirements of the work and the
Quote/Contract Documents.

b. Each submittal shall bear a stamp or specific written certification that
Vendor/Contractor has satisfied Vendor/Contractor’s obligations under the
Quote/Contract Documents with respect to Vendor/Contractor’s review and approval of
that submittal. The practice of submitting incomplete or unchecked shop drawings for
the Owner Designated Representative to correct or finish will not be acceptable. shop
drawings which, in the opinion of the Owner Designated Representative, clearly indicate
that they have not been checked by the Vendor/Contractor will be considered as not
complying with the intent of the Quote/Contract Documents and will be returned to the
Vendor/Contractor for resubmission in the proper form.

c. With each submittal, Vendor/Contractor shall give Owner Designated Representative
specific written notice of any variations, that the shop drawing or sample may have
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from the requirements of the Quote/Contract Documents. This notice shall be both a
written communication separate from the shop drawings or sample submittal; and, in
addition, by a specific notation made on each shop drawing or sample submitted to
Owner Designated Representative for review and approval of each such variation.

The Vendor/Contractor shall submit to the Owner Designated Representative for his
review five (5) copies of shop drawings, electrical diagrams, performance data and
pump curves, wiring and control diagrams, special features, interface schematic
diagrams, catalog information and cuts for fabricated items and manufactured items
including structural, mechanical, electrical, plumbing, process, instrumentation and
control systems and equipment furnished under the Quote/Contract. Shop drawings
shall be submitted in sufficient time to allow the Owner Designated Representative not
less than twenty (20) regular working days for examining the drawings.

4. Owner Designated Representative’s Review:

a.

Owner Designated Representative will provide timely review of shop drawings and
samples in accordance with the Schedule of Submittals acceptable to Owner Designated
Representative. Owner Designated Representative’s review and approval will be only to
determine if the items covered by the submittals will, after installation or incorporation
in the work, conform to the information given in the Quote/Contract Documents and be
compatible with the design concept of the completed project as a functioning whole as
indicated by the Quote/Contract Documents.

Owner Designated Representative’s review and approval shall not relieve
Vendor/Contractor from responsibility for any variation from the requirements of the
Quote/Contract Documents unless Vendor/Contractor has complied with the
requirements and Owner Designated Representative has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the
shop drawing or sample. Owner Designated Representative’s review and approval shall
not relieve Vendor/Contractor from responsibility for complying with the requirements
stated above.

Owner Designated Representative’s review and approval shall not relieve
Vendor/Contractor from responsibility for any variation from the requirements of the
Quote/Contract Documents unless Vendor/Contractor has complied with the
requirements and Owner Designated Representative has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the
shop drawing or sample. Owner Designated Representative’s review and approval shall
not relieve Vendor/Contractor from responsibility for complying with the requirements
stated above.

5. Re-submittal Procedures:
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Vendor/Contractor shall make corrections required by Owner Designated
Representative and shall return the required number of corrected copies of shop
drawings and submit, as required, new samples for review and approval.
Vendor/Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Owner Designated Representative on previous submittals.
Costs incurred by Owner Designated Representative, and/or Owner, related to review
and approval of additional submittals beyond that associated with the original submittal
and one (1) re-submittal will be the responsibility of the Vendor/Contractor.

6. Certificates of Compliance:

a.

A Certificate of Compliance shall be furnished for materials specified to a recognized
standard or code prior to the use of any such materials in the work. The Owner
Designated Representative may permit the use of certain materials or assemblies prior
to sampling and testing if accompanied by a Certificate of Compliance. The certificate
shall be signed by the manufacturer of the material or the manufacturer of assembled
materials and shall state that the materials involved comply in all respects with the
requirement of the specifications. A Certificate of Compliance shall be furnished with
each lot of material delivered to the work and the lot so certified shall be clearly
identified in the certificate.

All materials used on the basis of a Certificate of Compliance may be sampled and
tested at any time. The fact that material is used on the basis of a Certificate of
Compliance shall not relieve the Vendor/Contractor of responsibility for incorporating
material in the work which conforms to the requirements of the Quote/Contract
Documents and any such material not conforming to such requirements will be subject
to rejection whether in place or not.

The Owner Designated Representative reserves the right to refuse permission for use of
material on the basis of a Certificate of Compliance.

The form of the Certificate of Compliance and its disposition shall be as directed by the
Owner Designated Representative.

11.11.CONTRACTOR'S RESPONSIBILITES (continued)

A. Continuing the Work: Vendor/Contractor shall carry on the work and adhere to the Progress

Schedule during all disputes or disagreements with Owner. No work shall be delayed or

postponed pending resolution of any disputes or disagreements, except as permitted in Section
titled "CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES" paragraph entitled
"DELAYS" or as Owner and Vendor/Contractor may otherwise agree in writing.

B. Use of Site and Other Areas:

1. Limitation on Use of Site and Other Areas:
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a. Vendor/Contractor shall confine construction equipment, the storage of materials and
equipment, and the operations of workers to the site and other areas permitted by laws
and regulations, and shall not unreasonably encumber the site and other areas with
construction equipment or other materials or equipment. Vendor/Contractor shall
assume full responsibility for any damage to any such land or area, or to the owner or
occupant thereof, or of any adjacent land or areas resulting from the performance of
the work.

b. Should any claim be made by any such owner or occupant because of the performance
of the work, Vendor/Contractor shall promptly settle with such other party by
negotiation or otherwise resolve the claim by arbitration or other dispute resolution
proceeding or at law.

c. Tothe fullest extent permitted by laws and regulations, Vendor/Contractor shall
indemnify and hold harmless Owner and Owner Designated Representative, and the
officers, directors, partners, employees, agents, consultants and subcontractors of each
and any of them from and against all claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to any claim or action, legal or equitable, brought by any such owner or
occupant against Owner, Owner Designated Representative, or any other party
indemnified hereunder to the extent caused by or based upon Vendor/Contractor’s
performance of the work.

2. Removal of Debris During Performance of the Work: During the progress of the work

Vendor/Contractor shall keep the site and other areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish,
and other debris shall conform to applicable laws and regulations.

3. Clean Up: The Vendor/Contractor will keep the premises free from accumulations of waste
materials, rubbish and other debris resulting from the work; at the completion of the work
he will remove all waste materials, rubbish and debris from and about the premises as well
as all tools, construction equipment and machinery, and surplus materials, and will leave the
site clean and ready for occupancy by the County. The Vendor/Contractor will restore to
their original condition those portions of the site not designated for alteration by the
Quote/Contract Documents. If at any time during construction of this project, the
Vendor/Contractor fails to clean up on a daily basis, the County may do so. All costs
associated with the County's cleanup activities on behalf of the Vendor/Contractor shall be
deducted from amounts due to the Vendor/Contractor. Prior to Substantial Completion of
the work, Vendor/Contractor shall clean the site and the work and make it ready for
utilization by Owner. At the completion of the work Vendor/Contractor shall remove from
the site all tools, appliances, construction equipment and machinery, and surplus materials
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and shall restore to original condition all property not designated for alteration by the
Quote/Contract Documents.

Loading Structures: Vendor/Contractor shall not load nor permit any part of any structure to

be loaded in any manner that will endanger the structure, nor shall Vendor/Contractor
subject any part of the work or adjacent property to stresses or pressures that will endanger
it.

C. Vendor/Contractor's General Warranty and Guarantee:

1.

Vendor/Contractor warrants and guarantees to Owner that all work will be in accordance
with the Quote/Contract Documents and will not be defective. Owner Designated
Representative and its related entities shall be entitled to rely on representation of
Vendor/Contractor’s warranty and guarantee. All unsatisfactory work, all faulty work, and all
work not conforming to the requirements of the Quote/Contract Documents or any
inspections, test or approvals shall be considered defective. All defective work, whether or
not in place, may be rejected, corrected or accepted as provided in the Bid Specification.

Vendor/Contractor’s warranty and guarantee hereunder excludes defects or damage caused
by:

a. Abuse, modification, or improper maintenance or operation by persons other than
Vendor/Contractor, subcontractors, suppliers, or any other individual or entity for
whom Vendor/Contractor is responsible; or

b. Normal wear and tear under normal usage.

Vendor/Contractor’s obligation to perform and complete the work in accordance with the
Quote/Contract Documents shall be absolute. None of the following will constitute an
acceptance of work that is not in accordance with the Quote/Contract Documents or a
release of Vendor/Contractor’s obligation to perform the work in accordance with the
Quote/Contract Documents:

a. Observations by Owner Designated Representative;

b. Recommendation by Owner Designated Representative or payment by Owner of any
progress or final payment;

c. Theissuance of a certificate of Substantial Completion by Owner Designated
Representative or any payment related thereto by Owner;

d. Use or occupancy of the work or any part thereof by Owner;

e. Anyreview and approval of a shop drawing or sample submittal or the issuance of a
notice of acceptability by Owner Designated Representative;

f.  Any inspection, test, or approval by others; or
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g. Any correction of defective work by Owner.

4. The Vendor/Contractor shall provide and maintain in a neat and sanitary condition, such

accommodations for the use of his employees as may be necessary to comply with the
requirements of the state board of health or of the Owner Designated Representative.

The Vendor/Contractor shall be responsible for installing, operating and maintaining all
traffic control associated with the project, including detours, advance warnings,
channelization or other features, both at the immediate work site and at any outlying points
determined by the Owner to be necessary to satisfy project requirements and to maintain
safe operations at the landfill. If traffic control is necessary, the Vendor/Contractor shall
prepare a detailed traffic control plan. This plan shall be approved in writing by the Owner
prior to implementation by the Vendor/Contractor.

D. Delegation of Professional Design Services:

1.

Vendor/Contractor will not be required to provide professional design services unless such
services are specifically required by the Quote/Contract Documents for a portion of the
work or unless such services are required to carry out Vendor/Contractor’s responsibilities
for construction means, methods, techniques, sequences and procedures.
Vendor/Contractor shall not be required to provide professional services in violation of
applicable law.

If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Vendor/Contractor by the
Quote/Contract Documents, Owner and Owner Designated Representative will specify all
performance and design criteria that such services must satisfy. Vendor/Contractor shall
cause such services or certifications to be provided by a properly licensed professional,
whose signature and seal shall appear on all drawings, calculations, specifications,
certifications, shop drawings and other submittals prepared by such professional. Shop
drawings and other submittals related to the work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Owner Designated Representative.

Owner and Owner Designated Representative shall be entitled to rely upon the adequacy,
accuracy and completeness of the services, certifications or approvals performed by such
design professionals, provided Owner and Owner Designated Representative have specified
to Vendor/Contractor all performance and design criteria that such services must satisfy.

Owner Designated Representative’s review and approval of design calculations and design
drawings will be only for the limited purpose of checking for conformance with performance
and design criteria given and the design concept expressed in the Quote/Contract
Documents. Owner Designated Representative’s review and approval of shop drawings and
other submittals (except design calculations and design drawings) will be only for the

58



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

purpose of determining if the items covered by the submittals will, after installation or
incorporation in the work, conform to the information given in the Quote/Contract
Documents and be compatible with the design concept of the completed project as a
functioning whole as indicated by the Quote/Contract Documents.

Vendor/Contractor shall not be responsible for the adequacy of the performance or design
criteria required by the Quote/Contract Documents.

11.12.AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS:

A. Availability of Lands:

1.

Owner shall furnish the site. Owner shall notify Vendor/Contractor of any encumbrances or
restrictions not of general application but specifically related to use of the site with which
Vendor/Contractor must comply in performing the work. Owner will obtain in a timely
manner and pay for easements for permanent structures or permanent changes in existing
facilities. If Vendor/Contractor and Owner are unable to agree on entitlement to or on the
amount or extent, if any, of any adjustment in the contract price or contract times, or both,
as a result of any delay in Owner’s furnishing the site or a part thereof, Vendor/Contractor
may make a claim therefore as provided in the Quote/Contract Documents.

Upon reasonable written request, Owner shall furnish Vendor/Contractor with a current
statement of record legal title and legal description of the lands upon which the work is to
be performed and Owner’s interest therein as necessary for giving notice of or filing a
mechanic’s or construction lien against such lands in accordance with applicable laws and

regulations.

Vendor/Contractor shall provide for all additional lands and access thereto that may be
required for temporary construction facilities or storage of materials and equipment.

B. Subsurface and Physical Conditions:

1.

2.

Reports and Drawings:

a. Those reports of explorations and tests of subsurface conditions at or contiguous to the
site that Owner Designated Representative has used in preparing the Quote/Contract

Documents; and

b. Those drawings of physical conditions in or relating to existing surface or subsurface
structures at or contiguous to the site (except underground facilities) that Engineer has
used in preparing the Quote/Contract Documents will be included in the
Quote/Contract Documents as Attachments.

Limited reliance by Vendor/Contractor on technical data authorized: Vendor/Contractor
may rely upon the general accuracy of the technical data contained in such reports and
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drawings, but such reports and drawings are not Contract Documents. Such technical data is

identified in the Quote/Contract Documents. Except for such reliance on such technical

data, Vendor/Contractor may not rely upon or make any claim against Owner or Engineer,

or any of their related entities with respect to:

a.

d.

The completeness of such reports and drawings for Vendor/Contractor’s purposes,
including, but not limited to, any aspects of the means, methods, techniques,
sequences, and procedures of construction to be employed by Vendor/Contractor,

Other data, interpretations, opinions, and information contained in such reports or
shown or indicated in such drawings; or

Any Vendor/Contractor interpretation of or conclusion drawn from any technical data or
any such other data, interpretations, opinions, or information.

3. Differing Subsurface or Physical Conditions:

Notice: If Vendor/Contractor believes that any subsurface or physical condition at or
contiguous to the site that is uncovered or revealed either:

i. Isof such a nature as to establish that any technical data on which
Vendor/Contractor is entitled to rely as provided in Titled "UNDERGROUND
FACILITIES" is materially inaccurate; or

ii. Isof such a nature as to require a change in the Quote/Contract Documents; or

iii. Differs materially from that shown or indicated in the Quote/Contract Documents;
or

iv. Is of an unusual nature, and differs materially from conditions ordinarily
encountered and generally recognized as inherent in work of the character provided
for in the Quote/Contract Documents; then Vendor/Contractor shall, promptly after
becoming aware thereof and before further disturbing the subsurface or physical
conditions or performing any work in connection therewith, notify Owner and
Owner Designated Representative in writing about such condition.
Vendor/Contractor shall not further disturb such condition or perform any work in
connection therewith until receipt of written order to do so.

Owner Designated Representative’s Review: After receipt of written notice, Owner
Designated Representative will promptly review the pertinent condition, determine the
necessity of Owner’s obtaining additional exploration or tests with respect thereto, and
advise Owner in writing (with a copy to Vendor/Contractor) of Owner Designated
Representative’s findings and conclusions.

Possible Price and Times Adjustments:
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i. The contract price or the contract times, or both, will be equitably adjusted to the
extent that the existence of such differing subsurface or physical condition causes
an increase or decrease in Vendor/Contractor’s cost of, or time required for,
performance of the work; subject, however, to the following:

I.  Such condition must meet any one (1) or more of the categories described in
Section Titled "CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES"
paragraph titled "DELAYS" and

II.  With respect to work that is paid for on a unit price basis, any adjustment in
contract price will be subject to the provisions of stated in the Quote/Contract
Documents.

ii. Vendor/Contractor shall not be entitled to any adjustment in the contract price or
contract times if:

I.  Vendor/Contractor knew of the existence of such conditions at the time
Vendor/Contractor made a final commitment to Owner with respect to contract
price and contract times by the submission of a bid or becoming bound under a
negotiated Quote/Contract; or

Il. The existence of such condition could reasonably have been discovered or
revealed as a result of any examination, investigation, exploration, test, or study
of the site and contiguous areas required by the bidding requirements or
Quote/Contract Documents to be conducted by or for Vendor/Contractor prior
to Vendor/Contractor’s making such final commitment; or

Ill. Vendor/Contractor failed to give the written notice as required by provisions
above.

iii. If Owner and Vendor/Contractor are unable to agree on entitlement to or on the
amount or extent, if any, of any adjustment in the contract price or contract times,
or both, a claim may be made therefore as provided in Quote/Contract Documents.
However, Owner and Owner Designated Representative, and any of their related
entities shall not be liable to Vendor/Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) sustained by Vendor/Contractor on or in connection with any other
project or anticipated project.

4. Underground Facilities:

a. Shown or Indicated: The information and data shown or indicated in the Quote/Contract
Documents with respect to existing underground facilities at or contiguous to the site is
based on information and data furnished to Owner or Engineer by the owners of such
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underground facilities, including Owner, or by others. Unless it is otherwise expressly

provided in the quote documents:

Owner and Engineer shall not be responsible for the accuracy or completeness of
any such information or data; and

The cost of all of the following will be included in the contract price, and
Vendor/Contractor shall have full responsibility for:

I.  Reviewing and checking all such information and data,

Il. Locating all underground facilities shown or indicated in the Quote/Contract
Documents,

lll. Coordination of the work with the owners of such underground facilities,
including Owner, during construction, and

IV. The safety and protection of all such underground facilities and repairing any
damage thereto resulting from the work.

The Vendor/Contractor shall locate all existing utilities, vertical and horizontal, prior
to commencement of construction and any excavation.

b. Not Shown or Indicated:

If an underground facility is uncovered or revealed at or contiguous to the site which
was not shown or indicated, or not shown or indicated with reasonable accuracy in
the Quote/Contract Documents, Vendor/Contractor shall, promptly after becoming
aware thereof and before further disturbing conditions affected thereby or
performing any work in connection therewith, identify the owner of such
underground facility and give written notice to that owner and to Owner and
Engineer. Engineer will promptly review the underground facility and determine the
extent, if any, to which a change is required in the Quote/Contract Documents to
reflect and document the consequences of the existence or location of the
underground facility. During such time, Vendor/Contractor shall be responsible for
the safety and protection of such underground facility.

If Engineer concludes that a change in the Quote/Contract Documents is required, a
Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the contract price or contract times, or both,
to the extent that they are attributable to the existence or location of any
underground facility that was not shown or indicated or not shown or indicated with
reasonable accuracy in the Contract Documents and that Vendor/Contractor did not
know of and could not reasonably have been expected to be aware of or to have
anticipated. If Owner and Vendor/Contractor are unable to agree on entitlement to
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or on the amount or extent, if any, of any such adjustment in contract price or
contract times, Owner or Vendor/Contractor may make a claim therefore as
provided in the Quote/Contract Documents.

c. Obstructions:

i. Any pipes, conduits, wires, mains, footings, driveways, or other structures
encountered shall be carefully protected from injury or displacement. Any damage
thereto shall be fully, promptly, and properly repaired by the Vendor/Contractor to
the satisfaction of the Owner Designated Representative and the Owner thereof.
Should it become necessary to change the position of water or gas or other pipes,
sewer drains, or poles, the Engineer shall be at once notified of the locality and
circumstances, and no claims for damages arising from the delay in adjusting the
pipe, sewer drains or poles shall be made. Failure of the plans to show the locations,
nature or extent of any existing structures or obstructions shall not be the basis of a
claim for extra work. Any survey monument or bench mark which must be disturbed
shall be carefully referenced before removal, and unless otherwise provided for,
shall be replaced upon completion of the work by a registered land surveyor. Any
survey monuments or bench markers which are disturbed shall be replaced by a
Florida registered land surveyor.

11.13.AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS:

(continued)

A. Reference Points:

1.

Owner shall provide engineering surveys to establish reference points for construction
which in Owner Designated Representative’s judgment are necessary to enable
Vendor/Contractor to proceed with the work. Vendor/Contractor shall be responsible for
laying out the work, shall protect and preserve the established reference points and
property monuments, and shall make no changes or relocations without the prior written
approval of Owner. Vendor/Contractor shall report to Owner Designated Representative
whenever any reference point or property monument is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be responsible for
the accurate replacement or relocation of such reference points or property monuments by
professionally qualified personnel.

Vendor/Contractor will furnish all surveys and construction stakeouts unless otherwise
specified. The Vendor/Contractor will provide horizontal control and bench marks or
elevations for vertical control. The number and extent of such control will be designated to
the Vendor/Contractor by the Owner Designated Representative prior to bid opening, upon
request. It shall be the responsibility of the Vendor/Contractor to check all stakes as set by
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the Engineer for possible error. The Vendor/Contractor shall furnish, free of charge, all
additional stakes, all templates, and other materials necessary for marking and maintaining
points and lines given. The Vendor/Contractor shall be held responsible for the preservation
of all stakes and marks, and if any of the stakes or marks are destroyed or disturbed, the
cost of replacing them shall be charged against, and shall be deducted from the payment for
the work. The Vendor/Contractor shall be responsible for any mistakes that may be caused
by their unnecessary loss or disturbance.

The Vendor/Contractor shall provide reasonable and necessary opportunities and facilities
for setting points and making measurements. He shall not proceed until he has made timely
demand upon the Owner Designated Representative for, and received from him, such points
as may be necessary as the work progresses. The work shall be done in strict conformity
with such points.

a. Alignment Markers. The markers for alignment and location information which are
shown on the plans have been previously established by a Florida registered land
surveyor. Monuments and other field markers consist of railroad spikes, iron pins,
concrete monuments, and other markers in customary use in the area. The
Vendor/Contractor shall lay out his work from these markers, and shall be responsible
for all measurements in connection therewith. The Vendor/Contractor shall preserve all
alignment and right-of-way markers, and shall reset or replace at his own expense, any
and all which are removed, destroyed or covered up by his work. In the event that
additional markers, stakes or monuments are required, or in the event that previously
established markers must be replaced, the Vendor/Contractor shall employ a Florida
registered land surveyor to reset or replace them.

b. Bench Marks. The Vendor/Contractor shall lay out his work from bench marks and
elevations set by the Engineer. Bench marks and elevations set by the Engineer will be
shown and explained to the Vendor/Contractor. Thereafter, these bench marks and
elevations become the sole responsibility of the Vendor/Contractor, and if replacement
is required, either at the request of the Vendor/Contractor or in the judgment of the
Owner Designated Representative, the Vendor/Contractor shall pay for the cost of
replacement. The Vendor/Contractor shall furnish, at his own expense, all templates,
stakes, equipment, labor and materials as may be required in laying out any part of the
work.

B. Hazardous Environmental Condition at Site:

1.

Reports and Drawings: Any reports and drawings relating to a hazardous environmental
condition identified at the site, if any, that have been utilized by the Engineer in the
preparation of the Quote/Contract Documents will be included in the Quote/Contract
Documents as Attachments under Reference Documents.
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2.

Limited Reliance by Vendor/Contractor on Technical Data Authorized: Vendor/Contractor
may rely upon the general accuracy of the technical data contained in such reports and
drawings, but such reports and drawings are not Quote/Contract Documents. Such technical
data is identified in the Technical Specifications. Except for such reliance on such technical
data, Vendor/Contractor may not rely upon or make any claim against Owner or Engineer,
or any of their related entities with respect to:

a. The completeness of such reports and drawings for Vendor/Contractor’s purposes,
including, but not limited to, any aspects of the means, methods, techniques, sequences
and procedures of construction to be employed by Vendor/Contractor and safety
precautions and programs incident thereto; or

b. Other data, interpretations, opinions and information contained in such reports or
shown or indicated in such drawings;

Vendor/Contractor shall not be responsible for any hazardous environmental condition
uncovered or revealed at the site which was not shown or indicated in drawings or
specifications or identified in the Quote/Contract Documents to be within the scope of the
work. Vendor/Contractor shall be responsible for a hazardous environmental condition
created with any materials brought to the site by Vendor/Contractor, subcontractors,
suppliers, or anyone else for whom Vendor/Contractor is responsible.

If Vendor/Contractor encounters a hazardous environmental condition or if
Vendor/Contractor or anyone for whom Vendor/Contractor is responsible creates a
hazardous environmental condition, Vendor/Contractor shall immediately: (i) secure or
otherwise isolate such condition; (ii) stop all work in connection with such condition and in
any area affected thereby; and (iii) notify Owner and Owner Designated Representative (and
promptly thereafter confirm such notice in writing). Owner shall promptly consult with
Owner Designated Representative concerning the necessity for Owner to retain a qualified
expert to evaluate such condition or take corrective action, if any.

Vendor/Contractor shall not be required to resume work in connection with such condition
or in any affected area until after Owner has obtained any required permits related thereto
and delivered to Vendor/Contractor written notice: (i) specifying that such condition and
any affected area is or has been rendered safe for the resumption of work; or (ii) specifying
any special conditions under which such work may be resumed safely. If Owner and
Vendor/Contractor cannot agree as to entitlement to or on the amount or extent, if any, of
any adjustment in contract price or contract times, or both, as a result of such work
stoppage or such special conditions under which work is agreed to be resumed by
Vendor/Contractor, either party may make a claim therefore as provided in the
Quote/Contract Documents.
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6. If after receipt of such written notice Vendor/Contractor does not agree to resume such
work based on a reasonable belief it is unsafe, or does not agree to resume such work under
such special conditions, then Owner may order the portion of the work that is in the area
affected by such condition to be deleted from the work. If Owner and Vendor/Contractor
cannot agree as to entitlement to or on the amount or extent, if any, of an adjustment in
contract price or contract times as a result of deleting such portion of the work, then either
party may make a claim therefore as provided in the Quote/Contract Documents. Owner
may have such deleted portion of the work performed by Owner’s own forces or others in
accordance with Section "Other Work at the Site".

7. The provisions in this paragraph do not apply to a hazardous environmental condition
uncovered or revealed at the site.

11.14.PRE-CONSTRUCTION CONFERENCE

Within fourteen (14) calendar days after the effective date of the quoted project, but before
Vendor/Contractor starts the work at the site, a conference attended by Vendor/Contractor, Owner
Designated Representative, and other County staff personnel as appropriate will be held to discuss such
topics as may include, but not limited to; schedules, procedures for handling shop drawings and other
submittals and for processing Applications for Payment, MOT, initiation of coordination with affected
utilities, agreement upon the Notice to Proceed date, and to establish a working understanding among
the parties as to the work.

11.15.INITIAL ACCEPTANCE OF SCHEDULES:

At least ten (10) days before submission of the first application for payment, a conference attended by
Vendor/Contractor, Owner Designated Representative, and others as appropriate will be held to review
for acceptability to Owner Designated Representative. Vendor/Contractor shall have an additional ten
(10) days to make corrections and adjustments and to complete and re-submit the schedules. No
progress payment shall be made to Vendor/Contractor until acceptable schedules are submitted to

Owner Designated Representative.

A. The Progress Schedule will be acceptable to Owner Designated Representative if it provides an
orderly progression of the work to completion within the contract times. Such acceptance will
not impose on Owner Designated Representative responsibility for the Progress Schedule, for
sequencing, scheduling, or progress of the work nor interfere with or relieve Vendor/Contractor
from Vendor/Contractor’s full responsibility therefore.

B. Vendor/Contractor’s Schedule of Submittals will be acceptable to Owner Designated
Representative if it provides a workable arrangement for reviewing and processing the required
submittals.

C. Vendor/Contractor’s Schedule of Values will be acceptable to Owner Designated Representative
as to form and substance if it provides a reasonable allocation of the contract price to
component parts of the work.
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11.16.CHANGES IN THE WORK; CLAIMS:

A. Authorized Changes in the Work:

1. Without invalidating the Quote/Contract and without notice to any surety, Owner may,

subject to written approval by Agency at any time or from time to time, order additions,

deletions, or revisions in the work by a Change Order. Upon receipt of any such document,

Vendor/Contractor shall promptly proceed with the work involved which will be performed

under the applicable conditions of the Contract Documents (except as otherwise specifically

provided).

2. If Owner and Vendor/Contractor are unable to agree on entitlement to, or on the amount or

extent, if any, of an adjustment in the contract price or contract times, or both, that should

be allowed as a result of a change order, a claim may be made therefor as provided in the
Paragraph titled: "CLAIMS" below.

B. Unauthorized Changes in the Work: Vendor/Contractor shall not be entitled to an increase in

C.

the contract price or an extension of the contract times with respect to any work performed

that is not required by the Quote/Contract Documents as amended, modified, or supplemented,

except in the case of an emergency as stated in Paragraph titled "EMERGENCIES" above, or in
the case of uncovering work as stated in Paragraph titled "UNCOVERING WORK", below.

Execution of Change Orders:

1. Owner and Vendor/Contractor shall execute appropriate change orders recommended by

Owner Designated Representative covering:

a.

Changes in the work which are: (i) ordered by Owner pursuant to Paragraph titled
"AUTHORIZED CHANGED IN THE WORK" above, (ii) required because of acceptance of
defective work pursuant to Paragraph titled "ACCEPTANCE OF DEFECTIVE WORK", below
or Owner’s correction of defective work pursuant to Paragraph titled "OWNER MAY
CORRECT DEFECTIVE WORK" , below or (iii) agreed to by the parties;

Changes in the contract price or contract times which are agreed to by the parties,
including any undisputed sum or amount of time for work actually performed in
accordance with a change order; and

Changes in the contract price or contract times which embody the substance of any
written decision rendered by Owner Designated Representative pursuant to Section
titled "TESTS AND INSPECTIONS: CORRECTION, REMOVAL/ACCEPTANCE OF DEFECTIVE
WORK", below ; provided that, in lieu of executing any such Change Order, an appeal
may be taken from any such decision in accordance with the provisions of the
Quote/Contract Documents and applicable laws and regulations, but during any such
appeal, Vendor/Contractor shall carry on the work and adhere to the Progress Schedule
as provided in Section titled "STARTING THE WORK", above.
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2.

The contract price constitutes the total compensation payable to the Vendor/Contractor for
performing the work. All duties, responsibilities and obligations assigned to or undertaken
by the Vendor/Contractor shall be at his expense without change in the contract price. The
Quote/Contract Price may only be changed by a change order. Any claim for an increase in
the Quote/Contract Price shall be in writing and delivered to the Owner Designated
Representative within fifteen (15) days of the occurrence of the event giving rise to the
claim. All claims for adjustment in the contract price shall be determined by the Owner
Designated Representative. Any change in the contract price shall be incorporated in a
change order.

D. Notification to Surety: If notice of any change affecting the general scope of the work or the

E.

provisions of the Quote/Contract Documents (including, but not limited to, contract price or

contract times) is required by the provisions of any bond to be given to a surety, the giving of

any such notice will be Vendor/Contractor’s responsibility. The amount of each applicable bond

will be adjusted to reflect the effect of any such change.

Claims:

1.

2.

Chief Procurement Officer’s Decision Required: All claims, except those waived pursuant to
Paragraph titled "WAIVER OF CLAIMS", below, shall be referred to the Chief Procurement
Officer for decision. A decision by the Chief Procurement Officer shall be required as a

condition precedent to any exercise by Owner or Vendor/Contractor of any rights or
remedies either may otherwise have under Paragraph titled "OWNER MAY CORRECT
DEFECTIVE WORK", below or by laws and regulations in respect of such claims.

Notice: Written notice stating the general nature of each claim shall be delivered by the
claimant to the Chief Procurement Officer and the other party to the Quote/Contract
promptly (but in no event later than thirty (30) days) after the start of the event giving rise
thereto. The responsibility to substantiate a claim shall rest with the party making the claim.
Notice of the amount or extent of the claim, with supporting data shall be delivered to the
Chief Procurement Officer and the other party to the Contract within sixty (60) days after
the start of such event (unless the Chief Procurement Officer allows additional time for
claimant to submit additional or more accurate data in support of such claim). A claim for an
adjustment in contract price shall be prepared in accordance with the provisions of
Paragraph titled "CHANGE OF CONTRACT PRICE", above. A claim for an adjustment in
Quote/Contract Time shall be prepared in accordance with the provisions of Paragraph
titled "CHANGE OF CONTRACT TIMES". Each claim shall be accompanied by claimant’s
written statement that the adjustment claimed is the entire adjustment to which the
claimant believes it is entitled as a result of said event. The opposing party shall submit any
response to the Chief Procurement Officer and the claimant within thirty (30) days after
receipt of the claimant’s last submittal (unless the Chief Procurement Officer allows
additional time).
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3.

Chief Procurement Officer’s Action: Chief Procurement Officer will review each claim and,

within thirty (30) days after receipt of the last submittal of the claimant or the last submittal
of the opposing party, if any, take one (1) of the following actions in writing:

a. Deny the claim in whole or in part,
b. Approve the claim, or

c. Notify the parties that the Chief Procurement Officer is unable to resolve the claim if, in
the Chief Procurement Officer’s sole discretion, it would be inappropriate for the Chief
Procurement Officer to do so. For purposes of further resolution of the claim, such
notice shall be deemed a denial.

In the event that Chief Procurement Officer does not take action on a claim within said
thirty (30) days, the claim shall be deemed denied.

Chief Procurement Officer’s written action or denial pursuant to Paragraphs 3. and 4., above
will be final and binding upon Owner and Vendor/Contractor, unless Owner or
Vendor/Contractor invoke the dispute resolution procedure set forth in Section titled
"DISPUTE RESOLUTION" within thirty (30) days of such action or denial.

No claim for an adjustment in contract price or contract times will be valid if not submitted
in accordance with the provisions stated in Section titled "CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES" .

11.17.COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

A. Cost of the Work:

1.

Costs Included: The term cost of the work means the sum of all costs, except those excluded
according to Section titled "COSTS EXCLUDED" below, necessarily incurred and paid by
Vendor/Contractor in the proper performance of the work. When the value of any work
covered by a change order or when a claim for an adjustment in contract price is
determined on the basis of cost of the work, the costs to be reimbursed to
Vendor/Contractor will be only those additional or incremental costs required because of
the change in the work or because of the event giving rise to the claim. Except as otherwise
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those
prevailing in the locality of the project, shall include only the following items, and shall not
include any of the costs itemized in Section titled "COSTS EXCLUDED".

a. Payroll costs for employees in the direct employ of Vendor/Contractor in the
performance of the work under schedules of job classifications agreed upon by Owner
and Vendor/Contractor. Such employees shall include, without limitation,
superintendents, foremen, and other personnel employed full time at the site. Payroll
costs for employees not employed full time on the work shall be apportioned on the
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basis of their time spent on the work. Payroll costs shall include, but not be limited to,
salaries and wages plus the cost of fringe benefits, which shall include Social Security
contributions, unemployment, excise, and payroll taxes, workers’ compensation, health
and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable
thereto. The expenses of performing work outside of regular working hours, on
Saturday, Sunday, or legal holidays, shall be included in the above to the extent
authorized by Owner.

b. Cost of all materials and equipment furnished and incorporated in the work, including
costs of transportation and storage thereof, and suppliers’ field services required in
connection therewith. All cash discounts shall accrue to Vendor/Contractor unless
Owner deposits funds with Vendor/Contractor with which to make payments, in which
case the cash discounts shall accrue to Owner. All trade discounts, rebates and refunds
and returns from sale of surplus materials and equipment shall accrue to Owner, and
Vendor/Contractor shall make provisions so that they may be obtained.

c. Payments made by Vendor/Contractor to subcontractors for work performed by
subcontractors. If required by Owner, Vendor/Contractor shall obtain competitive bids
from subcontractors acceptable to Owner and Vendor/Contractor and shall deliver such
bids to Owner, who will then determine, with the advice of Owner Designated
Representative, which bids, if any, will be acceptable. If any subcontract provides that
the subcontractor is to be paid on the basis of cost of the work plus a fee, the
subcontractor’s cost of the work and fee shall be determined in the same manner as
Vendor/Contractor’s cost of the work and fee as provided in this Section titled "COST OF
THE WORK".

d. Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically
related to the work.

e. Supplemental costs including the following:

i. The proportion of necessary transportation, travel, and subsistence expenses of
Vendor/Contractor’s employees incurred in discharge of duties connected with the
work.

ii. Cost, including transportation and maintenance, of all materials, supplies,
equipment, machinery, appliances, office, and temporary facilities at the site, and
hand tools not owned by the workers, which are consumed in the performance of
the work, and cost, less market value, of such items used but not consumed which
remain the property of Vendor/Contractor.

iii. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Vendor/Contractor or others in accordance with rental agreements
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Vi.

Vii.

viii.

approved by Owner with the advice of the Owner Designated Representative, and
the costs of transportation, loading, unloading, assembly, dismantling, and removal
thereof. All such costs shall be in accordance with the terms of said rental
agreements. The rental of any such equipment, machinery, or parts shall cease
when the use thereof is no longer necessary for the work.

Sales, consumer, use, and other similar taxes related to the work, and for which
Vendor/Contractor is liable, imposed by laws and regulations.

Deposits lost for causes other than negligence of Vendor/Contractor, any
subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable, and royalty payments and fees for permits
and licenses.

Losses and damages (and related expenses) caused by damage to the work, not
compensated by insurance or otherwise, sustained by Vendor/Contractor in
connection with the performance of the work (except losses and damages within
the deductible amounts of property insurance established in accordance with the
Quote/Contract Documents), provided such losses and damages have resulted from
causes other than the negligence of Vendor/Contractor, any subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of
them may be liable. Such losses shall include settlements made with the written
consent and approval of Owner. No such losses, damages, and expenses shall be
included in the cost of the work for the purpose of determining Vendor/Contractor’s
fee.

The cost of utilities, fuel, and sanitary facilities at the site.

Minor expenses such as telegrams, long distance telephone calls, telephone service
at the site, expressages, and similar petty cash items in connection with the work.

Vendor/Contractor is required by the Quote/Contract Documents to purchase and
maintain all bonds and insurance.

2. Costs Excluded: The term cost of the work shall not include any of the following items:

a.

Payroll costs and other compensation of Vendor/Contractor’s officers, executives,

principals (of partnerships and sole proprietorships), general managers, safety

managers, engineers, architects, estimators, attorneys, auditors, accountants,

purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel

employed by Vendor/Contractor, whether at the site or in Vendor/Contractor’s principal

or branch office for general administration of the work and not specifically included in

the

agreed upon schedule of job classifications referred to in Paragraph 1. (in this
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section) or specifically covered by Paragraph 1. d. (in this section), all of which are to be
considered administrative costs covered by the Vendor/Contractor’s fee.

i. Expenses of Vendor/Contractor’s principal and branch offices other than
Vendor/Contractor’s office at the site.

ii. Any part of Vendor/Contractor’s capital expenses, including interest on
Vendor/Contractor’s capital employed for the work and charges against
Vendor/Contractor for delinquent payments.

iii. Costs due to the negligence of Vendor/Contractor, any subcontractor, or anyone
directly or indirectly employed by any of them or for whose acts any of them may be
liable, including but not limited to, the correction of defective work, disposal of
materials or equipment wrongly supplied, and making good any damage to
property.

iv. Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 1. and 2. (in this section).

Vendor/Contractor's Fee: When all the work is performed on the basis of cost-plus,

Vendor/Contractor’s fee shall be determined as set forth in the Agreement. When the value
of any work covered by a change order or when a claim for an adjustment in contract price
is determined on the basis of cost of the work, Vendor/Contractor’s fee shall be determined
as set forth in Section titled: "CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES"
Paragraph titled: "VENDOR/CONTRACTOR'S FEE".

Documentation: Whenever the cost of the work for any purpose is to be determined
pursuant to Paragraph 1.(in this section), Vendor/Contractor will establish and maintain
records thereof in accordance with generally accepted accounting practices and submit in a
form acceptable to Owner Designated Representative an itemized cost breakdown together
with supporting data.

B. Allowances:

1.

It is understood that Vendor/Contractor has included in the contract price all allowances so
named in the Quote/Contract Documents and shall cause the work so covered to be
performed for such sums and by such persons or entities as may be acceptable to Owner
and Engineer.

Cash Allowances:

a. Vendor/Contractor agrees that:

i. The cash allowances include the cost to Vendor/Contractor (less any applicable
trade discounts) of materials and equipment required by the allowances to be
delivered at the site, and all applicable taxes; and
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ii. Vendor/Contractor’s costs for unloading and handling on the site, labor, installation,
overhead, profit, and other expenses contemplated for the cash allowances have
been included in the Quote/Contract Price and not in the allowances, and no
demand for additional payment on account of any of the foregoing will be valid.

3. Contingency Allowance: Vendor/Contractor agrees that a contingency allowance, if any, is

for the sole use of Owner to cover unanticipated costs.

Prior to final payment, an appropriate change order will be issued as recommended by
Engineer to reflect actual amounts due Vendor/Contractor on account of work covered by
allowances, and the contract price shall be correspondingly adjusted.

C. Unit Price Work:

1.

Where the Quote/Contract Documents provide that all or part of the work is to be unit price
work, initially the contract price will be deemed to include for all unit price work an amount
equal to the sum of the unit price for each separately identified item of unit price work
times the estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of unit price work are not guaranteed and are solely for
the purpose of comparison of bids and determining an initial contract price. Determinations
of the actual quantities and classifications of unit price work performed by
Vendor/Contractor will be made by Owner Designated Representative subject to the
provisions stated in the Quote/Contract Documents.

Each unit price will be deemed to include an amount considered by Vendor/Contractor to be
adequate to cover Vendor/Contractor’s overhead and profit for each separately identified
item.

11.18.CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

Change of Contract Price:

A. The Quote/Contract Price may only be changed by a change order. Any claim for an adjustment
in the Quote/Contract Price shall be based on written notice submitted by the party making the
claim to the Owner Designated Representative and the Chief Procurement Officer to the
Quote/Contract in accordance with Section titled "CHANGES IN THE WORK; CLAIMS" Paragraph
titled "Claims" above .

B.

The value of any work covered by a change order or of any claim for an adjustment in the
Quote/Contract Price will be determined as follows:

1.

Where the work involved is covered by unit prices contained in the Quote/Contract
Documents, by application of such unit prices to the quantities of the items involved
(subject to the provisions stated in Section titled: "COST OF THE WORK; ALLOWANCES; UNIT
PRICE WORK" Paragraph titled: "UNIT PRICE WORK"; or
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2.

Where the work involved is not covered by unit prices contained in the Quote/Contract
Documents, but by a mutually agreed lump sum (which may include an allowance for
overhead and profit not necessarily in accordance with above Section titled: COST OF THE
WORK; ALLOWANCES; UNIT PRICE WORK" Paragraph titled "CASH ALLOWANCES"); or

Where the work involved is not covered by unit prices contained in the Quote/Contract
Documents and Agreement to a lump sum is not reached under above Section titled: "COST
OF THE WORK; ALLOWANCES; UNIT PRICE WORK" Paragraph titled: "COST OF THE WORK",
on the basis of the cost of the work, plus a Vendor/Contractor’s fee for overhead and profit
as described in this Section, Paragraph titled "VENDOR/CONTRACOTR'S FEE", immediately
below.

C. Vendor/Contractor’s Fee: The Vendor/Contractor’s fee for overhead and profit shall be

determined as follows:

1.

2.

A mutually acceptable fixed fee; or

If a fixed fee is not agreed upon, then a fee based on the following percentages of the
various portions of the cost of the work:

a. For costs incurred under Paragraphs B.1. and B.2. (in this section), the
Vendor/Contractor’s fee shall be fifteen percent (15%);

b. For costs incurred under Paragraph B.3. (in this section) , the Vendor/Contractor’s fee
shall be five percent (5%);

c. Where one (1) or more tiers of Sub-Contracts are on the basis of cost of the work plus a
fee and no fixed fee is agreed upon, the intent of Paragraph C.2.a. above (in this section)
is that the subcontractor who actually performs the work, at whatever tier, will be paid
a fee of fifteen percent (15%) of the costs incurred by such subcontractor under
Paragraphs B.1 and B.2. (in this section) and that any higher tier subcontractor and
Vendor/Contractor will each be paid a fee of five percent (5%) of the amount paid to the
next lower tier subcontractor;

d. No fee shall be payable on the basis of costs itemized under Section titled "COST OF THE
WORK; ALLOWANCES; UNIT PRICE WORK" Paragraph titled "COST OF THE WORK",
"COSTS INCLUDED" paragraph 1.A.4, 1.A.5 and 1.B,;

e. The amount of credit to be allowed by Vendor/Contractor to Owner for any change
which results in a net decrease in cost will be the amount of the actual net decrease in
cost plus a deduction in Vendor/Contractor’s fee by an amount equal to five percent
(5%) of such net decrease; and
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D.

f.  When both additions and credits are involved in any one (1) change, the adjustment in
Vendor/Contractor’s fee shall be computed on the basis of the net change in accordance
with above Paragraphs (in this section) C.2.a. through C.2.f., inclusive.

In such case, the Vendor/Contractor will submit in the form prescribed by the Owner, an
itemized cost breakdown together with supporting data. The amount of credit to be allowed by
the Vendor/Contractor to the Owner for any such change which results in a net decrease in cost,
will be the amount of the actual net decrease as determined by the Owner. When both
additions and credits are involved in any one (1) change, the combined overhead and profit shall
be figured on the basis of the net decrease, if any.

11.19.CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES (continued)

Fuel Escalation: (IF INDICATED IN QUOTE AS ALLOWED) Fuel escalation may be requested by the
Vendor/Contractor’s as follows:

A.

The County will, in the Quote/Contract documents, provide an estimated quantity for fuel
requirements to cover the work specified in the Quote/Contract. Price adjustments will be made
only for the amount of fuel estimated by the County as required to complete the
Quote/Contract. The requirement of fuel for each pay item is estimated by multiplying the
County’s standard fuel factor for that pay item by the quantity of that pay item. On
Quote/Contracts with an original contract time in excess of one hundred twenty (120) calendar
days, the County will make price adjustments on each applicable progress estimate to reflect
increases or decreases in the price from those in effect during the month in which bids were
received. The Vendor/Contractor will not be given the option of accepting or rejecting these
adjustments. Price adjustments for fuel will be made only when the current fuel price (CFP)
varies by more than five percent (5%) from the price prevailing in the month when bids were
received (BFP), and then only on the portion that exceeds five percent (5%).

Price adjustments will be based on the monthly bulk average price as derived by FDOT. These
average indexes shall be determined by averaging bulk fuel prices on the first day of each month
as quoted by major oil companies that are reasonably expected to furnish fuel for projects in the
State of Florida. Average price indices for will be available on the FDOT Construction Office
website before the 15th of each month, at the following URL:
https://www.fdot.gov/construction/fuel-bit/fuel-bit.shtm

Payment will be based on the quantities shown on the progress estimate on all items for which
established standard fuel factors are on a file maintained by the Department.

Payment on progress estimates will be adjusted to reflect adjustments in the prices in

accordance with the following:

1. When fuel prices have decreased between month of bid and month of the progress
estimate:

75



Request for Qualifications, Proposals, or Construction (includes 2 step bid) #23-T00040/AP
Title: Pre-qualification for Construction Services under S500K

Ai = Fi (Pi-0.95 Pb) during a period of decreasing prices.

Ai = Total dollar amount - positive or negative - of the cost adjustment for
fuel used by the Contractor during the month “i.”

Fi = Total gallons calculated as being used during the month.
Pi = Average price for fuel prevailing during month “i.”

Pb = Average price for fuel prevailing during the month “b” when bids were

received on this Contract.

2. When fuel prices have increased between month of bid and month of this progress
estimate:

Ai = Fi (Pi- 1.05 Pb) during a period of increasing prices.

Ai = Total dollar amount - positive or negative - of the cost adjustment for

fuel used by the Contractor during the month “i.”

Fi = Total gallons calculated as being used during the month.
Pi = Average price for fuel prevailing during month “i.”

Pb = Average price for fuel prevailing during the month “b” when bids were

received on this Contract

E. Payment will be made on the current progress estimate to reflect the index difference at
the time work was performed.

F. Adjustments will be paid or charged to the Prime Contractor only. Any Vendor/Contractor

receiving an adjustment under this provision shall distribute the proper proportional part of

such adjustment to subcontractors who perform applicable work.

11.20.CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES (continued)

Material Cost Escalation:

A. If during the performance of this Quote/Contract, the cost of materials significantly increases,
through no fault of the Vendor/Contractor, the price of the Quote/Contract shall be equitably

adjusted by change order, by an amount reasonably necessary to cover any such significant
increase in the costs of materials. As used herein, a significant cost increase shall mean any
increase in cost of materials exceeding two and one half percent (2.5%) experienced by

Vendor/Contractor from the date of the Quote/Contract signing. Such increase in material costs

shall be documented through quotes, invoices, or receipts.
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B. While the delivery of materials delays, through no fault of the Vendor/Contractor, as a result of

the shortage or unavailability of the materials, Vendor/Contractor shall not be liable for any

additional costs or damages associate with such delay(s).

C. Vendor/Contractor to provide original Vendor quote as backup documentation when submitting

a price increase request.

11.21.CHANGE OF CONTRACT PRICE; CHANGE OF QUOTE/CONTRACT TIMES

(continued)

A. Change of Quote/Contract Times:

1.

The Quote/Contract Times may only be changed by a change order. Any claim for an
adjustment in the Quote/Contract Times shall be based on written notice submitted by the
party making the claim to the Engineer and the other party to the Quote/Contract in
accordance with the provisions of Section titled " CHANGES IN THE WORK; CLAIMS"
paragraph titled "CLAIMS".

Any adjustment of the Quote/Contract times covered by a change order or any claim for an
adjustment in the Quote/Contract times will be determined in accordance with the
provisions of this paragraph.

B. Delays:

1.

Where Vendor/Contractor is prevented from completing any part of the work within the
Quote/Contract times due to delay beyond the control of Vendor/Contractor, the
Quote/Contract times will be extended in an amount equal to the time lost due to such
delay if a claim is made therefore as provided in Section titled "CHANGES IN THE WORK;
CLAIMS, paragraph titled "CLAIMS". Delays beyond the control of Vendor/Contractor shall
include, but not be limited to, acts or neglect by Owner, acts or neglect of utility owners or
other Vendor/Contractors performing other work, fires, floods, epidemics, abnormal
weather conditions, or acts of God.

If Owner, Engineer, or other Vendor/Contractors or utility owners performing other work for
Owner, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the
performance or progress of the work, then Vendor/Contractor shall be entitled to an
equitable adjustment in the Quote/Contract price or the Quote/Contract times, or both.
Vendor/Contractor’s entitlement to an adjustment of the Quote/Contract times is
conditioned on such adjustment being essential to Vendor/Contractor’s ability to complete
the work within the Quote/Contract times.

If Vendor/Contractor is delayed in the performance or progress of the work by fire, flood,
epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners
not under the control of Owner, or other causes not the fault of and beyond control of
Owner and Vendor/Contractor, then Vendor/Contractor shall be entitled to an equitable
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adjustment in Quote/Contract times, if such adjustment is essential to Vendor/Contractor’s

ability to complete the work within the Quote/Contract times. Such an adjustment shall be

Vendor/Contractor’s sole and exclusive remedy for the delays described in this paragraph.

a.

Time Extensions for Delays Caused by Weather - Extensions of Quote/Contract Time for
delays caused by the effects of inclement weather are justified only when inclement
weather conditions or related adverse soil conditions prevent the Contractor from
productively performing controlling items of work resulting in:

i. The Vendor/Contractor being unable to work at least fifty percent (50%) of the
normal work day on the predetermined controlling work items; or

ii. The Vendor/Contractor must make major repairs to work damaged by weather,
providing the damage was not attributable to a failure to perform or neglect by the
Contractor.

iii. Vendor/Contractor must submit a written notice along with their updated Progress
Schedule with their monthly progress payment request. If no monthly progress
payment is being submitted for the month, then a written notice within thirty (30)
days after occurrence of the event(s) giving rise to the weather delays must be
submitted to the Owner, Engineer or designated person.

Project Manager/Inspector - Daily reports shall be maintained for all projects by the
Project Manager/Inspector. This shall include weather conditions, working conditions,
erosion control, and effects of weather on major work items identified on the progress
schedule and general comments as a minimum.

Project Manager/Inspector - Daily reports shall be maintained for all projects by the
Project Manager/Inspector. This shall include weather conditions, working conditions,
erosion control, and effects of weather on major work items identified on the progress
schedule and general comments as a minimum.

Weather Delays for Projects - Time extensions will be granted on a contract day per
delayed day.

i. The Contractor provides a schedule which identifies the intended work week, thus
determining the scheduled work days and the controlling items of work. The initial
progress schedule must be approved and agreed to by Owner, Engineer, or
designated person and Contractor’s Representative prior to the notice to proceed
being issued and before any work has been performed and monthly when
submitted with the pay request if any changes have occurred during the reporting
period. No weather delays will be recognized before the Vendor/Contractor actually
begins work or attempts to begin work in accordance with the approved project
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4.

work schedule. Weather delays will be granted only during the authorized contract

time period.

ii. The Owner, Engineer or designated person shall review the request and the daily
reports and determine if these delays are authorized. A written response will be
given to the Contractor/Vendor within five (5) business days after receipt of the
request. The Chief Procurement Officer will be provided a copy of this letter and any

related correspondence.

Owner, Engineer and the related entities of each of them shall not be liable to
Vendor/Contractor for any claims, costs, losses, or damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) sustained by Vendor/Contractor on or in
connection with any other project or anticipated project.

Vendor/Contractor shall not be entitled to an adjustment in contract price or contract times
for delays within the control of Vendor/Contractor. Delays attributable to and within the
control of a subcontractor or supplier shall be deemed to be delays within the control of
Vendor/Contractor.

11.22.TESTS AND INSPECTIONS; CORRECTION, REMOVAL/ACCEPTANCE OF

DEFECTIVE WORK:

A. Notice of Defects: Prompt notice of all defective work of which Owner or Engineer has actual

knowledge will be given to Vendor/Contractor. All defective work may be rejected, corrected, or

accepted as provided in this Paragraph.

B. Access to Work: Owner, Engineer, their consultants and other representatives and personnel of

Owner, independent testing laboratories, and governmental agencies with jurisdictional

interests will have access to the site and the work at reasonable times for their observation,

inspecting, and testing. Vendor/Contractor shall provide them proper and safe conditions for

such access and advise them of Vendor/Contractor’s site safety procedures and programs so

that they may comply therewith as applicable.

C. Tests and Inspections:

1.

Vendor/Contractor shall give Engineer timely notice of readiness of the work for all required
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to

facilitate required inspections or tests.

Owner shall employ and pay for the services of an independent testing laboratory to
perform all inspections, tests, or approvals required by the Quote/Contract Documents

except:
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a. Forinspections, tests, or approvals covered by Paragraphs D. and E. below;

b. That costs incurred in connection with tests or inspections conducted pursuant to
Paragraph C.2. shall be paid according to Paragraph E.; and

c. Asotherwise specifically provided in the Quote/Contract Documents.

3. If laws or regulations of any public body having jurisdiction require any work (or part
thereof) specifically to be inspected, tested, or approved by an employee or other
representative of such public body, Vendor/Contractor shall assume full responsibility for
arranging and obtaining such inspections, tests, or approvals, pay all costs in connection
therewith, and furnish Owner Designated Representative the required certificates of
inspection or approval.

4. Vendor/Contractor shall be responsible for arranging and obtaining and shall pay all costs in
connection with any inspections, tests, or approvals required for Owner’s and Owner
Designated Representative’s acceptance of materials or equipment to be incorporated in
the work; or acceptance of materials, mix designs, or equipment submitted for approval
prior to Vendor/Contractor’s purchase thereof for incorporation in the work. Such
inspections, tests, or approvals shall be performed by organizations acceptable to Owner
and Owner Designated Representative.

5. If any work (or the work of others) that is to be inspected, tested, or approved is covered by
Vendor/Contractor without written concurrence of Owner Designated Representative, it
must, if requested by Owner Designated Representative, be uncovered for observation.

6. Uncovering work as provided in Paragraph D. shall be at Vendor/Contractor’s expense
unless Vendor/Contractor has given Engineer timely notice of Vendor/Contractor’s intention
to cover the same and Engineer has not acted with reasonable promptness in response to
such notice.

7. Periodic inspections will be held throughout the work at the discretion of the Owner and
Engineer to verify progress and compliance to Quote/Contract Documents, pay requests and
general quality control.

8. Pre-final inspections are held for the purpose of substantiating completion of the work and
preparing a punch-list of any deficiencies or corrections to be made. Pre-finals should be
made with a representative of the Vendor/Contractor, Owner Designated Representative
and Owner.

9. Final inspections will be held prior to acceptance in order to verify that all corrections
and/or deficiencies have been performed or resolved and such inspection shall be
mandatory prior to approval of final pay request. Finals shall be made with a representative
of the Vendor/Contractor, Engineer and Owner.
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D. Uncovering Work:

E.

1.

If any work is covered contrary to the written request of Owner Designated Representative,
it must, if requested by Owner Designated Representative, be uncovered for Owner
Designated Representative’s observation and replaced at Vendor/Contractor’s expense.

If Owner Designated Representative considers it necessary or advisable that covered work
be observed by Owner Designated Representative or inspected or tested by others,
Vendor/Contractor, at Owner Designated Representative’s request, shall uncover, expose,
or otherwise make available for observation, inspection, or testing as Owner Designated
Representative may require, that portion of the work in question, furnishing all necessary
labor, material, and equipment.

If it is found that the uncovered work is defective, Vendor/Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such uncovering, exposure, observation,
inspection, and testing, and of satisfactory replacement or reconstruction (including but not
limited to all costs of repair or replacement of work of others); and Owner shall be entitled
to an appropriate decrease in the contract price. if the parties are unable to agree as to the
amount thereof, Owner may make a claim therefore as provided in Section titled "CHANGES
IN THE WORK; CLAIMS" paragraph titled "CLAIMS".

If, the uncovered work is not found to be defective, and there are no related inspection
requirements in the contract documents, Vendor/Contractor shall be allowed an increase in
the contract price or an extension of the contract times, or both, directly attributable to
such uncovering, exposure, observation, inspection, testing, replacement, and
reconstruction. If the parties are unable to agree as to the amount or extent thereof,
Vendor/Contractor may make a claim therefore as provided in Section titled "CHANGES IN
THE WORK; CLAIMS" paragraph titled "CLAIMS".

Owner Designated Representative May Stop the Work: If the work is defective, or

Vendor/Contractor fails to supply sufficient skilled workers or suitable materials or equipment,

or fails to perform the work in such a way that the completed work will conform to the

Quote/Contract documents, Owner may order Vendor/Contractor to stop the work, or any

portion thereof, until the cause for such order has been eliminated; however, this right of

Owner to stop the work shall not give rise to any duty on the part of Owner to exercise this right

for the benefit of Vendor/Contractor, any subcontractor, any supplier, any other individual or

entity, or any surety for, or employee or agent of any of them.

Correction or Removal of Defective Work:

1.

Promptly after receipt of notice, Vendor/Contractor shall correct all defective work, whether
or not fabricated, installed, or completed, or, if the work has been rejected by Owner
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Designated Representative, remove it from the project and replace it with work that is not
defective. Vendor/Contractor shall pay all claims, costs, losses, and damages (including but
not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs) arising out of or
relating to such correction or removal (including but not limited to all costs of repair or
replacement of work of others).

When correcting defective work under the terms of this paragraph or the paragraph below,
Vendor/Contractor shall take no action that would void or otherwise impair Owner’s special
warranty and guarantee, if any, on said work.

G. Correction Period:

1.

If within one (1) year after the date of substantial completion (or such longer period of time
as may be prescribed by the terms of any applicable special guarantee required by the
Quote/Contract Documents) or by any specific provision of the Quote/Contract Documents,
any work is found to be defective, or if the repair of any damages to the land or areas made
available for Vendor/Contractor’s use by Owner or permitted by laws and regulations as
contemplated in the Quote/Contract Documents is found to be defective,
Vendor/Contractor shall promptly, without cost to Owner and in accordance with Owner’s
written instructions:

a. Repair such defective land or areas; or
b. Correct such defective work; or

c. If the defective work has been rejected by Owner, remove it from the project and
replace it with work that is not defective, and

d. Satisfactorily correct or repair or remove and replace any damage to other work, to the
work of others or other land or areas resulting therefrom.

If Vendor/Contractor does not promptly comply with the terms of Owner’s written
instructions, or in an emergency where delay would cause serious risk of loss or damage,
Owner may have the defective work corrected or repaired or may have the rejected work
removed and replaced. All claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) arising out of or relating to such correction or
repair or such removal and replacement (including but not limited to all costs of repair or
replacement of work of others) will be paid by Vendor/Contractor.

In special circumstances where a particular item of equipment is placed in continuous
service before Substantial Completion of all the work, the correction period for that item
may start to run from an earlier date if so provided in the specifications.
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4. Where defective work (and damage to other work resulting therefrom) has been corrected
or removed and replaced under above paragraph F, the correction period hereunder with
respect to such work will be extended for an additional period of one (1) year after such
correction or removal and replacement has been satisfactorily completed.

5. Vendor/Contractor’s obligations under above paragraph F. are in addition to any other
obligation or warranty. The provisions of Paragraph F. shall not be construed as a substitute
for or a waiver of the provisions of any applicable statute of limitation or repose.

H. Acceptance of Defective Work: If, instead of requiring correction or removal and replacement of

defective work, Owner (and, prior to Owner Designated Representative’s recommendation of
final payment, Owner Designated Representative) prefers to accept it, Owner may do so.
Vendor/Contractor shall pay all claims, costs, losses, and damages (including but not limited to
all fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective work (such costs to be approved by Owner Designated
Representative as to reasonableness) and the diminished value of the work to the extent not
otherwise paid by Vendor/Contractor pursuant to this sentence. If any such acceptance occurs
prior to Owner Designated Representative’s recommendation of final payment, a change order
will be issued incorporating the necessary revisions in the quote/contract documents with
respect to the work, and Owner shall be entitled to an appropriate decrease in the
quote/contract price, reflecting the diminished value of work so accepted. If the parties are
unable to agree as to the amount thereof, Owner may make a claim therefore as provided in
Section titled "CHANGES IN THE WORK; CLAIMS", paragraph titled "CLAIMS". If the acceptance
occurs after such recommendation, an appropriate amount will be paid by Vendor/Contractor to
Owner.

I.  Owner May Correct Defective Work:

1. If Vendor/Contractor fails within a reasonable time after written notice from Owner
Designated Representative to correct defective work or to remove and replace rejected
work as required by Owner Designated Representative in accordance with Paragraph F., or if
Vendor/Contractor fails to perform the work in accordance with the quote/contract
documents, or if Vendor/Contractor fails to comply with any other provision of the
Quote/Contract Documents, Owner may, after seven (7) days written notice to
Vendor/Contractor, correct or remedy any such deficiency.

2. In exercising the rights and remedies under this paragraph, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Vendor/Contractor from all or part of the site, take possession of all or part of the work and
suspend Vendor/Contractor’s services related thereto, take possession of
Vendor/Contractor’s tools, appliances, construction equipment and machinery at the site,
and incorporate in the work all materials and equipment stored at the site or for which
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Owner has paid Vendor/Contractor but which are stored elsewhere. Vendor/Contractor
shall allow Owner, Owner’s representatives, agents and employees, Owner’s other
Vendor/Contractors, and Engineer and Engineer’s consultants access to the site to enable
Owner to exercise the rights and remedies under this paragraph.

3. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and
remedies under Paragraph I. will be charged against Vendor/Contractor, and a change order
will be issued incorporating the necessary revisions in the Quote/Contract Documents with
respect to the work; and Owner shall be entitled to an appropriate decrease in the contract
price. If the parties are unable to agree as to the amount of the adjustment, Owner may
make a claim therefore as provided in Section titled "CHANGES IN THE WORK; CLAIMS",
paragraph titled "CLAIMS. Such claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Vendor/Contractor’s defective work.

4. Vendor/Contractor shall not be allowed an extension of the contract times because of any
delay in the performance of the work attributable to the exercise by Owner of Owner’s
rights and remedies under Paragraph I.

11.23.PAYMENTS TO CONTRACTOR AND COMPLETION

A. Schedule of Values: The Schedule of Values established as provided in Section titled "STARTING
THE WORK", paragraph A. 2. c. will serve as the basis for progress payments and will be

incorporated into a form of application for payment acceptable to Owner Designated
Representative. Progress payments on account of unit price work will be based on the number
of units completed.

B. Progress Payments:

1. Application for Payments:

a. At least twenty (20) business days before the date established in the Agreement for
each progress payment (but not more often than once a month), Vendor/Contractor
shall submit to Owner Designated Representative for review an application for payment
filled out and signed by vendor/contractor covering the work completed as of the date
of the application and accompanied by such supporting documentation as is required by
the quote/contract documents. If payment is requested on the basis of materials and
equipment not incorporated in the work but delivered and suitably stored at the site or
at another location agreed to in writing, the application for payment shall also be
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accompanied by a bill of sale, invoice, or other documentation warranting that Owner
has received the materials and equipment all of which must be satisfactory to Owner.

Beginning with the second application for payment, each application shall include an
affidavit of Vendor/Contractor stating that all previous progress payments received on
account of the work have been applied on account to discharge Vendor/Contractor’s
legitimate obligations associated with prior applications for payment.

The amount of retainage with respect to progress payments will be as stipulated in
Article 5.02 of the Work Agreement.

All progress payments will be subject to withholding and payment of retainage as
specified under the provisions of Ch. 218.735, F.S. (current version) and as stipulated in
the Work Agreement attached herein. Payment requests will be processed within the
time periods established by applicable provisions of the Florida Prompt Payment Act,
Part VII, Ch. 218.735, F.S (current version).

2. Review of Applications:

a.

Owner Designated Representative will, within five (5) business days after receipt of each
application for payment, either indicate in writing a recommendation of payment and
present the application to Owner or return the application to Vendor/Contractor
indicating in writing Owner Designated Representative’s reasons for refusing to
recommend payment. In the latter case, Vendor/Contractor may make the necessary
corrections and resubmit the application.

Owner Designated Representative’s recommendation of any payment requested in an
application for payment will constitute a representation by Owner Designated
Representative to Owner, based on Owner Designated Representative’s observations on
the site of the executed work as an experienced and qualified design professional and
on Owner Designated Representative’s review of the application for payment and the
accompanying data and schedules, that to the best of Owner Designated
Representative’s knowledge, information and belief:

i. The work has progressed to the point indicated;

ii. The quality of the work is generally in accordance with the Quote/Contract
Documents (subject to an evaluation of the work as a functioning whole prior to or
upon substantial completion, to the results of any subsequent tests called for in the
Quote/Contract Documents, to a final determination of quantities and classifications
for unit price work under above Section titled: "COST OF THE WORK; ALLOWANCES;
UNIT PRICE WORK",, and to any other qualifications stated in the recommendation);
and
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iii. The conditions precedent to Vendor/Contractor’s being entitled to such payment
appear to have been fulfilled in so far as it is Owner Designated Representative’s
responsibility to observe the work.

¢. By recommending any such payment Owner Designated Representative will not thereby
be deemed to have represented that:

i. Inspections made to check the quality or the quantity of the work as it has been
performed have been exhaustive, extended to every aspect of the work in progress,
or involved detailed inspections of the work beyond the responsibilities specifically
assigned to Owner Designated Representative in the Quote/Contract Documents; or

ii. That there may not be other matters or issues between the parties that might
entitle Vendor/Contractor to be paid additionally by Owner or entitle Owner to
withhold payment to Vendor/Contractor.

d. Neither Owner Designated Representative’s review of Vendor/Contractor’s work for the
purposes of recommending payments nor Owner Designated Representative’s
recommendation of any payment, including final payment, will impose responsibility on
Owner Designated Representative:

i. To supervise, direct, or control the work, or

ii. For the means, methods, techniques, sequences, or procedures of construction, or
the safety precautions and programs incident thereto, or

iii. For Vendor/Contractor’s failure to comply with laws and regulations applicable to
Vendor/Contractor’s performance of the work, or

iv. To make any examination to ascertain how or for what purposes Vendor/Contractor
has used the moneys paid on account of the contract price, or

v. To determine that title to any of the work, materials, or equipment has passed to
Owner free and clear of any liens.

e. Owner Designated Representative may refuse to recommend the whole or any part of
any payment if, in Owner Designated Representative’s opinion, it would be incorrect to
make the representations to Owner stated in Paragraph 2.b., above. Owner Designated
Representative may also refuse to recommend any such payment or, because of
subsequently discovered evidence or the results of subsequent inspections or tests,
revise or revoke any such payment recommendation previously made, to such extent as
may be necessary in Owner Designated Representative’s opinion to protect Owner from
loss because:

i. The work is defective, or completed work has been damaged, requiring correction
or replacement;
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3.

ii. The quote/contract price has been reduced by change orders;

iii. Owner has been required to correct defective work or complete work in accordance
with above Paragraph titled "Owner May Correct Defective Work" in Section titled:
"TESTS AND INSPECTIONS; CORRECTION, REMOVAL/ACCEPTANCE OF DEFECTIVE
WORK"; or

iv. Owner Designated Representative has actual knowledge of the occurrence of any of
the events enumerated in below Paragraph titled "Owner May Terminate for Cause:
"in Section titled: "TERMINATION AND SUSPENSION OF WORK".

Payment Becomes Due: The application for payment, and all of the required Federal and

State submittals, with the Owner Designated Representative’s recommendations will be
presented to the Owner for consideration. If the Owner finds the application for payment
acceptable, the recommended amount, less any reduction under the provisions of
Paragraph B. 2. (in this section), will become due twenty-five (25) business days after the
application for payment is presented to the Owner, and the Owner will make payment to
the Vendor/Contractor.

Payment to Vendor/Contractor by Electronic Payment Solution: ACH (Direct Deposit): If the

Vendor/Contractor is enrolled in the County’s ACH electronic payment solution, all
payments will be made using the direct deposit which may or may not include a pre-note
transaction. The Vendor/Contractor’s bank account information will remain confidential to
the extent provided by law and necessary to make direct deposit payments. Once the
County has approved payment, an electronic remittance advice will be sent to the
Vendor/Contractor via e-mail.

5. Reduction in Payment:

a. Owner may refuse to make payment of the full amount recommended by Owner
Designated Representative because:

i. Claims have been made against Owner on account of Vendor/Contractor’s
performance or furnishing of the work;

ii. Liens have been filed in connection with the work, except where Vendor/Contractor
has delivered a specific bond satisfactory to Owner to secure the satisfaction and

discharge of such liens;

iii. The Vendor/Contractor's performance or furnishing of the work is inconsistent with

funding agency requirements;

iv. There are other items entitling Owner to a set off against the amount

recommended; or
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v. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs B. 2. e. i. through B. 2. e. iii. (in this section) or below Paragraph titled "
Owner May Terminate for Cause" in Section titled: "TERMINATION AND
SUSPENSION OF WORK.".

b. If Owner refuses to make payment of the full amount recommended by Owner
Designated Representative, Owner will (in no case more than twenty (20) business days
after receipt and twenty-five (25) business days for payment) give Vendor/Contractor
immediate written notice (with a copy to Engineer) stating the reasons for such action
and promptly pay Vendor/Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Vendor/Contractor the amount so
withheld, or any adjustment thereto agreed to by Owner and Vendor/Contractor, when
Vendor/Contractor corrects to Owner’s satisfaction the reasons for such action.

c. Ifitis subsequently determined that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by
Paragraph B. 3. (in this section).

d. No payments will be made that would deplete the retainage, place in escrow any funds
that are required for retainage, or invest the retainage for the benefit of the
Vendor/Contractor.

C. Vendor/Contractor's Warranty of Title:

1.

Vendor/Contractor warrants and guarantees that title to all work, materials, and equipment
covered by any application for payment, whether incorporated in the project or not, will
pass to Owner prior to the making of the application for payment, free and clear of all liens,
claims, security interests and encumbrances; and that no work, materials or equipment
covered by an application for payment will have been acquired by the Vendor/Contractor or
by any other person performing the work at the site or furnishing materials and equipment
for the project subject to an Agreement under which an interest therein or encumbrance
thereon is retained by the seller or otherwise imposed by the Vendor/Contractor or such
other person.

In compliance with the above and as verification of the Vendor/Contractor’s compliance
with applicable provisions of the Florida Prompt Payment Act, Part VII, Ch. 218.735, F.S.
(current version), concerning payment to subcontractors and suppliers, the
Vendor/Contractor, in addition to any other payment provisions set in the quote/contract,
shall prior to submission of the second application for payment, produce for the Owner
evidence, in the form of releases of lien or subcontractor(s)/suppliers affidavits of payment
received, that all subcontractors and suppliers have been paid any sum or sums then due
within the time periods so specified. This reporting process shall be repeated following each
succeeding payment to the Vendor/Contractor throughout the life of the Quote/Contract. A
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failure on the part of the Vendor/Contractor to provide the releases as required herein shall

result in further progress or partial payments being withheld until the releases or payment

affidavits are provided.

D. Partial Utilization:

E.

1.

Prior to Substantial Completion of all the work, Owner may use or occupy any substantially

completed part of the work which has specifically been identified in the Quote/Contract

Documents, or which Owner, Owner Designated Representative, and Vendor/Contractor

agree constitutes a separately functioning and usable part of the work that can be used by

Owner for its intended purpose without significant interference with Vendor/Contractor’s

performance of the remainder of the work, subject to the following conditions.

a.

Owner at any time may request Vendor/Contractor in writing to permit Owner to use or
occupy any such part of the work which Owner believes to be ready for its intended use
and substantially complete. If and when Vendor/Contractor agrees that such part of the
work is substantially complete, Vendor/Contractor will certify to Owner and Owner
Designated Representative that such part of the work is substantially complete and
request Owner Designated Representative to issue a certificate of substantial
completion for that part of the work.

Vendor/Contractor at any time may notify Owner and Owner Designated
Representative in writing that Vendor/Contractor considers any such part of the work
ready for its intended use and is thus substantially complete and may request Owner
Designated Representative to issue a certificate of substantial completion for that part
of the work.

Within a reasonable time after either such request, Owner, Vendor/Contractor, and
Owner Designated Representative shall make an inspection of that part of the work to
determine its status of completion. If Owner Designated Representative does not
consider that part of the work to be substantially complete, Owner Designated
Representative will notify Owner and Vendor/Contractor in writing giving the reasons
therefore. If Owner Designated Representative considers that part of the work to be
substantially complete, the provisions stated herein will apply with respect to
certification of Substantial Completion of that part of the work and the division of
responsibility in respect thereof and access thereto.

No use or occupancy or separate operation of part of the work may occur prior to
compliance with the requirements of the quote/contract documents regarding property

insurance.

Substantial Completion:
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1.

When Vendor/Contractor considers the entire work ready for its intended use
Vendor/Contractor shall notify Owner and Owner Designated Representative in writing that
the entire work is substantially complete (except for items specifically listed by
Vendor/Contractor as incomplete) and request that the Owner issue a certificate of
substantial completion.

Promptly after Vendor/Contractor’s notification, Owner, Agency, Vendor/Contractor, and
Owner Designated Representative shall make a pre-final inspection of the work to
determine the status of completion. If Owner Designated Representative does not consider
the work substantially complete, Owner Designated Representative will notify
Vendor/Contractor in writing giving the reasons therefore.

If the Owner Designated Representative considers the work substantially complete, Owner
Designated Representative will deliver to Owner a tentative certificate of substantial
completion which shall fix the date of substantial completion. there shall be attached to the
certificate a tentative list of items to be completed or corrected before final payment.
Owner shall have seven (7) days after receipt of the tentative certificate during which to
make written objection to Owner Designated Representative as to any provisions of the
certificate or attached list. If, after considering such objections, Owner Designated
Representative concludes that the work is not substantially complete, Owner Designated
Representative will within fourteen (14) days after submission of the tentative certificate to
Owner notify Vendor/Contractor in writing, stating the reasons therefore. If, after
consideration of Owner’s objections, Owner Designated Representative considers the work
substantially complete, Owner Designated Representative will within said fourteen (14) days
execute and deliver to Owner and Vendor/Contractor a definitive certificate of substantial
completion (with a revised tentative list of items to be completed or corrected) reflecting
such changes from the tentative certificate as Owner Designated Representative believes
justified after consideration of any objections from Owner.

At the time of delivery of the tentative certificate of Substantial Completion, Owner
Designated Representative will deliver to Owner and Vendor/Contractor a written
recommendation as to division of responsibilities pending final payment between Owner
and Vendor/Contractor with respect to security, operation, safety, and protection of the
work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner
and Vendor/Contractor agree otherwise in writing and so inform Owner Designated
Representative in writing prior to Owner Designated Representative’s issuing the definitive
certificate of substantial completion, Owner Designated Representative’s aforesaid
recommendation will be binding on Owner and Vendor/Contractor until final payment.

Owner shall have the right to exclude Vendor/Contractor from the site after the date of
Substantial Completion subject to allowing Vendor/Contractor reasonable access to
complete or correct items on the tentative list.
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F. Final Inspection: Upon written notice from Vendor/Contractor that the entire work or an agreed
portion thereof is complete, Owner Designated Representative will promptly make a final
inspection with Owner, Agency, and Vendor/Contractor and will notify Vendor/Contractor in
writing of all particulars in which this inspection reveals that the work is incomplete or defective.
Vendor/Contractor shall immediately take such measures as are necessary to complete such
work or remedy such deficiencies.

11.24. PAYMENTS TO CONTRACTOR AND COMPLETION (continued)

A. Final Payment:

1. Application for Payment:

a. After Vendor/Contractor has, in the opinion of Owner Designated Representative,
satisfactorily completed all corrections identified during the final inspection and has
delivered, in accordance with the quote/contract documents, all maintenance and
operating instructions, schedules, guarantees, bonds, certificates or other evidence of
insurance certificates of inspection, marked up record documents, and other
documents, Vendor/Contractor may make application for final payment following the
procedure for progress payments.

b. The final application for payment shall be accompanied (except as previously delivered)
by:

i. All documentation called for in the Quote/Contract Documents, including but not
limited to the evidence of insurance required by above Section titled: "INSURANCE
REQUIREMENTS" ;

ii. Consent of the surety, if any, to final payment;
iii. A list of all claims against Owner that Vendor/Contractor believes are unsettled; and

iv. Complete and legally effective releases or waivers (satisfactory to Owner) of all lien
rights arising out of or liens filed in connection with the work.

c. Inlieu of the releases or waivers of liens specified in above Paragraph A. 1. b. iv. and as
approved by Owner, Vendor/Contractor may furnish receipts or releases in full and an
affidavit of Vendor/Contractor that: (i) the releases and receipts include all labor,
services, material, and equipment for which a lien could be filed; and (ii) all payrolls,
material and equipment bills, and other indebtedness connected with the work for
which Owner or Owner’s property might in any way be responsible have been paid or
otherwise satisfied. If any subcontractor or supplier fails to furnish such a release or
receipt in full, Vendor/Contractor may furnish a bond or other collateral satisfactory to
Owner to indemnify Owner against any lien.

2. Owner Designated Representative's Review of Application and Acceptance:
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a. If, on the basis of Owner Designated Representative’s observation of the work during
construction and final inspection, and Owner Designated Representative’s review of the
final application for payment and accompanying documentation as required by the
Quote/Contract Documents, Owner Designated Representative is satisfied that the work
has been completed and Vendor/Contractor’s other obligations under the
Quote/Contract Documents have been fulfilled, Owner Designated Representative will,
within ten (10) days after receipt of the final application for payment, indicate in writing
Owner Designated Representative’s recommendation of payment and present the
application for payment to Owner for payment. At the same time Owner Designated
Representative will also give written notice to Owner and Vendor/Contractor that the
work is acceptable to the provisions as described in above Paragraph A titled "Final
Payment" (in this section) . Otherwise, Owner Designated Representative will return the
application for payment to Vendor/Contractor, indicating in writing the reasons for
refusing to recommend final payment, in which case Vendor/Contractor shall make the
necessary corrections and resubmit the application for payment.

3. Payment Becomes Due: After the presentation to Owner of the application for payment and

accompanying documentation to include all of the required Federal and State submittals,
the Owner will, within the time periods established by applicable provisions of the Florida
Prompt Payment Act, Part VII, Ch. 218.735, F.S. (current version), pay the
Vendor/Contractor the amount recommended by Owner Designated Representative, less
any sum Owner is entitled to set off against Owner Designated Representative’s
recommendation, including but not limited to liquidated damages.

B. Final Completion Delayed: If, through no fault of Vendor/Contractor, final completion of the

work is significantly delayed, and if owner designated representative so confirms, owner shall,
upon receipt of vendor/contractor’s final application for payment (for work fully completed and
accepted) and recommendation of Owner Designated Representative, and without terminating
the Quote/Contract, make payment of the balance due for that portion of the work fully
completed and accepted. If the remaining balance to be held by Owner for work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in above Section titled "PERFORMANCE AND PAYMENT BOND", the
written consent of the surety to the payment of the balance due for that portion of the work
fully completed and accepted shall be submitted by Vendor/Contractor to Owner Designated
Representative with the application for such payment. Such payment shall be made under the
terms and conditions governing final payment, except that it shall not constitute a waiver of
claims. The remaining balance of any sum included in the final application for payment but held
by Owner for work not fully completed and accepted will become due when the work is fully
completed and accepted.

C. Waiver of Claims: The making and acceptance of final payment will constitute:
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1. A waiver of all claims by Owner against Vendor/Contractor, except claims arising from

unsettled liens, from defective work appearing after final inspection pursuant to above
Section titled "TESTS AND INSPECTIONS; CORRECTION, REMOVAL/ACCEPTANCE OF
DEFECTIVE WORK", paragraph titled "CORRECTION OR REMOVAL OF DEFECTIVE WORK",
from failure to comply with the quote/contract documents or the terms of any special

guarantees specified therein, or from Vendor/Contractor’s continuing obligations under the

quote/contract documents; and

2. A waiver of all claims by Vendor/Contractor against Owner other than those previously

made in accordance with the requirements herein and expressly acknowledged by Owner in

writing as still unsettled.

D. Vendor/Contractor's Continuing Obligation: The Vendor/Contractor's obligation to perform the

work and complete the work in accordance with the Quote/Contract Documents shall be

absolute. Neither approval of any progress or final payment by the County, the issuance of

Certificate of Completion, any payment by the County to the Vendor/Contractor under the

quote/contract documents, any use or occupancy of the work or any part thereof by the County,

any act of acceptance by the County, any failure to do so, nor any correction of defective work

by the County shall constitute an acceptance of work not in accordance with the contract

documents.

1. Contract Closeout:

a.

Pre-final and Final Inspections:

Upon completion of work, Vendor/Contractor shall submit written certification that
the Quote/Contract Documents have been reviewed, the work has been inspected
by the Vendor/Contractor, and that the work is substantially complete in
accordance with the quote/contract document and ready for Engineer/Owner
Designated Representative’s inspection.

At this time the representatives of the Vendor/Contractor, Engineer/Owner
Designated Representative’s and Owner shall make a pre-final/substantial
completion inspection with reasonable promptness. If the work is complete or
defective, Engineer/Owner Designated Representative will notify the Contractor to
remedy these deficiencies by insurance of a pre-final punch-list.

Upon written notification from the Vendor/Contractor of substantial complete of
the pre-final punch list items, the Engineer/Owner Designated Representative will
coordinate the re-inspection of the work by conducting a final inspection.
Representatives of the Quote/Contract, Engineer, and Owner Designated
Representative shall be present for the final inspection.
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iv. Vendor/Contractor shall submit the final sighed and sealed As-Built drawings ten
(10) days prior to the final inspection and provide all other submittals to the
Engineer/Owner Designated Representative’s that are required.

b. Project Record Documents: The Vendor/Contractor shall maintain on site, one (1) set of

the following record documents; recording actual revisions of the work commensurate
with the construction progress:

i. Quote/Contract Drawings

ii. Specifications

iii. Addenda

iv. Change Orders and other modification to the Quote/Contract
v. Reviewed (and approved) Shop Drawings and Product Data
vi. Permits

c. Closeout Submittals: When the Engineer/Owner Designated Representative’s has

determined that the work is acceptable under the Quote/Contract Documents, and the
quote/contract is fully performed, the Vendor/Contractor shall prepare and submit his
final applicable for payment to the Engineer/Owner Designated Representative’s with
the following:

i. Contractor’s Lien Waiver in the full amount of the quote/contract sum.

ii. Lien waivers from all subcontractors and material suppliers who have furnished for
the work under quote/contract with the Contactor or subcontractor. The lien
waivers shall be in the full amount of the Quote/Contract involved.

iii. Consent of Surety to final payment.

iv. Evidence of compliance with governing authorities.

v. Certifications of inspections from all required agencies and departments, as needed.
vi. Warranties and Maintenance Bond.

vii. Confirmation from Florida Department of Environmental Protection the National
Pollution Discharge Elimination System Notice of Termination (NOT) has been filed.

viii. Any outstanding documentation and/or reports necessary to insure compliance with
FDOT requirements.

ix. As-Built documents prepared in accordance with the quote/contract documents and
signed and sealed by a professional surveyor and mapper, registered in the State of
Florida and all other requirements as set forth in the quote/contract documents.
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11.25.TERMINATION AND SUSPENSION OF WORK

A. Termination for Default:

1.

The County may, by written notice to the Vendor/Contractor, terminate this Quote/Contract
for default in whole or in part (delivery orders, if applicable) if the Vendor/Contractor fails
to:

a. Provide products or services that comply with the specifications herein or fails to meet
the County’s performance standards.

b. Deliver the supplies or to perform the services within the time specified in this
Quote/Contract or any extension.

c. Make progress so as to endanger performance of this Quote/Contract.
d. Perform any of the other provisions of this Quote/Contract.

Prior to termination for default, the County will provide adequate written notice to the
(Vendor/Contractor/Consultant) through the Chief Procurement Officer, Procurement
Department, affording him/her the opportunity to cure the deficiencies or to submit a
specific plan to resolve the deficiencies within ten (10) days (or the period specified in the
notice) after receipt of the notice. Failure to adequately cure the deficiency shall result in
termination action. Such termination may also result in suspension or debarment of the
Vendor/Contractor in accordance with the County’s Procurement Ordinance. The
Vendor/Contractor and its sureties (if any) shall be liable for any damage to the County
resulting from the Vendor/Contractor’s default of the quote/contract. This liability includes
any increased costs incurred by the County in quote/completing contract performance.

In the event of termination by the County for any cause, the Vendor/Contractor will have, in
no event, any claim against the County for lost profits or compensation for lost
opportunities. After a receipt of a termination notice and except as otherwise directed by
the County the Vendor/Contractor shall:

a. Stop work on the date and to the extent specified.

b. Terminate and settle all orders and subcontracts relating to the performance of the
terminated work.

c. Transfer all work in process, completed work, and other materials related to the
terminated work as directed by the County.

d. Continue and complete all parts of that work that have not been terminated.

If the Vendor/Contractor’s failure to perform the Quote/Contract arises from causes beyond
the control and without the fault or negligence of the Vendor/Contractor, the Contract shall
not be terminated for default. Examples of such causes include (1) acts of God or the public
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enemy, (2) acts of a government in its sovereign capacity, (3) fires, (4) floods, (5) epidemics,
(6) strikes and (7) unusually severe weather.

B. Termination for Convenience: The County, by written notice, may terminate this

Quote/Contract, in whole or in part, when it is in the County’s interest. If this Quote/Contract is
terminated, the County shall be liable only for goods or services delivered and accepted. The
county notice of termination may provide the Vendor/Contractor thirty (30) days prior notice
before it becomes effective. A termination for convenience may apply to individual delivery
orders, purchase orders or to the Contract in its entirety.

C. Vendor/Contractor May Stop Work or Terminate:

1. If, through no act or fault of Vendor/Contractor, (i) the work is suspended for more than
ninety (90) consecutive days by Owner or under an order of court or other public authority,
or (ii) Engineer fails to act on any application for payment within thirty (30) days after it is
submitted, or (iii) Owner fails for thirty (30) days to pay Vendor/Contractor any sum finally
determined to be due, then Vendor/Contractor may, upon seven (7) days written notice to
Owner and Engineer, and provided Owner or Engineer do not remedy such suspension or
failure within that time, terminate the Quote/Contract and recover from Owner.

2. In lieu of terminating the Quote/Contract and without prejudice to any other right or
remedy, if Engineer has failed to act on an application for payment within thirty (30) days
after it is submitted, or Owner has failed for thirty (30) days to pay Vendor/Contractor any
sum finally determined to be due, Vendor/Contractor may, seven (7) days after written
notice to Owner and Engineer, stop the work until payment is made of all such amounts due
Vendor/Contractor, including interest thereon. The provisions of this paragraph are not
intended to preclude Vendor/Contractor from making a claim as described in above Section
titled "CHANGES IN THE WORK; CLAIMS", paragraph titled "Claims", for an adjustment in
quote/contract price or quote/contract times or otherwise for expenses or damage directly
attributable to Vendor/Contractor’s stopping the work as permitted by this paragraph.

D. Owner May Suspend Work: Owner may suspend work at any time and without cause, for a

period of not more than ninety (90) consecutive days by notice in writing to Vendor/Contractor
and Engineer which will fix the date on which work will be resumed. Vendor/Contractor shall
resume the work on the date so fixed. Vendor/Contractor shall be granted an adjustment in the
quote/contract price or an extension of the quote/contract times, or both, directly attributable
to any such suspension if Vendor/Contractor makes a claim therefore as provided in above
Section titled: "CHANGES IN THE WORK; CLAIMS".

E. Owner May Terminate for Cause:

1. The occurrence of any one (1) or more of the following events will justify termination for

cause:
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a.

Vendor/Contractor’s persistent failure to perform the work in accordance with the
Quote/Contract Documents (including, but not limited to, failure to supply sufficient
skilled workers or suitable materials or equipment or failure to adhere to the Progress
Schedule established under above Section titled "STARTING THE WORK" Paragraph A. 2.
a. as adjusted from time to time pursuant to above Section titled "CONTRACTOR'S
RESPONSIBILITY" Paragraph titled "Progress Schedule";

Vendor/Contractor’s disregard of laws or regulations of any public body having
jurisdiction;
Vendor/Contractor’s disregard of the authority of Engineer; or

Vendor/Contractor’s violation in any substantial way of any provisions of the
Quote/Contract Documents.

2. If one (1) or more of the events identified in above Paragraph E. 1. occur, Owner may, after

giving Vendor/Contractor (and surety) seven (7) days written notice of its intent to

terminate the services of Vendor/Contractor:

a.

In exercising the rights and remedies under above Section titled "TESTS AND
INSPECTIONS; CORRECTION, REMOVAL/ACCEPTANCE OF DEFECTIVE WORK" Paragraph
titled "Owner May Correct Defective Work", Owner shall proceed expeditiously. In
connection with such corrective or remedial action, Owner may exclude
Vendor/Contractor from all or part of the site (without liability to Vendor/Contractor for
trespass or conversion), take possession of all or part of the work and suspend
Vendor/Contractor’s services related thereto, take possession of Vendor/Contractor’s
tools, appliances, construction equipment and machinery at the site, and incorporate in
the work all materials and equipment stored at the site or for which Owner has paid
Vendor/Contractor but which are stored elsewhere. Vendor/Contractor shall allow
Owner, Owner’s representatives, agents and employees, Owner’s other
Vendor/Contractors, and Engineer and Engineer’s consultants access to the site to
enable Owner to exercise the rights and remedies under above Section titled "TESTS
AND INSPECTIONS; CORRECTION, REMOVAL/ACCEPTANCE OF DEFECTIVE WORK"
Paragraph titled "Owner May Correct Defective Work".

b. Complete the work as Owner may deem expedient.

3. If Owner proceeds as provided in Paragraph E. 2 above, Vendor/Contractor shall not be

entitled to receive any further payment until the work is completed. If the unpaid balance of

the quote/contract price exceeds all claims, costs, losses, and damages (including but not

limited to all fees and charges of engineers, architects, attorneys, and other professionals

and all court or arbitration or other dispute resolution costs) sustained by Owner arising out

of or relating to completing the work, such excess will be paid to Vendor/Contractor. If such

claims, costs, losses, and damages exceed such unpaid balance, Vendor/Contractor shall pay
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the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be
reviewed by Engineer as to their reasonableness and, when so approved by Engineer,
incorporated in a change order. When exercising any rights or remedies under this
paragraph Owner shall not be required to obtain the lowest price for the work performed.

4. Notwithstanding above Paragraphs E. 2. and E. 3., Vendor/Contractor’s services will not be
terminated if Vendor/Contractor begins within seven (7) days of receipt of notice of intent
to terminate to correct its failure to perform and proceeds diligently to cure such failure
within no more than thirty (30) days of receipt of said notice.

5. Where Vendor/Contractor’s services have been so terminated by Owner, the termination
will not affect any rights or remedies of Owner against Vendor/Contractor then existing or
which may thereafter accrue. Any retention or payment of moneys due Vendor/Contractor
by Owner will not release Vendor/Contractor from liability.

6. If and to the extent that Vendor/Contractor has provided a Performance Bond under the
provisions of above section, titled: "PERFORMANCE AND PAYMENT BOND" , the termination
procedures of that bond shall supersede the provisions of above Paragraphs E. 2. and E. 3.

F. Litigation:

1. Should the Owner be temporarily prohibited or enjoined from proceeding with the work
herein contemplated, the Vendor/Contractor shall not be entitled to any claim or damages,
or otherwise, nor may the Vendor/Contractor withdraw from the Contract except by and
with the consent of the Owner. The Vendor/Contractor shall, however, be entitled to an
extension of time for completion of the work equal to the time of such interruption or delay
as determined and certified by the Owner Designated Representative.

2. If the Owner is permanently prohibited or enjoined from proceeding with the work herein
contemplated, the Owner may terminate the Quote/Contract and pay the
Vendor/Contractor a sum equal to all expenses legitimately incurred by him in connection
with this work, plus ten percent (10%) of such expenses, less an amount equal to the sum of
all partial payments previously made to the Vendor/Contractor. The sum thus computed
shall be paid to the Vendor/Contractor within thirty (30) days after the Owner shall have
terminated the Quote/Contract and the payment of said sum shall be payment in full for any
and all liqguidated damages for the termination of the Quote/Contract and shall constitute
full settlement of all claims in connection with the Quote/Contract.

11.26.DISPUTE RESOLUTION

A. Owner and Vendor/Contractor may mutually request mediation of any claim submitted to the
Owner for a decision as provided in above Section titled "CHANGES IN THE WORK; CLAIMS:"
Paragraph entitled "Claims" before such decision becomes final and binding. The mediation will

be governed by the Construction Industry Mediation Rules of the American Arbitration
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Association in effect as of the effective date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association. Timely submission of the
request shall stay the effect as described in said "Claims" Paragraph .

B. Owner and Vendor/Contractor shall participate in the mediation process in good faith. The
process hall be concluded within sixty (60) days of filing of the request. The date of termination
of the mediation shall be determined by application of the mediation rules referenced above.

C. Ifthe claimis not resolved by mediation, Chief Procurement Officer’s action or denial pursuant
to above Section entitled "CHANGES IN THE WORK; CLAIMS" Paragraph titled "Execution of
Change Orders" paragraph C. or Paragraph Titled "Notification of Surety" Paragraph D. shall
become final and binding thirty (30) days after termination of the mediation unless, within that
time period, Owner or Vendor/Contractor:

1. Agrees with the other party to submit the claim to another dispute resolution process, or

2. Gives written notice to the other party of their intent to submit the claim to a court of
competent jurisdiction.

11.27.MISCELLANEQUS

A. Giving Notice:

1. Whenever any provision of the Quote/Contract Documents requires the giving of written
notice, it will be deemed to have been validly given if:

a. Delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended, or

b. Delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

B. Computation of Times: When any period of time is referred to in the Quote/Contract

Documents by days, it will be computed to exclude the first and include the last day of such
period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal
holiday by the law of the applicable jurisdiction, such day will be omitted from the computation.

C. Cumulative Remedies: The duties and obligations imposed by the Quote/Contract Documents

and the rights and remedies available hereunder to the parties hereto are in addition to, and are
not to be construed in any way as a limitation of, any rights and remedies available to any or all
of them which are otherwise imposed or available by laws or regulations, by special warranty or
guarantee, or by other provisions of the Quote/Contract Documents. The provisions of this
paragraph will be as effective as if repeated specifically in the Quote/Contract Documents in
connection with each particular duty, obligation, right, and remedy to which they apply.

D. Survival of Obligations: All representations, indemnifications, warranties, and guarantees made

in, required by, or given in accordance with the Quote/Contract Documents, as well as all
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continuing obligations indicated in the Contract Documents, will survive final payment,
completion, and acceptance of the work or termination or completion of the Quote/Contract or
termination of the services of Vendor/Contractor.

E. Headings: Article and paragraph headings are inserted for convenience only and do not
constitute parts of the Quote/Contract Documents.

F. Specification and Drawings Furnished by the Owner: All specifications, drawings and copies

thereof furnished by the Owner shall remain its property. They shall not be used on another
project and, with the exception of those sets which have been signed in connection with the
execution of the Agreement, shall be returned to the Owner upon completion of the project.

G. Laws and Ordinances: The Quote/Contract Documents shall be governed by the laws of the

State of Florida and the ordinances of Hernando County.

H. Vehicle Licensing: All prime Vendor/Contractors, including their subs, must obtain a temporary

vehicle license for each and every out-of-state vehicle, personal or business (including trailers)
that will be operating on-site. The cost shall be borne by the Vendor/Contractor. You must
present evidence of title to the Tax Collector's Office to obtain the required temporary licenses.

I. Handicapped Non-discrimination: The Vendor/Contractor will not discriminate against any

employee or applicant for employment because he or she is handicapped in regards to any
position for which the employee or applicant for employment is qualified.

11.28.OTHER WORK AT THE SITE
A. Related Work at Site:

1. Owner may perform other work related to the project at the site with Owner’s employees,
or via other direct contracts therefore, or have other work performed by utility owners. If
such other work is not noted in the Quote/Contract Documents, then:

a. Written notice thereof will be given to Vendor/Contractor prior to starting any such
other work; and

b. If Owner and Vendor/Contractor are unable to agree on entitlement to or on the
amount or extent, if any, of any adjustment in the quote/contract price or
quote/contract times that should be allowed as a result of such other work, a claim may
be made therefore as provided in above Section titled: "CHANGES INTHE WORK;
CLAIMS" Paragraph titled: "Claims".

2. Vendor/Contractor shall afford other Vendor/Contractors who are a party to such a direct
contract, each utility owner and Owner, if Owner is performing other work with Owner’s
employees, proper and safe access to the site, a reasonable opportunity for the introduction
and storage of materials and equipment and the execution of such other work and shall
properly coordinate the work with theirs. Vendor/Contractor shall do all cutting, fitting, and
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patching of the work that may be required to properly connect or otherwise make its
several parts come together and properly integrate with such other work.
Vendor/Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering their work and will only cut or alter their work with the written consent
of Owner Designated Representative and the others whose work will be affected. The duties
and responsibilities of Vendor/Contractor under this paragraph are for the benefit of such
utility owners and other Vendor/Contractors to the extent that there are comparable
provisions for the benefit of Vendor/Contractor in said direct contracts between Owner and
such utility owners and other Vendor/Contractors.

If the proper execution or results of any part of Vendor/Contractor’s work depends upon
work performed by others under this section titled "OTHER WORK AT THE SITE",
Vendor/Contractor shall inspect such other work and promptly report to Owner Designated
Representative in writing any delays, defects, or deficiencies in such other work that render
it unavailable or unsuitable for the proper execution and results of Vendor/Contractor’s
work. Vendor/Contractor’s failure to so report will constitute an acceptance of such other
work as fit and proper for integration with Vendor/Contractor’s work except for latent
defects and deficiencies in such other work.

B. Coordination:

1.

If Owner intends to contract with others for the performance of other work on the project
at the site, the following will be set forth in the Quote/Contract Documents:

a. The individual or entity who will have authority and responsibility for coordination of
the activities among the various Vendor/Contractors will be identified;

b. The specific matters to be covered by such authority and responsibility will be itemized;
and

Unless otherwise provided in the Quote/Contract Documents, Owner shall have sole
authority and responsibility for such coordination.

11.29.MATERIAL SAFETY DATA SHEETS

A.

In accordance with Florida Emergency Planning and Community Right-to-Know Act, Chapter 252,

Part Il, Florida Statutes (Current Edition), it is the seller’s duty to advise Hernando County if a

product is a listed toxic substance and to provide a material safety data sheet (MSDS) at the

time of delivery. Vendor/Contractors must comply with this procedure along with the Federal

Emergency Planning and Community Right-to-Know Act (42 U.S.C. Ch 116 (Current Edition)) and

the Federal Hazard Communications Standards (29CFR sec.1910.1200) all other applicable laws.
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11.30.TRENCH SAFETY ACT

Bidder shall be solely responsible for complying with the Florida Trench Safety Act as established under
553.60 through 553.64, Florida Statutes (current version), and under the OSHA excavation safety
standards as established under 29 CFR 1926.650 (Sub-Part P) as amended. All costs associated with
complying with these requirements shall be included in the bid. The Trench Safety Act Compliance Form
attached in Questionnaire, must be submitted with the bid.

11.31.SCRUTINIZED COMPANIES Pursuant to Florida Statute 287.135 And 215.473
(Current Edition)

Vendor/Contractor must certify that the company is not participating in a boycott of Israel.
Vendor/Contractor must also certify that Vendor/Contractor is not on the Scrutinized Companies that
Boycott Israel List, not on the Scrutinized Companies with Activities in Sudan List, and not on the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or has been engaged in
business operations in Cuba or Syria. Subject to limited exceptions provided in State law, the County will
not contract for the provision of goods or services with any scrutinized company referred to above.
Vendor/Contractor must submit the certification form included as an attachment to this Solicitation.
Submitting a false certification shall be deemed a material breach of contract. The County shall provide
notice, in writing, to the Vendor/Contractor of the County’s determination concerning the false
certification. The Vendor/Contractor shall have five (5) days from receipt of notice to refute the false
certification allegation. If such false certification is discovered during the active contract term, the
Vendor/Contractor shall have ninety (90) days following receipt of the notice to respond in writing and
demonstrate that the determination of false certification was made in error. If the Vendor/Contractor
does not demonstrate that the County’s determination of false certification was made in error, then the
County shall have the right to terminate the contract and seek civil remedies pursuant to Section
287.135, Florida Statutes (Current Edition), as amended from time to time.
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12. SCOPE OF WORK

12.1. CONFLICTING TERMS:

In the event of a conflict between the terms of the Contract (including any and all attachments thereto,
and any amendments thereof) and any of the terms of the Contract (including any and all attachments
thereto, and any amendments thereof) shall control.

12.2. SCOPE OF WORK:

The Vendor/Contractor will supply all materials, labor, and equipment in order to accomplish quoted
projects with a value of $500,000.00 or less, as described in any specifications and/or construction plans
that may be attached to each quote, showing the proposed improvements in Hernando County, Florida.

12.3. LOCATION OF THE WORK

The work to be performed in this Contract will be performed at at various locations in Hernando County,
Florida.
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13. TECHNICAL SPECIFICATIONS

13.1. TECHNICAL SPECIFICATIONS

Hernando County is requesting qualifications for the following categories of construction.
Proposer/Contractor responding to this request may respond to one or more of these categories.

A. Summarize the qualifications of your Company that make you the most qualified to perform the

work associated for each category you wish to participate in. Submit a maximum of two (2)

pages per category. If you do not wish to participate in a specific category, insert a page for that

section stating not applicable. You must respond to each section that you wish to participate in

to be considered for that category. Note that any Hernando County Department may utilize this

Contract and is not limited to the Departments listed in these categories.

B. For each category you wish to participate in, provide at least three (3) previous

customers/references during the past five (5) years for work in a similar category .

C. Failure to provide complete and accurate information, as specified here, may result in the

disqualification of your submission.

D. The following are the categories for this Contract. Each category lists types of projects that could

be included in that category but is not limited to the types listed.

1. Category A — PUBLIC WORKS:

a.

b.

Concrete Work (sidewalks, curbs, aprons, etc.)

Asphalt Resurfacing of roadways and parking lots (mill and fill)
Asphalt Repair of Parking Areas and roadways

Site Work Including Excavation, Fill Material and Grading
Paving of Unpaved Roads and Associated Drainage

Pipe work for pipe of 48” and smaller (removal and replacement of existing drainage
pipe, reconstruct roadway)

Pipe maintenance (slip lining, pipe cleaning, minor concrete repair, replacement of
Miter End Sections)

2. Category B— WATERWAYS: (proof of Longshoreman’s Insurance will be required)

Dock construction
Pier construction
Seawall construction and footer construction

Concrete boat ramps
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3. Category C— UTILITIES:

a.

b.

Welding

Pipe installation

Well commissioning and decommissioning
Industrial electrical work

Subsurface Utility Excavation

Sewage pumping equipment repair and replacement

4. Category D — FACILITIES:

Roofing

Asbestos Abatement (must provide proof of Asbestos license from either prime or Sub-
Contractor)

General Carpentry and Finish Work

Crane services

Glass Door & Window Repair / Replacement, & Applicable Hardware
Installing & Replacing Drywall, Plaster Repairs

Installation, Replacement and Repairing of Stairs

Installation, Replacement and Repairing of Ceilings, Walls, Doors and Windows
Installation and repair of Flooring (vinyl, ceramic, quarry and carpet)
Installation of Partitions

Installation and Repair of Masonry Walls

Installation and repair of Insulation

Installation and Repair of Electrical

Interior and Exterior Painting

Fabrication and Installation of Millwork

Landscaping and Sodding

Installation and Repair to Irrigation Systems

Signage Projects Including Signs, Lighting and Applicable Landscaping

HVAC System Installation
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t. Building Remodels

u. Project General Contractor services

v. Installation and repair of detention doors

w. Installation and repair of fire hydrants, piping, valves, and related components
X. Gates and Fencing

y. Demolition of Structures/Facilities
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14. VENDOR QUESTIONNAIRE

14.1. THE UNDERSIGNED, BEING DULY AUTHORIZED TO SUBMIT THIS BID ON
BEHALF OF THE BIDDER, AGREES THAT THIS OFFER IF ACCEPTED WITHIN
ONE HUNDRED TWENTY (120) DAYS FROM THE BID OPENING DATE, TO
FURNISH TO HERNANDO COUNTY ANY AND ALL ITEMS FOR WHICH PRICES
ARE OFFERED IN THIS BID SOLICITATION AT THE PRICE(S) SO OFFERED,
DELIVERED AT DESIGNATED POINT(S), WITHIN THE TIME PERIOD SPECIFIED,
AND AT THE TERMS AND CONDITIONS SO STIPULATED IN THE
SOLICITATION FOR BIDS.*

1 Please confirm

*Response required

14.2. Authorized person *
Are you fully authorized to bind this company, or corporation.

1 Yes
1 No

*Response required

14.3. Authorized Person's information *
Please provide your

Name
Title

Business Address

*Response required

14.4. Bidder accepts all of the terms and conditions of the Instructions to
Bidders, including without limitation those dealing with the disposition of

bid security. *
[] Please confirm

*Response required

14.5. VENDOR/CONTRACTOR INFORMATION*

Please Provide the following Information:

1. Respondent/Vendor Contractor Name
2. Vendor/Contractor FEIN
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3. Vendor/Contractor's Authorized Representative Name and Title
4. Address

5. Phone Number

6. Email Address

7. State of Incorporation

*Response required

14.6. Authorized Signatures/Negotiators *
Please provide the information to support the statement below:

The Vendor/Contractor represents that the following persons are authorized to sign and/or negotiate
contracts and related documents to which the Vendor/Contractor will be duly bound:

Name(s)
Title(s)
Phone no (s)

*Response required

14.7. Type of Organization
[] Sole Proprietorship

L] Partnership
] Joint Venture
[ Corporation

14.8. W-9 Form *

Please attach your completed W-9 Form

*Response required

14.9. ACH electronic payment *
An ACH electronic payment method is offered as an alternative to a payment by physical check.

Please check Option 1 if you accept the ACH electronic payment method.
(Recommended and Preferred)

[ Yes, ACH electronic payment method is acceptable.
L] No, ACH electronic payment method is not acceptable.
*Response required
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14.10.E-VERIFY CERTIFICATION*
Vendor/Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in
accordance with the terms governing use of the system, to confirm the employment eligibility of:

All persons employed by the Vendor/Contractor during the term of the Contract to perform
employment duties within Florida; and

All persons, including subcontractors, assigned by the Vendor/Contractor to perform work pursuant to
the Contract with the department.

1 Please confirm

*Response required

14.11.DRUG FREE WORKPLACE CERTIFICATE*
In accordance with Florida Statute 287.087 (Current Edition), by submitting this response we hereby
certify that our firm

Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the Workplace named above, and specifying
actions that will be taken against violations of such prohibition.

Informs employees about the dangers of drug abuse in the workplace, the firm’s policy of maintaining a
drug free working environment, and available drug counseling, rehabilitation, and employee assistance
programs, and the penalties that may be imposed upon employees for drug use violations.

Gives each employee engaged in providing commodities or contractual services that are under proposal
a copy of the statement specified above.

Notifies the employees that as a condition of working on the commaodities or contractual services that
are under proposal, the employee will abide by the terms of the statement and will notify the employer
of any conviction of, pleas of guilty or nolo contendere to, any violation of Chapter 893 (Current Edition),
or of any controlled substance law of the State of Florida or the United States, for a violation occurring
in the workplace, no later than five (5) days after such conviction, and requires employees to sign copies
of such written statement to acknowledge their receipt.

Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or
rehabilitation program, if such is available in the employee’s community, by any employee who is so
convicted.
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Makes a good faith effort to continue to maintain a drug free workplace through the implementation of
the Drug Free Workplace program.

“As a person authorized to sign this statement, | certify that the above named business, firm or
corporation complies fully with the requirements set forth herein”.

1 Please confirm

*Response required

14.12.Affidavit of Non Collusion and of Non-Interest of Hernando County
Employees*™

Affidavit of Non Collusion and of Non-Interest of Hernando County Employees

Certification that Vendor/Contractor affirms that the bid/proposal presented to the Owner is made
freely, and without any secret agreement to commit a fraudulent, deceitful, unlawful or wrongful act of
collusion.

| have read and attest that | am the Vendor/Contractor in the above bid/proposal, that the only person
or persons interested in said proposal are named therein; that no officer, employee or agent of the
Hernando County Board of County Commissioners (BOCC) or of any other Vendor/Contractor is
interested in said bid/proposal; and that affiant makes the above bid/proposal with no past or present
collusion with any other person, firm or corporation.

Please confirm that you have read and attest to Affidavit of Non Collusion and of Non-Interest of
Hernando County Employees

1 Please confirm

*Response required

14.13.Sworn Statement

14.13.1. Sworn Statement SECTION 287.133 (3) (a)*

| have read and attest that | understand that a "public entity crime" as defined in Paragraph 287.133
(1)(g), Florida Statutes (current version), means a violation of any public entity or with an agency or
political subdivision of any other state or of the United States, including, but not limited to, any proposal
or contract for goods or services to be provided to any public entity or an agency or political subdivision
of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion,
racketeering, conspiracy, or material misrepresentation.

| have read and attest that | understand that "convicted" or "conviction" as defined in Paragraph
287.133 (1)(b), Florida Statutes (current version), means a finding of guilt or a conviction of a public
entity crime, with or without an adjudication of guilt, in any Federal or State trial court of record relating
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to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury
trial, or entry of a plea of guilty or nolo contendere.

| have read and attest that | understand that an "affiliate" as defined in Paragraph 287.133 (1)(a), Florida
Statutes (current version), means:

A. A predecessor or successor of a person convicted of a public entity crime; or

B. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term "affiliate" includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active
in the management of an affiliate. The ownership by one (1) person of shares constituting a
controlling interest in another person, or a pooling of equipment or income among persons
when not for fair market value under an arm's length agreement, shall be a prima facie case that
one (1) person controls another person. A person who knowingly enters into a joint venture
with a person who has been convicted of a public entity crime in Florida during the preceding
thirty-six (36) months shall be considered an affiliate.

| have read and attest that | understand that a "person" as defined in Paragraph 287.133(1)(e), Florida
Statutes (current version), means any natural person or entity organized under the laws of any state or
of the United States with the legal power to enter into a binding contract and which proposals or applies
to proposal on contracts for the provisions of goods or services let by a public entity, or which otherwise
transacts or applies to transact business with a public entity. The term "person" includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

| have read and attest that based on information and belief, the statement which | have confirmed
below is true in relation to the entity submitting this sworn statement:

[attach a copy of the final order].

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC
ENTITY IDENTIFIED IN PARAGRAPH ONE (1) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS
FORM IS VALID THROUGH DECEMBER 31, OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A
CONTRACT.

[ Neither the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989.
[ The entity submitting this sworn statement, or one (1) or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989.
L] The entity submitting this sworn statement, or one (1) or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
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entity, or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer
of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing
Officer determined that it was not in the public interest to place the entity submitting this sworn
statement on the convicted vendor list [attach a copy of the final order].

*Response required

14.13.2. If you choose option 3, please attach a copy of the final order

The entity submitting this sworn statement, or one (1) or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer
of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing
Officer determined that it was not in the public interest to place the entity submitting this sworn
statement on the convicted Vendor/Contractor list

Please attach a copy of the final order

14.13.3. VENDOR/CONTRACTOR CERTIFICATION REGARDING SCRUTINIZED
COMPANIES*
Section 287.135 (Current Edition), Florida Statutes, prohibits agencies from contracting with companies
for goods or services of $1,000,000.00 or more, that are on either the Scrutinized Companies with
Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector
Lists which are created pursuant to s. 215.473 F.S. (Current Edition), or the Scrutinized Companies that
Boycott Israel List, crated pursuant to s. 215.4725 F.S. (Current Edition), or companies that are engaged
in a boycott of Israel or companies engaged in business operations in Cuba or Syria.

As the person authorized to submit bids on behalf of respondent, | hereby certify that the company
identified above in the section entitled “Respondent Vendor Name” is not listed on either the
Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List. | further certify
that the company is not engaged in a boycott of Israel. | understand that pursuant to section 287.135
(Current Edition), Florida Statutes, the submission of a false certification may subject company to civil
penalties, attorney’s fees, and/or costs and does not have business operations in Cuba or Syria.

] Please confirm

*Response required

14.14. HERNANDO COUNTY EMPLOYMENT DISCLOSURE CERTIFICATION
STATEMENT
14.14.1. Is any Officer, Partner, Director, Proprietor, Associate or Member of the
Business Entity a former employee of Hernando County within the last two (2)
years?*

1 Yes
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] No
*Response required

14.14.2. Is any Officer, Partner, Director, Proprietor, Associate or Member of the
Business Entity a Relative or Member of the Household of a current Hernando
County Employee that had or will have any involvement with this Procurement
or Contract Authorization? *

L] Yes

1 No

*Response required

14.14.3. Relatives and Former Hernando County Employees — Roles and Signatures
If the answer to either of these questions is “Yes”, complete the “Relatives and Former Hernando
County Employees - Roles and Signatures” table (Part A and/or Part B, as applicable).

Is any Officer, Partner, Director, Proprietor, Associate or Member of the Business Entity a former
employee of Hernando County within the last two (2) years?

Is any Officer, Partner, Director, Proprietor, Associate or Member of the Business Entity a Relative or
Member of the Household of a current Hernando County Employee that had or will have any involvement
with this Procurement or Contract Authorization?

Please download the below documents, complete, and upload.

e HC Employment Disclosure Ce...

14.14.4. TRENCH SAFETY ACT *
Please download the below documents, complete, and upload.

e Trench Safetey Act Complian...

*Response required

14.14.5. Technical Proposal *
Please download the below technical submission outline and upload your submission.

e PRE-QUALIFICATION TECHNICAL...

*Response required

14.14.6. Solicitation-Offer-Award
Please download the below document, complete the Offer section, and upload.

e Solicitation - Offer - Awar...
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SECTION | — QUOTE INSTRUCTIONS

TIMETABLE:

Date of Distribution: INSERT ISSUE DATE

Pre-Quote Conference: INSERT PREBID DATE

Last Date of Inquiries: INSERT LAST DATE FOR QUESTIONS
Quotes Due: INSERT DUE DATE

PRE-QUOTE CONFERENCE:
21. A Pre-Quote Conference will be held INSERT PRE-QUOTE DATE at 9:00 AM at the INSERT PRE-QUOTE

LOCATION.

2.2 The Pre-Quote Conference is (check one) Mandatory (Vendor must attend to submit a quote)
or Non-Mandatory (Vendor not required to attend to submit a quote).

TIME OF COMPLETION:

3.1. Vendor/Contractor agrees that the work will be substantially complete within days to substantial completion (##)

calendar days after the commencement date indicated in the Notice to Proceed and ready for final payment
within days to final completion (##) calendar days after the date indicated on the Notice to Proceed. Completion
time includes material ordering lead times. Materials shall not be ordered by the Vendor/Contractor until the
Notice to Proceed has been issued.

PROJECT MANAGER: The Project Manager of record for this Solicitation is: INSERT NAME OF CONSTRUCTION
ADMINISTRATION FOR COUNTY.

ENGINEER: Under Contract to the Owner, the Engineer in the administration of this Contract and any references to the
Engineer or the Professional shall be deemed to mean INSERT ENGINEER, for the plans and specifications referenced
in these contract documents. Engineer may delegate or designate certain duties to be performed by other qualified
professionals.

OWNERS DESINGATED REPRESENTATIVE:

Owners Representative or Insert name of Project Manager will act as the Owner’s representative, assume all duties
and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection
with the completion of the work in accordance with their respective scope of work and the Contract Documents.

LIQUIDATED DAMAGES:

71. Vendor/Contractor hereby agree that time is of the essence and that a precise determination of actual damages
which could be incurred by the County for delay in the completion of the work provided herein would be difficult
to ascertain. Accordingly the parties agree that the liquidated damages for those items of damage not otherwise
provided for by the Quote Documents, for each and every day that the time consumed in completing the work
provided for herein exceeds the time allowed in achieving Substantial Completion and/or Final Completion
therefore shall be in accordance with the amount(s) of enter amount of LD in words ($numerical amount). The
parties specifically agree that the liquidated damages provided herein do not constitute a penalty. The amount
of liquidated damages occasioned by the Vendor/Contractor’s delay will be deducted and retained out of the
monies payable to the Vendor/Contractor. If not so deducted the Vendor/Contractor and sureties for the
Vendor/Contractor shall be liable thereof.

PERFORMANCE AND PAYMENT BOND: (Departments — if your estimate is under $100,000 put NA on this line
and delete 8.1 and 8.2. If your estimate is $100,000 to $200,000 at your discretion to require it or not).

8.1. A Performance and Payment Bond issued in a sum equal to one hundred (100%) percent of the total awarded
Contract amount by a surety company considered satisfactory by the County and otherwise authorized to transact
business in the State of Florida will be required from the successful Bidder for purposes of insuring the faithful
performance of the obligations imposed by the resulting Contract and for purposes of protecting the County from
lawsuits for non-payment of debts as might be incurred during the successful Bidder's performance under such
Contract. When applicable, the performance and payment bond form will be included in the Contract Documents
and said form must be properly executed by the surety company and successful Bidder within fifteen (15) calendar
days after notification by the County of the County's intent to award the Contract.

8.2. If, within fifteen (15) calendar days after notification by the County of the County's intent to award a Contract, the
successful Bidder refuses or otherwise neglects to execute the required written Contract or fails to furnish the
required Performance and Payment Bond, the amount of the Bidder's Bid security (check or Bid Bond) shall be



8.3.

forfeited and the same shall be retained by the County. No plea of mistake in the Bid or misunderstanding of the
conditions of forfeiture shall be available to the Bidder for the recovery of his Bid security or as a defense to any
action based upon the neglect or refusal to execute a written Contract.

The surety company must provide an “Increase Rider” to the Performance and Payment Bond or execute the
“Consent of Surety and Increase of Penalty” form provided by the County if the Contract is increased by change
order.

SECTION Il - SCOPE AND SPECIFICATIONS

9. SCOPE OF WORK:

9.1.

The Vendor/Contractor will supply all materials, labor, and equipment in order to accomplish the INSERT NAME
OF PROJECT, as described in the specifications and construction plans showing the proposed improvements
in Hernando County, Florida.

10. CONTRACTOR LICENSE REQUIRED FOR THIS PROJECT :

10.1.

Vendor/Contractor and/or subcontractors shall be responsible for complying with all State of Florida and
Hernando County license requirements prior to bidding on County projects and shall submit proof of licenses
with the Bid. All licenses shall be in the Bidder's name or the key subcontractor’'s name, as listed in Section
VIII, Attachment 9. Failure to submit proof of the required licenses shall deem the Bidder non-responsive. The
following licenses are necessary, but not limited to, for prosecution of the work:

10.1.1. General Contractor’s License; or
10.1.2. INSERT REQUIRED LICENSE

10.1.3. INSERT REQUIRED LICENSE

11. PERMITS REQUIRED FOR THIS PROJECT :

11.1.

12. SAM

The following permits are necessary, but not limited to, for prosecution of the work. Vendor/Contractor and/or
subcontractors shall obtain and pay for required permits. Notice to Proceed will not be issued until the permits
are provided to the Project Manager.

11.1.1. NPDES-NOI Permit - The NPDES-FDEP legislation and permit information can be found on this site:
http://www.dep.state.fl.us/water/stormwater/npdes/construction1.htm

11.1.2. INSERT REQUIRED PERMIT
11.1.3. INSERT REQUIRED PERMIT

PLE PROJECT DESCRIPTION:

12.1.

12.2.

12.3.

This project consists of the construction of intersection improvements and relocate an existing 4” water main.
This intersection improvement includes constructing; a storm water drainage system, sidewalks, traffic signal
modifications and adding additional pavement Incidental work includes compliance with the storm water
pollution prevention plan, the installation of beacons, signage, thermoplastic pavement markings, and sodding
of the disturbed areas; with all proposed work per the plans and specifications.

It will be the Vendor/Contractor’s responsibility to provide an acceptable Maintenance of Traffic (MOT) plan at
the Pre-Construction meeting along with a chart showing the project schedule.

The Vendor/Contractor shall comply with all applicable OSHA workplace safety requirements and shall
accomplish the work in a manner providing for the safety of their equipment and workers and for the safety of
the general public.

13. LOCATION OF THE WORK:

13.1.

The work to be performed in this Contract will be performed on INSERT THE LOCATION OF THE PROJECT,
in Hernando County, Florida.



14. GENERAL REQUIREMENTS AND TECHNICAL SPECIFICATIONS:

14.1.

Refer to Exhibit “A” of this Quote for General Requirements and Technical Specifications.

15. SURVEY CONTROL.:

15.1.

Vendor/Contractor will furnish all surveys and construction stakeouts unless otherwise specified. The
Vendor/Contractor will provide horizontal control and bench marks or elevations for vertical control. The
Vendor/Contractor shall furnish, free of charge, all stakes, all templates, and other materials necessary for
marking and maintaining points and lines given. The Vendor/Contractor shall be held responsible for the
preservation of all stakes and markers, and if the stakes or markers are destroyed or disturbed, the cost of
replacing them shall be charged against, and shall be deducted from the payment for the work. The
Vendor/Contractor shall be responsible for any mistakes that may be caused by their unnecessary loss or
disturbance.

16. TRAFFIC CONTROL.:

16.1.

16.2.

16.3.

The Vendor/Contractor shall be responsible for installing, operating, and maintaining all traffic control
associated with the project, including detours, advance warnings, channelization, or other features, both at the
immediate work site and at outlaying points as detailed on the construction plans or as referenced by the Florida
Department of Transportation (FDOT) indexes.

Vendor/Contractor shall prepare a detailed traffic control plan designed to accomplish the level of performance
outlined in the scope of work, and incorporating the methods and criteria contained in the Manual on Uniform
Traffic Control Devices published by the U.S. Department of Transportation and adopted as amended by the
FDOT. This plan must be approved in writing by the Engineer.

The Engineer may inspect and monitor the traffic control scheme and devices of the Vendor/Contractor and
shall, through the County’s Inspector assigned to the project, make known his requirements for any alterations
and adjustments to the control plan or devices. The Vendor/Contractor shall take direction only as appropriately
expressed by the Inspector or Engineer.

END OF SECTION Il - THE REMAINDER OF PAGE INTENTIONALLY LEFT BLANK



THIS IS NOT

REQUEST FOR QUOTE

AN
HERNANDO COUNTY BOARD OF ——
ORDER
COUNTY COMMISSIONERS EE—
PURCHASING & CONTRACTS DEPARTMENT
352-754-4020, FAX 352-754-4199
15470 FLIGHT PATH DR.
BROOKSVILLE 34604 Quotation No.
Date: Project Name:
Requesting Department:
Name:
Address:
Contact Person: Telephone: Fax:
or email
Quote Due Date:
Illegible Quotes risk opportunity for award. Terms and Conditions of 23-TG0040 and Construction
Agreement are applicable to the project resulting from this Quotation.
ITEM | QUAN. | DESCRIPTION PART NO. UNIT EXTENDED
PRICE PRICE
1.
2.
3.
4.

QUOTE TOTAL

All Quotes shall be FOB Destination Working Hours:

Attached to this Quote is Exhibit “A” General Requirements and Technical Specifications
Attached to this Quote is Exhibit “B” Plans/Drawings
Create a continuation sheet if necessary

It is hereby certified and affirmed that the bidder will accept any awards made to him as a result of this quotation.

The award may be all or partial being in the best interest of Hernando County.
Quote validity is 60 days unless noted otherwise.

Contact Person Submitting Quote:

Firm Name:

Address: City: State: Zip:
Telephone/Fax No: Email: Date
PRINT/TYPE NAME:

TITLE: SIGNATURE:




BOARD OF COUNTY COMMISSIONERS
HERNANDO COUNTY, FLORIDA
SAMPLE WORK AUTHORIZATION

This Contract, entered into this day of , 20 , by and between the Hernando County Board of
County Commissioners, hereafter called the COUNTY, and hereinafter called the
VENDOR/CONTRACTOR. Owner and Vendor/Contractor, in consideration of the mutual covenants hereinafter set forth,
agree as follow:

CONSTRUCTION SERVICES FOR PROJECTS UNDER $500K - RFQ NO. 23-T00040

PROJECT NAME AND QUOTE NUMBER

ARTICLE 1 - CONTRACT DOCUMENTS

1.01  The Vendor/Contractor shall furnish all labor, equipment and materials and perform the work per Construction
Project in strict accordance with the General Conditions, Special Conditions, Supplementary Conditions, Exhibits,
Plans, Specifications, and other Contract Documents, all of which are made a part hereof and designated as
follows:

A. The Contract Documents for ITB 23-T00040 consist of the following:
Solicitation-Offer-Award Technical Specifications

Advertisement of Request for Required Forms
Qualifications

Request for Quote — PROJECT NAME
Definitions AND NUMBER

Solicitation Document Work Authorization and Required
Documents After Award

General Conditions for Quotes
Construction Agreement and Required

Special Conditions for Quotes Documents After Award

Construction Conditions Request for Quote Exhibits
Exhibit A — General Requirements

Scope of Work and Technical Specifications

Exhibit B — Plans/Drawings

All addenda issued by the County prior to the receipt of Quotes and all supplementary drawings issued after
award of the Contract become part of the Contract Document.

Amending and Supplementing Contract Documents:

The Contract Documents may be amended to provide for additions, deletions, and revisions in the work or to
modify the terms and conditions thereof by Change Order.

The requirements of the Contract Documents may be supplemented, and minor variations and deviations in
the work may be authorized, by one or more of the following ways:

1. A Field Order;
2. Engineer’s approval of a shop drawing or sample; or -
3. Engineer’s written interpretation or clarification per the provisions described in the Contract Documents.



In resolving such conflicts, errors and discrepancies, the documents shall be given preference in the following
order: Agreement, Specifications, Drawings, Solicitation Instructions. Within the specifications the order of
preference shall be as follows: Addenda, General Conditions, Technical Specifications. Figure dimensions on
drawings shall govern over scale dimensions, and the detailed drawings shall govern over general drawings. Any
work that may reasonably be inferred from the specifications or drawings as being required to produce the
intended result shall be supplied whether or not it is specifically called for. Work materials or equipment described
in words which so applied have a well-known technical or trade meaning shall be deemed to refer to such
recognized standards. In case of conflict the more stringent requirements shall take precedence and govern.

The Vendor/Contractor shall take no advantage of any error or omission in the plans or of any discrepancy
between the plans and specifications, and the Engineer shall make such interpretation as may be deemed
necessary for the fulfillment of the intent of the plans and specifications as construed by him and his decision shall
be final.

All provisions required by law to be inserted in this Contract, whether actually inserted or not.

Exhibits to this Agreement (as follows):

1. Vendor/Contractor’s Quote
2. Documentation submitted by Vendor/Contractor after to Notice of Award:

a. Insurance Certificate

B. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not

attached hereto:

1. Notice to Proceed
2. Change Order(s)

C. The documents listed in this Article are attached to this Agreement (except as expressly noted otherwise).

D.There are no Contract Documents other than those listed in this Article.

E. The Contract Documents may only be amended, modified, or supplemented as stated in Paragraph 33.

ARTICLE 2 - THE ENGINEER

2.01

Engineer in the administration of this Contract and any references to the Engineer or the Professional shall be
deemed to mean INSERT ENGINEER OF RECORD NAME, for the plans and specifications. INSERT PROJECT
MANAGER NAME OR PROJECT MANAGER’S SUPERVISOR NAME will act as the Owner’s representative,
assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract
Documents in connection with the completion of the work in accordance with their respective scope of work and
the Contract Documents.

ARTICLE 3 - CONTRACT TIMES

3.01

3.02

3.03

Time of the Essence:

A. All time limits for completion and readiness for final payment as stated in the Contract Documents are of the
essence of the Contract.

Days to Achieve Substantial Completion and Final Payment:

A. Vendor/Contractor agrees that the work will be substantially complete within days to substantial completion
(000) calendar days after the commencement date indicated in the Notice to Proceed and ready for final
payment within days to final completion (000) calendar days after the date indicated on the Notice to
Proceed.

Liguidated Damages:

Vendor/Contractor and Owner agree for each consecutive calendar day that the work remains incomplete after
the Contract date established for Substantial Completion and/or Final Completion, the County will retain from the



compensation otherwise to be paid to the Vendor/Contractor the sum of INSERT AMOUNT FOR LIQUIDATED
DAMAGES ($ ). This amount is the minimum measure of damages the County will sustain by failure of the
Vendor/Contractor to complete all remedial work, correct deficient work, clean up the project and other
miscellaneous tasks as required to complete all work specified.

ARTICLE 4 - CONTRACT PRICE

4.01  Owner shall pay Vendor/Contractor for completion of the work in accordance with the Quote an amount in current
funds equal to the sum of the amounts determined pursuant to the Paragraphs below:

A. For all work other than Unit Price Work, a Lump Sum of:

$ )
(words) (figure)

All specific cash allowances are included in the above price and have been computed in accordance with
Paragraph 34.2.2.

B. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified
item of Unit Price Work times the estimated quantity of that item as indicated in this Paragraph:

As provided in Paragraph 34.3, estimated quantities are not guaranteed, and determinations of actual quantities
and classifications are to be made by Owner Designated Representative as provided in Paragraph 34.3. Unit
prices have been computed as provided in Paragraph 34.3.

UNIT PRICE WORK

ITEM | QTY DESCRIPTION PART NO UNIT PRICE EXTENDED PRICE
$
ESTIMATED TOTAL OF ALL UNIT PRICE WORK $ $( )
(use words) (figure)

ARTICLE 5 - PAYMENT PROCEDURES

5.01 Submittal and Processing of Payments:

A. Vendor/Contractor shall submit Applications for Payment in accordance with Paragraph 37.2.1. Applications
for Payment will be processed by Owner Designated Representative as provided in the Contract Documents.

5.02 Progress Payments; Retainage:

A. Owner shall make progress payments on account of the Contract Price on the basis of Vendor/Contractor’s
Applications for Payment not later than the time periods established by applicable provisions of the Florida
Prompt Payment Act, Part VII, Ch. 218.735, F.S. (current version), during performance of the work as
provided in Paragraphs below. All such payments will be measured by the Schedule of Values (and in the
case of Unit Price Work based on the number of units completed) or, in the event there is no schedule of
values, as provided in the General Requirements:

1. Prior to Completion of fifty percent (50%) of the Project, progress payments will be made in an amount
equal to the percentage indicated below but, in each case, less the aggregate of payments previously



made and less such amounts as Owner Designated Representative may determine or Owner may
withhold, including but not limited to liquidated damages, in accordance with the Contract Documents:

a. Ninety percent (90%) of work completed (with the balance being retainage); and

b. Ninety percent (90%) of cost of materials and equipment not incorporated in the work (with the
balance being retainage).

2. Upon Completion of fifty percent (50%) of the Project, progress payments will be made in an amount
equal to the percentage indicated below but, in each case, less the aggregate of payments previously
made and less such amounts as Owner Designated Representative may determine or Owner may
withhold, including but not limited to liquidated damages, in accordance with the Contract Documents:

a. Ninety-five percent (95%) of work completed (with the balance being retainage); and

b. Ninety-five percent (95%) of cost of materials and equipment not incorporated in the work (with the
balance being retainage).

3. Upon Completion of the fifty percent (50%) of the Project, the Vendor/Contractor may make application
for payment of up to fifty percent (50%) of all retainage amount held by the Owner, and the Owner shall
make payment of said amounts under the provisions the Florida Prompt Payment Act, Part VII, Ch.
218.735, F.S. (current version) unless the Owner has grounds for withholding said payment.

5.03 Final Payment:

A.

Upon receipt of the final Application for Payment accompanied by Owner Designated Representative’s
recommendation of payment in accordance with Paragraph 37.7.1, Owner shall pay Vendor/Contractor the
remainder of the Contract Price as recommended by Owner Designated Representative, less any sum Owner
is entitled to set off against Owner Designated Representative’s recommendation, including but not limited to
liquidated damages.

Final Payment, constituting the entire unpaid balance of the Contract Sum, shall be paid by the Owner to the
Vendor/Contractor when the work has been completed, the Contract fully performed, and a final Certificate for
Payment has been issued by the Owner Designated Representative.

ARTICLE 6 — INTEREST

6.01  All monies not paid when due shall bear interest at the maximum legal rate.

ARTICLE 7 - VENDOR/CONTRACTOR’S REPRESENTATIONS

7.01 In order to induce Owner to enter into this Agreement Vendor/Contractor makes the following representations:

A

Vendor/Contractor has examined and carefully studied the Contract Documents and the other related data
identified in the Bid Documents.

Vendor/Contractor has visited the site and become familiar with and is satisfied as to the general, local, and
site conditions that may affect cost, progress, and performance of the work.

Vendor/Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that
may affect cost, progress, and performance of the work.

Vendor/Contractor does not consider that any further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the work at the Contract Price, within the Contract
Times, and in accordance with the other terms and conditions of the Contract Documents.

Vendor/Contractor is aware of the general nature of work to be performed by Owner and others at the site
that relates to the work as indicated in the Contract Documents.



F.

Vendor/Contractor has correlated the information known to Vendor/Contractor, information and observations
obtained from visits to the site, reports and drawings identified in the Contract Documents, and all additional
examinations, investigations, explorations, tests, studies, and data with the Contract Documents.

Vendor/Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that
Vendor/Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer
is acceptable to Vendor/Contractor.

The Contract Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for performance and furnishing of the work.

ARTICLE 8 — MISCELLANEOUS

8.01

8.02

8.03

8.04

8.05

Terms:

A

Terms used in this Agreement will have the meanings stated in the Contract Documents.

Assignment of Contract:

A

No assignment by a party hereto of any rights under or interests in the Contract will be binding on another
party hereto without the written consent of the party sought to be bound; and, specifically but without
limitation, monies that may become due and moneys that are due may not be assigned without such consent
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to
the contrary in any written consent to an assignment, no assignment will release or discharge the assignor
from any duty or responsibility under the Contract Documents.

Successors and Assigns:

A. Owner and Vendor/Contractor each binds itself, its partners, successors, assigns, and legal representatives
to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all
covenants, Agreements, and obligations contained in the Contract Documents.

Severability:

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or

Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon
Owner and Vendor/Contractor, who agree that the Contract Documents shall be reformed to replace such
stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to
expressing the intention of the stricken provision.

This Agreement may be executed in several counterparts, each of which shall be an original and all of which shall
constitute but one and the same instrument.

ARTICLE 9 - CONTRACT PAYMENT

9.01

The County agrees to pay the Vendor/Contractor for the faithful performance under this Contract for the agreed
amount of Dollars ($ ) and is based on the lump sum prices
contained herein and subject to additions or deductions as modified.

IN WITNESS WHEREOF, Owner and Vendor/Contractor have signed this Agreement in two (2) copies. All portions of the
Contract Documents have been signed, initialed, or identified by Owner and Vendor/Contractor.



OWNER: VENDOR/CONTRACTOR
HERNANDO COUNTY BOARD OF COUNTY
COMMISSIONERS

By: JOHN ALLOCCO By:
Title: CHAIRMAN Title:
[CORPORATE SEAL] [CORPORATE SEAL]
Attest: Douglas A. Chorvat, Jr. Attest:
Title: Clerk of Circuit Court & Comptroller Title:
Address for giving notices: Address for giving notices:

15470 Flight Path Dr.

Brooksville, FL 34604

Agent for service of process:

(If Vendor/Contractor is a corporation or a partnership,
attach evidence of authority to sign.)



Hernando County Holiday Schedule

New Year’'s Day (observed)

Martin Luther King, Jr., Day

Presidents’ Day

Good Friday

Memorial Day

Independence Day (observed)

Labor Day

Veterans Day

Thanksgiving

Day after Thanksgiving

Christmas Eve (observed)

Christmas (observed)




Alisa Pike

From: Seggie Custom Builders <john@seggiecustombuilders.com>

Sent: Monday, June 26, 2023 4:12 PM

To: Alisa Pike

Subject: Re: TIME SENSITIVE & URGENT - Proposal for Contract No. 23-T00040/AP Pre-

qualification for Construction Services under $500K

CAUTION: This email originated from outside the organization. Do not click links or open attachments
unless you recognize the sender and know the content is safe.

Category A & D,

John Seggie
President
Seggie Custom Builders LLC

Office Phone:
352-835-3532

Mailing Address:
8494 Eldridge RD
Spring Hill FL. 34608

Project Management Office:
1409 Kass Circle
Spring Hill FL. 34606

On Mon, Jun 26, 2023 at 2:05 PM Alisa Pike <AlisaP@co.hernando.fl.us> wrote:

Good afternoon,

and thank you for submitting a proposal for Contract No. 23-T00040/AP Pre-qualification for Construction Services
under $500K.

Section 13 “TECHNICAL SPECIFICATIONS” of the solicitation requires a selection of one (1) or more categories:
1



Category A — PUBLIC WORKS
Category B— WATERWAYS
Category C— UTILITIES

Category D — FACILITIES

Please confirm your selection of one (1) or more categories as soon as possible. Response is due no later than 5:00 pm,
June 28, 2023.

Your response to this e-mail may only include confirmation of your category selection(s)
and no other information within your response to this e-mail is allowed.

Best regards,

Alisa Pike

Procurement Coordinator

Phone: 352-754-4020

Email:
alisap@co.hernando.fl.us

15470 Flight Path Drive

Brooksville, FL 34604

www.hernandocounty.us




HERNANDO COUNTY EMPLOYMENT DISCLOSURE CERTIFICATION STATEMENT

(date)

Hernando County

Purchasing and Contracts Department
15470 Flight Path Drive

Brooksville, FL 34604

The undersigned certifies that to the best of his/her knowledge:

Is any officer, partner, director, proprietor, associate or member of the business entity a
former employee of Hernando County within the last two (2)years? No [ ] Yes[ ]

Is any officer, partner, director, proprietor, associate or member of the business entity a
relative or member of the household of a current Hernando County employee that had or
will have any involvement with this procurement or contract authorization?

No[ ] Yes[]

If the answer to either of the above questions is “Yes”, complete the “Relatives and Former
Hernando County Employees - Roles and Signatures” table (Part A and/or Part B, as

applicable).

Bidder:

(Email address) (Address)
(Signature required) (Phone)
(Print name) (Fax)

(Print title) (Federal Taxpayer ID Number)



Relatives and Former Hernando County Employees — Roles and Signatures

Part A: Employees that left Hernando County in the last two years.

Employee Name/Signature Job Performed for Current Role with Date Left
Hernando County Business Entity Hernando
County
Name:
Sign:
¢ Involved with this procurement on
behalf of Hernando County?
No[] Yes[]
¢ Involved with proposal development
for this procurement? No [ | Yes[ |
Name:
Sign:
¢ Involved with this procurement on
behalf of Hernando County?
No[ ] Yes[ ]
e Involved with proposal development
for this procurement? No [ | Yes[ |
Name:
Sign:

Involved with this procurement on
behalf of Hernando County?

No[ ] Yes[ ]

Involved with proposal development
for this procurement? No [ | Yes [ ]

Part B: Identify officers, partners, directors, proprietors, associates or members of the business entity that
are relatives or members of the household of Hernando County employees currently working for Hernando
County, if Hernando County employee had or will have any involvement with this procurement of contract.

Firm Officer,
Partner, Director,
Proprietor,
Associate or
Member Name

Name and Relationship of Relative or
Member of Household Employed at
Hernando County

Role at Hernando
County

Hernando
County
employee’s
Role with
this
Procurement

(Make copies of this form as needed to list additional employees.)

This document should be completed and returned with your submittal.




PRE-QUALIFICATION TECHNICAL SUBMISSION

Section A —-COMPANY INFORMATION:

1. | started my business in Toledo Ohio in 1987,

while in business | also was the senior instructor for a construction academy and a Master
Trainer for OSHA and taught night class for the carpenter and electrical union apprenticeship
programs..

We moved to Florida in 2006 and began our company in Hernando County.
Currently we have 8 employees. Four of the eight are field carpenters, some of the scope of work

they perform are, demolition, framing, concrete work, drywall, insulation,window installation,door,
installations, finish trim, cabinetry,tractor work, drainage systems. Our field crew members are very
talented carpenters and can perform many other areas of building. One member of the field crew is also
designated as the site foreman which oversees the daily work and site organization.

Our management staff consists of a Field Manager that manages the field crews work schedule, material
logistics, quality control, subcontractor work, works with the Operation Manager and Seggie directly to
manage work and subcontractor scheduling. Aids with estimation. On-boards new hires.

The Operations manager oversees office management, subcontractor schedules, oversees all vendors
material orders and delivery schedules, oversees permitting of projects, develops selections of
customers, manages subcontractor insurance requirements, aid with estimates.

VP, CFO, manages AR, AP, works comp, corporate insurances, creates weekly job cost reports for the
management staff to evaluate project management and project budgets, creates invoicing, develops
company cash flow strategies to aid in Bonding of projects.

President, COO, Develops long term company goals, oversees all departments, develops future
projects, estimates projects, directs business development, direct project management and quality
control of work performed.

Tools and Equipment

Our company owns all of our equipment and scaffolding as well as our vehicles. We have every tool
needed to perform the work listed above. The staff trucks are outfitted with tools and equipment to
minimize lost time on the job. We own 3 trucks and 3 trailers, generators, lazer transits, ladders and
scaffolding, dust containment systems, framing tools, drywall finishing and texture tools, tile setting, trim
saws and nailers, aluminum trim break, roofing tools, and many more categories of equipment.

Financial Stability

Seggie Custom Builders is Debit free. Our Dunns and Bradstreet # is 02-612-7644 and we have the
best business rating offered by D&B. We have never had legal action or non completion of a project.

We recently had third party business consultants evaluate our business organization and develop a
leadership training program for our employees. Part of the process was surveying past and present
customers. Utilizing phone calls and emailed surveys they found that 100% of respondents agreed with
the statements, " Seggie Custom Builders is an ethical company, performed to the level of quality they
expected, would hire them for future work, would refer to a family or friend, communicated well with the
owners, employees were polite, knowledgeable, clean".

Section B — TECHNICAL STRENGTH AND SUPPORT CAPABILITIES / ABILITY TO HIRE QUALIFIED SUB-

Seggie Custom Builders is a State Certified Building Contractor. Some of the work we self perform is,
demolition, metal and wood framing, concrete work, drywall, insulation, window installation,
commercial door and hardware installs, tractor work, drainage systems, trim work, cabinetry
construction and installation.

CONTINUED ON NEXT PAGE



We evaluate the need for subcontractors for each project based on contracted work, permitting time,
material back logs, and subcontractor back logs. The mechanicals ( electrical, plumbing, HVAC), will
always be contracted to licensed contractors that meet the license and insurance requirements.

We have a very good relationship with all our contractors and we always pay invoices on the 15th and
the 30th. This builds a relationship of trust with our team and removes the stress of worrying if they
have to wait or when they will be payed. We also choose contractors according to the size and
complexity of the project so that we minimize issues and delays.

Subcontractors;
Electrical: Taddeo Electrical Contractors
Devane Electric
McLeod Electric
Plumbing: Major Plumbing
Dino's Plumbing
Dolphin Plumbing
HVAC: Amen Air
Butler Heating and A/C
Preferred Mechanicals
Concrete/Block: Westcoast Mudders
West Central Concrete, Block, Stucco
Testing: PSI
Test Lab
Engineering: Greg Hurd Engineering
Procivil 360

This is a very small piece of our vendor list we have over 500 contractors that we have been utilizing
for projects.

Section C — LOCATION:

Seggie Custom Builders is located in Spring Hill. The project
management office is located on Kass Circle,and the bookkeeping office is located on
Eldridge Rd. Our main focus of work is in Hernando County. There has been several occasions when the
Facilities Dept has had emergencies requiring quick response and we have been there every time. Our
company policy prioritizes Hernando Counties projects and if the County needs a second opinion or
approx. cost to complete we are there to help. For the past 5 years we have built a great working
relationship with many County departments by having above average communications, always going the
extra mile, being honest and dependable.

Section D - LICENSES: See Attached CBC1254900

Section E — REFERENCES:

Next page



Category A

Referances:

Erik van de Boogaard, CGC1526021

Hernando County Construction Projects Coordinator
1525 E. Jefferson Street

Brooksville, FL 34601
evandeboogaard@co.hernando.fl.us

Office 352-754-4096 ext-17037

Cell 352-651-8265

Craig W. Becker

Hernando County Facilities
1525 East Jefferson Street
Brooksville, FL 34601
Office (352) 754-4029

Sam Burdin

Hernando County Facilities
1525 East Jefferson Street
Brooksville FL.

(Office) 352-540-6574
sburdin@co.hernando.fl.us

Christopher Linsbeck,

Hernando County Community Services Director
16161 Flight Path Drive

Brooksville, Fl 34604

352-754-4027 Ext. 26013
clinsbeck@hernandocounty.us

Rich Russell

Logistics Manager

Hernando County Fire & Emergency Services
60 Veterans Avenue

Brooksville, FL 34601

352) 540-6912 Office

(352) 573-7280 Cell
rrussell@hernandocounty.us



Category B

N/A



Category C

N/A



Category D

Referances:

Erik van de Boogaard, CGC1526021

Hernando County Construction Projects Coordinator
1525 E. Jefferson Street

Brooksville, FL 34601
evandeboogaard@co.hernando.fl.us

Office 352-754-4096 ext-17037

Cell 352-651-8265

Craig W. Becker

Hernando County Facilities
1525 East Jefferson Street
Brooksville, FL 34601
Office (352) 754-4029

Sam Burdin
Hernando County Facilities
1525 East Jefferson Street

Brooksville FL.

(Office) 352-540-6574
sburdin@co.hernando.fl.us

Christopher Linsbeck,

Hernando County Community Services Director
16161 Flight Path Drive

Brooksville, Fl 34604

352-754-4027 Ext. 26013
clinsbeck@hernandocounty.us

Rich Russell

Logistics Manager

Hernando County Fire & Emergency Services
60 Veterans Avenue

Brooksville, FL 34601

352) 540-6912 Office

(352) 573-7280 Cell

rrussell@hernandocounty.us



County of Hernando

Procurement Department

Toni Brady, Chief Procurement Officer
15470 Flight Path Drive, Brooksville, FL 34604

Company:
Seggie Custom Builders LLC.

Email:
john@seggiecustombuilders.com

Contact:
John Seggie

Address:

8494 Eldridge Rd (Business Office)

PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

RESPONSE DEADLINE: June 5, 2023 at 10:00 am
Report Generated: Tuesday, October 17, 2023

Seggie Custom Builders LLC. Proposal

CONTACT INFORMATION

1409 Kass Circle (Project management Office)

Spring Hill, FL 34608

Phone:
(352) 835-3532

Website:
N/A

Submission Date:
Jun 3,2023 12:38 PM



PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

ADDENDA CONFIRMATION

No addenda issued

QUESTIONNAIRE

1. THE UNDERSIGNED, BEING DULY AUTHORIZED TO SUBMIT THIS BID ON BEHALF OF THE BIDDER, AGREES THAT THIS OFFER IF
ACCEPTED WITHIN ONE HUNDRED TWENTY (120) DAYS FROM THE BID OPENING DATE, TO FURNISH TO HERNANDO COUNTY ANY
AND ALL ITEMS FOR WHICH PRICES ARE OFFERED IN THIS BID SOLICITATION AT THE PRICE(S) SO OFFERED, DELIVERED AT
DESIGNATED POINT(S), WITHIN THE TIME PERIOD SPECIFIED, AND AT THE TERMS AND CONDITIONS SO STIPULATED IN THE
SOLICITATION FOR BIDS.*

Pass

Confirmed

2. Authorized person *
Pass

Are you fully authorized to bind this company, or corporation.

Yes

3. Authorized Person's information *
Pass

Please provide your
Name
Title

Business Address

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
Page 2



PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

John Seggie, Pres. 8494 Eldridge RD Spring Hill, 34608

4. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the
disposition of bid security. *
Pass

Confirmed

5. VENDOR/CONTRACTOR INFORMATION*
Pass

Please Provide the following Information:
1. Respondent/Vendor Contractor Name
2. Vendor/Contractor FEIN
3. Vendor/Contractor's Authorized Representative Name and Title
4. Address
5. Phone Number
6. Email Address
7. State of Incorporation
A. John Seggie
B. 27-0597929
C. John Seggie President
D. 8494 Eldridge RD, Spring Hill 34608
E. 352-835-3532

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
Page 3



PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

F. John@seggiecustombuilders.com

G. Florida

6. Authorized Signatures/Negotiators *
Pass

Please provide the information to support the statement below:

The Vendor/Contractor represents that the following persons are authorized to sign and/or negotiate contracts and related
documents to which the Vendor/Contractor will be duly bound:

Name(s)
Title(s)
Phone no (s)
John Seggie
President

352-835-3532

Susan Seggie
Vice president

352-585-2319

7. Type of Organization
Pass

Corporation

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
Page 4



PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

8. W-9 Form *
Pass

Please attach your completed W-9 Form
W9 _Filled_in.pdf

9. ACH electronic payment *

Pass

An ACH electronic payment method is offered as an alternative to a payment by physical check.

Please check Option 1 if you accept the ACH electronic payment method.
(Recommended and Preferred)

Yes, ACH electronic payment method is acceptable.

10. E-VERIFY CERTIFICATION*
Pass

Vendor/Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify system, in accordance with the terms governing
use of the system, to confirm the employment eligibility of:

All persons employed by the Vendor/Contractor during the term of the Contract to perform employment duties within Florida; and

All persons, including subcontractors, assigned by the Vendor/Contractor to perform work pursuant to the Contract with the
department.

Confirmed

11. DRUG FREE WORKPLACE CERTIFICATE*
Pass

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
Page 5



PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

In accordance with Florida Statute 287.087 (Current Edition), by submitting this response we hereby certify that our firm

Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing, possession or use of a controlled
substance is prohibited in the Workplace named above, and specifying actions that will be taken against violations of such prohibition.

Informs employees about the dangers of drug abuse in the workplace, the firm’s policy of maintaining a drug free working
environment, and available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be
imposed upon employees for drug use violations.

Gives each employee engaged in providing commodities or contractual services that are under proposal a copy of the statement
specified above.

Notifies the employees that as a condition of working on the commodities or contractual services that are under proposal, the
employee will abide by the terms of the statement and will notify the employer of any conviction of, pleas of guilty or nolo contendere
to, any violation of Chapter 893 (Current Edition), or of any controlled substance law of the State of Florida or the United States, for a
violation occurring in the workplace, no later than five (5) days after such conviction, and requires employees to sign copies of such
written statement to acknowledge their receipt.

Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or rehabilitation program, if such is
available in the employee’s community, by any employee who is so convicted.

Makes a good faith effort to continue to maintain a drug free workplace through the implementation of the Drug Free Workplace
program.

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
Page 6



PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

“As a person authorized to sign this statement, | certify that the above named business, firm or corporation complies fully with the
requirements set forth herein”.

Confirmed

12. Affidavit of Non Collusion and of Non-Interest of Hernando County Employees*
Pass

Affidavit of Non Collusion and of Non-Interest of Hernando County Employees

Certification that Vendor/Contractor affirms that the bid/proposal presented to the Owner is made freely, and without any secret
agreement to commit a fraudulent, deceitful, unlawful or wrongful act of collusion.

| have read and attest that | am the Vendor/Contractor in the above bid/proposal, that the only person or persons interested in said
proposal are named therein; that no officer, employee or agent of the Hernando County Board of County Commissioners (BOCC) or of
any other Vendor/Contractor is interested in said bid/proposal; and that affiant makes the above bid/proposal with no past or present
collusion with any other person, firm or corporation.

Please confirm that you have read and attest to Affidavit of Non Collusion and of Non-Interest of Hernando County Employees

Confirmed

13. Sworn Statement

SWORN STATEMENT SECTION 287.133 (3) (A)*
Pass

| have read and attest that | understand that a "public entity crime" as defined in Paragraph 287.133 (1)(g), Florida Statutes (current
version), means a violation of any public entity or with an agency or political subdivision of any other state or of the United States,
including, but not limited to, any proposal or contract for goods or services to be provided to any public entity or an agency or political

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
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PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy,
or material misrepresentation.

| have read and attest that | understand that "convicted" or "conviction" as defined in Paragraph 287.133 (1)(b), Florida Statutes
(current version), means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any
Federal or State trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury
verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

| have read and attest that | understand that an "affiliate" as defined in Paragraph 287.133 (1)(a), Florida Statutes (current version),
means:

A. A predecessor or successor of a person convicted of a public entity crime; or

B. An entity under the control of any natural person who is active in the management of the entity and who has been convicted
of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees,
members, and agents who are active in the management of an affiliate. The ownership by one (1) person of shares
constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair
market value under an arm's length agreement, shall be a prima facie case that one (1) person controls another person. A
person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida
during the preceding thirty-six (36) months shall be considered an affiliate.

| have read and attest that | understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes (current version),
means any natural person or entity organized under the laws of any state or of the United States with the legal power to enterinto a
binding contract and which proposals or applies to proposal on contracts for the provisions of goods or services let by a public entity,
or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

| have read and attest that based on information and belief, the statement which | have confirmed below is true in relation to the
entity submitting this sworn statement:

[attach a copy of the final order].

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN
PARAGRAPH ONE (1) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31, OF THE

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
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PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

CALENDAR YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO
ENTERING INTO A CONTRACT.

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners, shareholders, employees,
members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

IF YOU CHOOSE OPTION 3, PLEASE ATTACH A COPY OF THE FINAL ORDER

The entity submitting this sworn statement, or one (1) or more of its officers, directors, executives, partners, shareholders,
employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with
and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that
it was not in the public interest to place the entity submitting this sworn statement on the convicted Vendor/Contractor list

Please attach a copy of the final order

No response submitted

VENDOR/CONTRACTOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES*
Pass

Section 287.135 (Current Edition), Florida Statutes, prohibits agencies from contracting with companies for goods or services of
$1,000,000.00 or more, that are on either the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector Lists which are created pursuant to s. 215.473 F.S. (Current Edition), or the Scrutinized
Companies that Boycott Israel List, crated pursuant to s. 215.4725 F.S. (Current Edition), or companies that are engaged in a boycott
of Israel or companies engaged in business operations in Cuba or Syria.

As the person authorized to submit bids on behalf of respondent, | hereby certify that the company identified above in the section
entitled “Respondent Vendor Name” is not listed on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List. | further

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
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PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

certify that the company is not engaged in a boycott of Israel. | understand that pursuant to section 287.135 (Current Edition), Florida
Statutes, the submission of a false certification may subject company to civil penalties, attorney’s fees, and/or costs and does not have
business operations in Cuba or Syria.

Confirmed

14. HERNANDO COUNTY EMPLOYMENT DISCLOSURE CERTIFICATION STATEMENT

IS ANY OFFICER, PARTNER, DIRECTOR, PROPRIETOR, ASSOCIATE OR MEMBER OF THE BUSINESS ENTITY A FORMER EMPLOYEE OF
HERNANDO COUNTY WITHIN THE LAST TWO (2) YEARS?*
Pass

No

IS ANY OFFICER, PARTNER, DIRECTOR, PROPRIETOR, ASSOCIATE OR MEMBER OF THE BUSINESS ENTITY A RELATIVE OR MEMBER OF
THE HOUSEHOLD OF A CURRENT HERNANDO COUNTY EMPLOYEE THAT HAD OR WILL HAVE ANY INVOLVEMENT WITH THIS
PROCUREMENT OR CONTRACT AUTHORIZATION? *

Pass

No

RELATIVES AND FORMER HERNANDO COUNTY EMPLOYEES — ROLES AND SIGNATURES
Pass

If the answer to either of these questions is “Yes”, complete the “Relatives and Former Hernando County Employees - Roles and
Signatures” table (Part A and/or Part B, as applicable).

Is any Officer, Partner, Director, Proprietor, Associate or Member of the Business Entity a former employee of Hernando County within
the last two (2) years?

Is any Officer, Partner, Director, Proprietor, Associate or Member of the Business Entity a Relative or Member of the Household of a
current Hernando County Employee that had or will have any involvement with this Procurement or Contract Authorization?

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
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PROPOSAL DOCUMENT REPORT
PQ No. 23-TO0040/AP
Pre-qualification for Construction Services under S500K

Please download the below documents, complete, and upload.
e HC Employment Disclosure Ce...

John's. WC_Exemption_Card_expires_10-28-23.pdf

TRENCH SAFETY ACT *
Pass

Please download the below documents, complete, and upload.

e Trench Safetey Act Complian...

Trench_Safetey Act Compliance (7) (3).pdf
TECHNICAL PROPOSAL *
Pass
Please download the below technical submission outline and upload your submission.
e PRE-QUALIFICATION TECHNICAL...
Seggie License Exp Aug 31, 2024.pdfPRE-QUALIFICATION_TECHNICAL_SUBMISSION_(2).pdfSCB_COI _to HCBD.pdf

SOLICITATION-OFFER-AWARD
Please download the below document, complete the Offer section, and upload.

e Solicitation - Offer - Awar...

Solicitation_-_Offer - Award_(9).pdf

PROPOSAL DOCUMENT REPORT
Request for Qualifications, Proposals, or Construction (includes 2 step bid) - Pre-qualification for Construction Services under $500K
Page 11
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CERTIFICATE OF LIABILITY INSURANCE

SEGGCUS-01 BRYKI1

DATE (MM/DD/YYYY)

6/1/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

Mulling Insurance Agency, Inc.
P.O. Box 308

Auburndale, FL 33823

GONTACT Kimberly O'Grady

Ao, Ext): (863) 967-4454 | A% Noy:(863) 967-7592
AIL

AL 5. kimberlyo@mullinginsurance.com

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Southern Owners Insurance Co. 10190
INSURED INSURER B : Auto-Owners Ins. Co. 18988
Seggie Custom Builders, LLC INsURER ¢ : American Builders Ins. Co. 11240
8494 Eldrige Rd. INSURER D :
Spring Hill, FL 34608
INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE o aR POLICY NUMBER SR | ameEXE LIMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OGCURRENCE $ 1,000,000
CLAIMS-MADE OCCUR X | X 72738715 211/2022 | 2/1/2023 |DAMAGETORENTED | 50,000
MED EXP (Any one person) $ 5’000
PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
poLICY 5EGr Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
B | AUTOMOBILE LIABILITY C(E O oetany CLELMIT | 1,000,000
X | any AuTO 4871256300 4/16/2022 | 4/16/2023 | BoODILY INJURY (Per person) | $
OWNED SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
X | HIRED X | NoN-owNED PROPERTY DAMAGE
| A | AUTOS ONLY AUTOS ONLY (Per accident) $
PIP s 10,000
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DED ‘ ‘ RETENTION § $
C |WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY v/ WEV 012 12 112022 11202 X | sTatute ‘ ER
ANY PROPRIETOR/PARTNER/EXECUTIVE CV 0127036 5/31/20 513112023 | | £ach accipenT $ 100,000
OFFICER/MEMBER EXCLUDED? N/A 100.000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ ’
If yes, describe under 500,000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ ’

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Hernando County BOCC is included as additional insured with respect to General Liability. Waiver of subrogation applies in favor of Hernando County BOCC,

with respects to General Liability.

CERTIFICATE HOLDER

CANCELLATION

Hernando County Building Division

789 Providence Blvd
Brooksville, FL 34601

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




5,  Ron DeSantis, Governor Melanie S. Griffin, Secretary

STATE OF FLORIDA

e DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

AE]
i

CONSTRUCTION INDUSTRY LICENSING BOARD

THE BUILDING CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

SEGGIE, JOHN JAMES

SEGGIE CUSTOM BUILDERS LLC
1409 KASS CIRCLE
SPRING HILL FL 34606

LICENSE NUMBER: CBC1254900
EXPIRATION DATE: AUGUST 31, 2024

Always verify licenses online at MyFloridaLicense.com

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



SOLICITATION - OFFER - AWARD

SOLICITATION NO.: SOLICITATION TITLE: DATE ISSUED: CONTRACT NO.:

23-T00040/AP | PRE-QUALIFACTION FOR MAY 3, 2023 23-T00040/AP
CONSTRUCTION PROJECTS
UNDER $500K

ISSUED BY: SUBMIT BID OFFER TO:
BOARD OF COUNTY COMMISSIONERS HERNANDO COUNTY PROCUREMENTDEPARTMENT

HERNANDO COUNTY, FLORIDA 15470 FLIGHT PATH DRIVE
John Allocco, Chairman BROOKSVILLE, FL 34604

Beth Narverud, Vice Chairman
Steve Champion, Second Vice Chairman

Jerry Campbell
Brian Hawkins

Toni Brady
Chief Procurement Officer

SOLICITATION

PREQUALIFICATION FOR FURNISHING THE SERVICES, SUPPLIES OR EQUIPMENT DESCRIBED HEREIN WILL BE RECEIVED AT THE
OFFICE OF HERNANDO COUNTY PROCUREMENT DEPARTMENT, VIA HERNANDO COUNTY'S EPROCUREMENT PORTAL AT:
https//secure.procurenow.com/portal/hernandocounty, UNTIL 10:00 A.M., LOCAL TIME ON JUNE 5, 2023. NO
PREQUALIFICATIONS WILL BE ACCEPTED AFTER THE ABOVE STIPULATED DATE AND TIME. THIS IS AN ADVERTISED SOLICITATION
AND THE RESPONDING BIDDERS WILL BE PUBLICLY READ IN THE PURCHASING AND CONTRACTS DEPARTMENT CONFERENCE ROOM,
15470 FLIGHT PATH DRIVE, BROOKSVILLE, FL 34604 AT 10:00 A.M. ON JUNE 5, 2023. PURSUANT TO FS 119.071 (Current Edition),
SEALED BIDS, PROPOSALS, OR REPLIES RECEIVED BY AN AGENCY PURSUANT TO A COMPETITIVE SOLICITATION ARE EXEMPT FROM
INSPECTION UNTIL SUCH TIME AS THE AGENCY PROVIDES NOTICE OF AN INTENDED DECISION OR UNTIL THIRTY (30) DAYS AFTER
OPENING THE BIDS, PROPOSALS, OR FINAL REPLIES, WHICHEVER IS EARLIER.

ITEM NO. DESCRIPTION OF SERVICE/SUPPLIES/EQUIPMENT QTY UNIT UNIT PRICE TOTAL AMOUNT

FOR PROVIDING CONSTRUCTION PROJECTS UNDER $500K NA NA NA $500,000.00
1 MAXIMUM
QUOTE

OFFER

TERMS, CONDITIONS AND SPECIFICATIONS ARE INCLUDED AS PARTS HEREOF

| CERTIFY THAT THIS PRE-QUALIFICATION IS MADE WITHOUT PRIOR UNDERSTANDING, AGREEMENT, OR CONNECTION WITH ANY
CORPORATION, FIRM, OR PERSON SUBMITTING A PRE-QUALIFICATION FOR THE SAME SERVICE, MATERIALS, SUPPLIES, OR
EQUIPMENT, AND IS IN ALL RESPECTS FAIR AND WITHOUT COLLUSION OR FRAUD. | AGREE TO ABIDE BY ALL CONDITIONS OF THIS
PRE-QUALIFICATION AND CERTIFY THAT | AM AUTHORIZED TO SIGN THIS PRE-QUALIFICATION FOR THE VENDOR/CONTRACTOR. IN
SUBMITTING A PRE-QUALIFICATION TO THE COUNTY OF HERNANDO THE VENDOR/CONTRACTOR OFFERS AND AGREES THAT THE
VENDOR/CONTRACTOR ASSIGNS AND TRANSFERS TO THE COUNTY OF HERNANDO ALL RIGHTS AND INTEREST IN AND TO ALL
CAUSES FOR ACTION IT MAY NOW OR HEREAFTER ACQUIRE UNDER THE ANTI-TRUST LAWS OF THE UNITED STATES AND THE STATE
OF FLORIDA FOR PRICE FIXING RELATING TO THE PARTICULAR COMMODITIES OR SERVICES PURCHASED OR ACQUIRED BY THE
COUNTY OF HERNANDO.

DISCOUNT FOR PROMPT PAYMENT: % 10 CALENDAR DAYS % 20 CALENDAR DAYS % CALENDAR DAYS

BIDDER’S INFORMATION NAME AND TITLE OF PERSON AUTHORIZED TO SIGN BID OFFER:

BIDDER'’S SIGNATURE OFFER DATE

Company Name

Address

City Zip Code

Phone Number Fax Number Email Address

AWARD

TO BE COMPLETED BY COUNTY
REVIEWED FOR LEGAL SUFFICIENCY: 3-3-23 LR NO.: 2023-92-1 BY: Victoria Anderson

ACCEPTED AS TO ITEM(S) NO: AMOUNT: ACCOUNTING CODE:

SUBMIT INVOICES TO: NAME AND TITLE OF PERSON AUTHORIZED TO SIGN ACCEPTANCE AND AWARD

HERNANDO COUNTY FOR THE COUNTY:
15470 Flight Path Drive
Brooksville FL 34604 SIGNATURE: AWARD DATE:




TRENCH SAFETY ACT COMPLIANCE FORM

The Vendor/Contractor acknowledges the existence of the Florida Trench Safety Act at §553.60 through
553.64, Florida Statutes (current version) (hereinafter called the “Act”) and the requirements established
herein.

The Vendor/Contractor further acknowledges that the Act stabled the Federal excavation safety standards set
forth at 29 CFR Part 1926, Subpart P as the Interim State standard applicable to this project.

The Vendor/Contractor will comply with all applicable trench safety standards, during all phases of the work, if
awarded the Contract, and will ensure that all subcontractors will also comply with the Act.

The Vendor/Contractor will consider the geotechnical information available from the County, from its own
sources and all other relevant information in its design of the trench safety system it will employ on the subject
project. The Vendor/Contractor acknowledges that the County is not obligated to provide such information,
that Vendor/Contractor is not to rely solely on such information if provided, and that Vendor/Contractor is
solely responsible for the selection of the data on which he relies in designing said safety system, as well as
for the system itself.

The Vendor/Contractor acknowledges that included in the total price in the Bid Form are costs for complying
with the Florida Trench Safety Act, which is in effect as of October 1, 1990. The undersigned further identifies
the coststobe §___ per lineal foot.

The amount in Item 5 herein includes the trench safety compliance methods and the units of each safety
measure. The unit costs and the unit prices are shown solely for the purpose of compliance with the
procedural requirements of the Act.

Trench Safety Compliance Unit Quantit Unit Extended
Method (LF, SY) Y Cost Cost
A $ $
B. $ $
C
‘ $ $
D
$ $
TOTAL:

Use additional blank sheets to further itemize if more room is required.

Acceptance of the bid to which this certification and disclosure applies in no way represents that the County or
its representatives have evaluated or determined that the above costs are adequate to comply with the
applicable trench safety requirements, nor does it in anyway relieve the undersigned of his sole responsibility
for complying all applicable safety requirements.

Company:

By:

Authorized Signature Date

This document should be completed and returned with your submittal.



w-9
Form

(Rev. October 2018)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

» Go to www.irs.gov/FormW9 for instructions and the latest information.

John James Seggie

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

Seggie Custom Builders LLC.

following seven boxes.

[ Individual/sole proprietor or e Corporation

single-member LLC

Print or type.

|:| Other (see instructions) »

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the
D S Corporation

Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) » S

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

4 Exemptions (codes apply only to
certain entities, not individuals; see
instructions on page 3):

D Partnership D Trust/estate

Exempt payee code (if any)

Exemption from FATCA reporting
code (if any)

(Applies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

8494 Eldridge RD

See Specific Instructions on page 3.

Requester’s name and address (optional)

6 City, state, and ZIP code
Spring Hill, FL 34608

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a

TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and

Number To Give the Requester for guidelines on whose number to enter.

[ Social security number

or
| Employer identification number |

2171 -1015]19|7|9]2]9

Part i Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2. 1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. 1am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments
other than interest and dividends, you are not reguired to sign the certification, but you must provide your correct TIN. See the instructions for Part Il later.

Sign
Here

Date >

Signature of ‘
s e g8
v

General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS must obtain your correct taxpayer
identification number (TIN) which may be your social security number
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer identification number
(EIN), to report on an information return the amount paid to you, or other
amount reportable on an information return. Examples of information
returns include, but are not limited to, the following.

e Form 1099-INT (interest earned or paid)

* Form 1099-DIV (dividends, including those from stocks or mutual
funds)

e Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

e Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

* Form 1099-S (proceeds from real estate transactions)
e Form 1099-K (merchant card and third party network transactions)

e Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

® Form 1099-C (canceled debt)
* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.
If you do not return Form W-9 to the requester with a TIN, you might

be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X

Form W=9 (Rev. 10-2018)
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Page 2

By signing the filled-out form, you:

1. Certify that the TIN you are giving is correct (or you are waiting for a
number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S. exempt
payee. If applicable, you are also certifying that as a U.S. person, your
allocable share of any partnership income from a U.S. trade or business
is not subject to the withholding tax on foreign partners' share of
effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any) indicating
that you are exempt from the FATCA reporting, is correct. See What is
FATCA reporting, later, for further information.

Note: If you are a U.S. person and a requester gives you a form other
than Form W-9 to request your TIN, you must use the requester’s form if
it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien;

¢ A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United States;

¢ An estate (other than a foreign estate); or
e A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or
business in the United States are generally required to pay a withholding
tax under section 1446 on any foreign partners’ share of effectively
connected taxable income from such business. Further, in certain cases
where a Form W-9 has not been received, the rules under section 1446
require a partnership to presume that a partner is a foreign person, and
pay the section 1446 withholding tax. Therefore, if you are a U.S. person
that is a partner in a partnership conducting a trade or business in the
United States, provide Form W-9 to the partnership to establish your
U.S. status and avoid section 1446 withholding on your share of
partnership income.

In the cases below, the following person must give Form W-9 to the
partnership for purposes of establishing its U.S. status and avoiding
withholding on its allocable share of net income from the partnership
conducting a trade or business in the United States.

¢ In the case of a disregarded entity with a U.S. owner, the U.S. owner
of the disregarded entity and not the entity;

¢ In the case of a grantor trust with a U.S. grantor or other U.S. owner,
generally, the U.S. grantor or other U.S. owner of the grantor trust and
not the trust; and

¢ In the case of a U.S. trust (other than a grantor trust), the U.S. trust
(other than a grantor trust) and not the beneficiaries of the trust.

Foreign person. If you are a foreign person or the U.S. branch of a
foreign bank that has elected to be treated as a U.S. person, do not use
Form W-9. Instead, use the appropriate Form W-8 or Form 8233 (see
Pub. 515, Withholding of Tax on Nonresident Aliens and Foreign
Entities).
Nonresident alien who becomes a resident alien. Generally, only a
nonresident alien individual may use the terms of a tax treaty to reduce
or eliminate U.S. tax on certain types of income. However, most tax
treaties contain a provision known as a “saving clause.” Exceptions
specified in the saving clause may permit an exemption from tax to
continue for certain types of income even after the payee has otherwise
become a U.S. resident alien for tax purposes.

If you are a U.S. resident alien who is relying on an exception
contained in the saving clause of a tax treaty to claim an exemption

from U.S. tax on certain types of income, you must attach a statement
to Form W-9 that specifies the following five items.

1. The treaty country. Generally, this must be the same treaty under
which you claimed exemption from tax as a nonresident alien.

2. The treaty article addressing the income.

3. The article number (or location) in the tax treaty that contains the
saving clause and its exceptions.

4. The type and amount of income that qualifies for the exemption
from tax.

5. Sufficient facts to justify the exemption from tax under the terms of
the treaty article.

Example. Article 20 of the U.S.-China income tax treaty allows an
exemption from tax for scholarship income received by a Chinese
student temporarily present in the United States. Under U.S. law, this
student will become a resident alien for tax purposes if his or her stay in
the United States exceeds 5 calendar years. However, paragraph 2 of
the first Protocol to the U.S.-China treaty (dated April 30, 1984) allows
the provisions of Article 20 to continue to apply even after the Chinese
student becomes a resident alien of the United States. A Chinese
student who qualifies for this exception (under paragraph 2 of the first
protocol) and is relying on this exception to claim an exemption from tax
on his or her scholarship or fellowship income would attach to Form
W-9 a statement that includes the information described above to
support that exemption.

If you are a nonresident alien or a foreign entity, give the requester the
appropriate completed Form W-8 or Form 8233.

Backup Withholding

What is backup withholding? Persons making certain payments to you
must under certain conditions withhold and pay to the IRS 24% of such
payments. This is called “backup withholding.” Payments that may be
subject to backup withholding include interest, tax-exempt interest,
dividends, broker and barter exchange transactions, rents, royalties,
nonemployee pay, payments made in settlement of payment card and
third party network transactions, and certain payments from fishing boat
operators. Real estate transactions are not subject to backup
withholding.

You will not be subject to backup withholding on payments you
receive if you give the requester your correct TIN, make the proper
certifications, and report all your taxable interest and dividends on your
tax return.

Payments you receive will be subject to backup withholding if:
1. You do not furnish your TIN to the requester,

2. You do not certify your TIN when required (see the instructions for
Part Il for details),

3. The IRS tells the requester that you furnished an incorrect TIN,

4. The IRS tells you that you are subject to backup withholding
because you did not report all your interest and dividends on your tax
return (for reportable interest and dividends only), or

5. You do not certify to the requester that you are not subject to
backup withholding under 4 above (for reportable interest and dividend
accounts opened after 1983 only).

Certain payees and payments are exempt from backup withholding.
See Exempt payee code, later, and the separate Instructions for the
Requester of Form W-9 for more information.

Also see Special rules for partnerships, earlier.

What is FATCA Reporting?

The Foreign Account Tax Compliance Act (FATCA) requires a
participating foreign financial institution to report all United States
account holders that are specified United States persons. Certain
payees are exempt from FATCA reporting. See Exemption from FATCA
reporting code, later, and the Instructions for the Requester of Form
W-9 for more information.

Updating Your Information

You must provide updated information to any person to whom you
claimed to be an exempt payee if you are no longer an exempt payee
and anticipate receiving reportable payments in the future from this
person. For example, you may need to provide updated information if
you are a C corporation that elects to be an S corporation, or if you no
longer are tax exempt. In addition, you must furnish a new Form W-9 if
the name or TIN changes for the account; for example, if the grantor of a
grantor trust dies.

Penalties

Failure to furnish TIN. If you fail to furnish your correct TIN to a
requester, you are subject to a penalty of $50 for each such failure
unless your failure is due to reasonable cause and not to willful neglect.

Civil penalty for false information with respect to withholding. If you
make a false statement with no reasonable basis that results in no
backup withholding, you are subject to a $500 penalty.
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Criminal penalty for falsifying information. Willfully falsifying
certifications or affirmations may subject you to criminal penalties
including fines and/or imprisonment.

Misuse of TINs. If the requester discloses or uses TINs in violation of
federal law, the requester may be subject to civil and criminal penalties.

Specific Instructions

Line 1

You must enter one of the following on this line; do not leave this line
blank. The name should match the name on your tax return.

If this Form W-9 is for a joint account (other than an account
maintained by a foreign financial institution (FFI)), list first, and then
circle, the name of the person or entity whose number you entered in
Part | of Form W-9. If you are providing Form W-9 to an FFI to document
a joint account, each holder of the account that is a U.S. person must
provide a Form W-9.

a. Individual. Generally, enter the name shown on your tax return. If
you have changed your last name without informing the Social Security
Administration (SSA) of the name change, enter your first name, the last
name as shown on your social security card, and your new last name.

Note: ITIN applicant: Enter your individual name as it was entered on
your Form W-7 application, line 1a. This should also be the same as the
name you entered on the Form 1040/1040A/1040EZ you filed with your
application.

b. Sole proprietor or single-member LLC. Enter your individual
name as shown on your 1040/1040A/1040EZ on line 1. You may enter
your business, trade, or “doing business as” (DBA) name on line 2.

c. Partnership, LLC that is not a single-member LLC, C
corporation, or S corporation. Enter the entity's name as shown on the
entity's tax return on line 1 and any business, trade, or DBA name on
line 2.

d. Other entities. Enter your name as shown on required U.S. federal
tax documents on line 1. This name should match the name shown on the
charter or other legal document creating the entity. You may enter any
business, trade, or DBA name on line 2.

e. Disregarded entity. For U.S. federal tax purposes, an entity that is
disregarded as an entity separate from its owner is treated as a
“disregarded entity.” See Regulations section 301.7701-2(c)(2)(iii). Enter
the owner's name on line 1. The name of the entity entered on line 1
should never be a disregarded entity. The name on line 1 should be the
name shown on the income tax return on which the income should be
reported. For example, if a foreign LLC that is treated as a disregarded
entity for U.S. federal tax purposes has a single owner that is a U.S.
person, the U.S. owner's name is required to be provided on line 1. If
the direct owner of the entity is also a disregarded entity, enter the first
owner that is not disregarded for federal tax purposes. Enter the
disregarded entity's name on line 2, “Business name/disregarded entity
name.” If the owner of the disregarded entity is a foreign person, the
owner must complete an appropriate Form W-8 instead of a Form W-9.
This is the case even if the foreign person has a U.S. TIN.

Line 2

If you have a business name, trade name, DBA name, or disregarded
entity name, you may enter it on line 2.

Line 3

Check the appropriate box on line 3 for the U.S. federal tax
classification of the person whose name is entered on line 1. Check only
one box on line 3.

IF the entity/person on line 1 is
a(n)...

THEN check the box for. ..

e Corporation

Corporation

¢ Individual

e Sole proprietorship, or

¢ Single-member limited liability
company (LLC) owned by an
individual and disregarded for U.S.
federal tax purposes.

Individual/sole proprietor or single-
member LLC

e LLC treated as a partnership for
U.S. federal tax purposes,

e LLC that has filed Form 8832 or

Limited liability company and enter
the appropriate tax classification.
(P= Partnership; C= C corporation;

2553 to be taxed as a corporation, | or S= S corporation)

or
e LLC that is disregarded as an
entity separate from its owner but
the owner is another LLC that is
not disregarded for U.S. federal tax

purposes.
e Partnership Partnership
e Trust/estate Trust/estate

Line 4, Exemptions

If you are exempt from backup withholding and/or FATCA reporting,
enter in the appropriate space on line 4 any code(s) that may apply to
you.

Exempt payee code.

e Generally, individuals (including sole proprietors) are not exempt from
backup withholding.

e Except as provided below, corporations are exempt from backup
withholding for certain payments, including interest and dividends.

e Corporations are not exempt from backup withholding for payments
made in settlement of payment card or third party network transactions.

e Corporations are not exempt from backup withholding with respect to
attorneys’ fees or gross proceeds paid to attorneys, and corporations
that provide medical or health care services are not exempt with respect
to payments reportable on Form 1099-MISC.

The following codes identify payees that are exempt from backup
withholding. Enter the appropriate code in the space in line 4.

1—An organization exempt from tax under section 501(a), any IRA, or
a custodial account under section 403(b)(7) if the account satisfies the
requirements of section 401()(2)

2—The United States or any of its agencies or instrumentalities

3—A state, the District of Columbia, a U.S. commonwealth or
possession, or any of their political subdivisions or instrumentalities

4—A foreign government or any of its political subdivisions, agencies,
or instrumentalities

5—A corporation

6—A dealer in securities or commodities required to register in the
United States, the District of Columbia, or a U.S. commonwealth or
possession

7—A futures commission merchant registered with the Commodity
Futures Trading Commission

8—A real estate investment trust

9—An entity registered at all times during the tax year under the
Investment Company Act of 1940

10—A common trust fund operated by a bank under section 584(a)
11—A financial institution

12—A middleman known in the investment community as a nominee or
custodian

13—A trust exempt from tax under section 664 or described in section
4947
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The following chart shows types of payments that may be exempt
from backup withholding. The chart applies to the exempt payees listed
above, 1 through 13.

IF the payment is for. . . THEN the payment is exempt

for...

Interest and dividend payments All exempt payees except

for 7

Broker transactions Exempt payees 1 through 4 and 6
through 11 and all C corporations.
S corporations must not enter an
exempt payee code because they
are exempt only for sales of
noncovered securities acquired

prior to 2012.

Barter exchange transactions and
patronage dividends

Exempt payees 1 through 4

Payments over $600 required to be | Generally, exempt payees
reported and direct sales over 1 through 5°

$5,000'

Payments made in settlement of
payment card or third party network
transactions

Exempt payees 1 through 4

' See Form 1099-MISC, Miscellaneous Income, and its instructions.

2 However, the following payments made to a corporation and
reportable on Form 1099-MISC are not exempt from backup

withholding: medical and health care payments, attorneys’ fees, gross
proceeds paid to an attorney reportable under section 6045(f), and
payments for services paid by a federal executive agency.

Exemption from FATCA reporting code. The following codes identify
payees that are exempt from reporting under FATCA. These codes
apply to persons submitting this form for accounts maintained outside
of the United States by certain foreign financial institutions. Therefore, if
you are only submitting this form for an account you hold in the United
States, you may leave this field blank. Consult with the person
requesting this form if you are uncertain if the financial institution is
subject to these requirements. A requester may indicate that a code is
not required by providing you with a Form W-9 with “Not Applicable” (or
any similar indication) written or printed on the line for a FATCA
exemption code.

A—An organization exempt from tax under section 501(a) or any
individual retirement plan as defined in section 7701(a)(37)

B—The United States or any of its agencies or instrumentalities

C—A state, the District of Columbia, a U.S. commonwealth or
possession, or any of their political subdivisions or instrumentalities

D—A corporation the stock of which is regularly traded on one or
more established securities markets, as described in Regulations
section 1.1472-1(c)(1)(i)

E—A corporation that is a member of the same expanded affiliated
group as a corporation described in Regulations section 1.1472-1(c)(1)(i)

F—A dealer in securities, commodities, or derivative financial
instruments (including notional principal contracts, futures, forwards,
and options) that is registered as such under the laws of the United
States or any state

G—A real estate investment trust

H—A regulated investment company as defined in section 851 or an
entity registered at all times during the tax year under the Investment
Company Act of 1940

I—A common trust fund as defined in section 584(a)

J—A bank as defined in section 581

K—A broker

L—A trust exempt from tax under section 664 or described in section
4947(a)(1)

M—A tax exempt trust under a section 403(b) plan or section 457(g)
plan

Note: You may wish to consult with the financial institution requesting
this form to determine whether the FATCA code and/or exempt payee
code should be completed.

Line 5

Enter your address (number, street, and apartment or suite number).
This is where the requester of this Form W-9 will mail your information
returns. If this address differs from the one the requester already has on
file, write NEW at the top. If a new address is provided, there is still a
chance the old address will be used until the payor changes your
address in their records.

Line 6

Enter your city, state, and ZIP code.

Part I. Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. If you are a resident alien and
you do not have and are not eligible to get an SSN, your TIN is your IRS
individual taxpayer identification number (ITIN). Enter it in the social
security number box. If you do not have an ITIN, see How to get a TIN
below.

If you are a sole proprietor and you have an EIN, you may enter either
your SSN or EIN.

If you are a single-member LLC that is disregarded as an entity
separate from its owner, enter the owner’s SSN (or EIN, if the owner has
one). Do not enter the disregarded entity’s EIN. If the LLC is classified as
a corporation or partnership, enter the entity’s EIN.

Note: See What Name and Number To Give the Requester, later, for
further clarification of name and TIN combinations.

How to get a TIN. If you do not have a TIN, apply for one immediately.
To apply for an SSN, get Form SS-5, Application for a Social Security
Card, from your local SSA office or get this form online at
www.SSA.gov. You may also get this form by calling 1-800-772-1213.
Use Form W-7, Application for IRS Individual Taxpayer Identification
Number, to apply for an ITIN, or Form SS-4, Application for Employer
Identification Number, to apply for an EIN. You can apply for an EIN
online by accessing the IRS website at www.irs.gov/Businesses and
clicking on Employer Identification Number (EIN) under Starting a
Business. Go to www.irs.gov/Forms to view, download, or print Form
W-7 and/or Form SS-4. Or, you can go to www.irs.gov/OrderForms to
place an order and have Form W-7 and/or SS-4 mailed to you within 10
business days.

If you are asked to complete Form W-9 but do not have a TIN, apply
for a TIN and write “Applied For” in the space for the TIN, sign and date
the form, and give it to the requester. For interest and dividend
payments, and certain payments made with respect to readily tradable
instruments, generally you will have 60 days to get a TIN and give it to
the requester before you are subject to backup withholding on
payments. The 60-day rule does not apply to other types of payments.
You will be subject to backup withholding on all such payments until
you provide your TIN to the requester.

Note: Entering “Applied For” means that you have already applied for a
TIN or that you intend to apply for one soon.

Caution: A disregarded U.S. entity that has a foreign owner must use
the appropriate Form W-8.

Part Il. Certification

To establish to the withholding agent that you are a U.S. person, or
resident alien, sign Form W-9. You may be requested to sign by the
withholding agent even if item 1, 4, or 5 below indicates otherwise.

For a joint account, only the person whose TIN is shown in Part |
should sign (when required). In the case of a disregarded entity, the
person identified on line 1 must sign. Exempt payees, see Exempt payee
code, earlier.

Signature requirements. Complete the certification as indicated in
items 1 through 5 below.
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1. Interest, dividend, and barter exchange accounts opened
before 1984 and broker accounts considered active during 1983.
You must give your correct TIN, but you do not have to sign the
certification.

2. Interest, dividend, broker, and barter exchange accounts
opened after 1983 and broker accounts considered inactive during
1983. You must sign the certification or backup withholding will apply. If
you are subject to backup withholding and you are merely providing
your correct TIN to the requester, you must cross out item 2 in the
certification before signing the form.

3. Real estate transactions. You must sign the certification. You may
cross out item 2 of the certification.

4. Other payments. You must give your correct TIN, but you do not
have to sign the certification unless you have been notified that you
have previously given an incorrect TIN. “Other payments” include
payments made in the course of the requester’s trade or business for
rents, royalties, goods (other than bills for merchandise), medical and
health care services (including payments to corporations), payments to
a nonemployee for services, payments made in settlement of payment
card and third party network transactions, payments to certain fishing
boat crew members and fishermen, and gross proceeds paid to
attorneys (including payments to corporations).

5. Mortgage interest paid by you, acquisition or abandonment of
secured property, cancellation of debt, qualified tuition program
payments (under section 529), ABLE accounts (under section 529A),
IRA, Coverdell ESA, Archer MSA or HSA contributions or
distributions, and pension distributions. You must give your correct
TIN, but you do not have to sign the certification.

What Name and Number To Give the Requester

For this type of account: Give name and EIN of:

14. Account with the Department of
Agriculture in the name of a public
entity (such as a state or local
government, school district, or
prison) that receives agricultural
program payments

The public entity

15. Grantor trust filing under the Form The trust
1041 Filing Method or the Optional
Form 1099 Filing Method 2 (see

Regulations section 1.671-4(b)(2)(i)(B))

For this type of account: Give name and SSN of:

—_

The individual

The actual owner of the account or, if
combined funds, the first individual on

. Individual

»

Two or more individuals (joint
account) other than an account

maintained by an FFI the account1

3. Two or more U.S. persons
(joint account maintained by an FFI)

Each holder of the account

4. Custodial account of a minor The minor®
(Uniform Gift to Minors Act)
5. a. The usual revocable savings trust | The grantor—trustee1
(grantor is also trustee)
b. So-called trust account that is not | The actual owner’
a legal or valid trust under state law

6. Sole proprietorship or disregarded The owner®

entity owned by an individual

7. Grantor trust filing under Optional
Form 1099 Filing Method 1 (see
Regulations section 1.671-4(b)(2)(i)
A)

The grantor®

For this type of account: Give name and EIN of:

8. Disregarded entity not owned by an | The owner
individual

. A valid trust, estate, or pension trust | Legal entity4

©

10. Corporation or LLC electing The corporation
corporate status on Form 8832 or

Form 2553

11. Association, club, religious,
charitable, educational, or other tax-
exempt organization

The organization

The partnership
The broker or nominee

12. Partnership or multi-member LLC
13. A broker or registered nominee

' List first and circle the name of the person whose number you furnish.
If only one person on a joint account has an SSN, that person’s number
must be furnished.

2 Circle the minor’s name and furnish the minor’s SSN.

3 You must show your individual name and you may also enter your
business or DBA name on the “Business name/disregarded entity”
name line. You may use either your SSN or EIN (if you have one), but the
IRS encourages you to use your SSN.

4 List first and circle the name of the trust, estate, or pension trust. (Do
not furnish the TIN of the personal representative or trustee unless the
legal entity itself is not designated in the account title.) Also see Special
rules for partnerships, earlier.

*Note: The grantor also must provide a Form W-9 to trustee of trust.

Note: If no name is circled when more than one name is listed, the
number will be considered to be that of the first name listed.

Secure Your Tax Records From Identity Theft

Identity theft occurs when someone uses your personal information
such as your name, SSN, or other identifying information, without your
permission, to commit fraud or other crimes. An identity thief may use
your SSN to get a job or may file a tax return using your SSN to receive
a refund.

To reduce your risk:
e Protect your SSN,
e Ensure your employer is protecting your SSN, and
¢ Be careful when choosing a tax preparer.

If your tax records are affected by identity theft and you receive a
notice from the IRS, respond right away to the name and phone number
printed on the IRS notice or letter.

If your tax records are not currently affected by identity theft but you
think you are at risk due to a lost or stolen purse or wallet, questionable
credit card activity or credit report, contact the IRS Identity Theft Hotline
at 1-800-908-4490 or submit Form 14039.

For more information, see Pub. 5027, Identity Theft Information for
Taxpayers.

Victims of identity theft who are experiencing economic harm or a
systemic problem, or are seeking help in resolving tax problems that
have not been resolved through normal channels, may be eligible for
Taxpayer Advocate Service (TAS) assistance. You can reach TAS by
calling the TAS toll-free case intake line at 1-877-777-4778 or TTY/TDD
1-800-829-4059.

Protect yourself from suspicious emails or phishing schemes.
Phishing is the creation and use of email and websites designed to
mimic legitimate business emails and websites. The most common act
is sending an email to a user falsely claiming to be an established
legitimate enterprise in an attempt to scam the user into surrendering
private information that will be used for identity theft.
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The IRS does not initiate contacts with taxpayers via emails. Also, the
IRS does not request personal detailed information through email or ask
taxpayers for the PIN numbers, passwords, or similar secret access
information for their credit card, bank, or other financial accounts.

If you receive an unsolicited email claiming to be from the IRS,
forward this message to phishing@irs.gov. You may also report misuse
of the IRS name, logo, or other IRS property to the Treasury Inspector
General for Tax Administration (TIGTA) at 1-800-366-4484. You can
forward suspicious emails to the Federal Trade Commission at
spam@uce.gov or report them at www.ftc.gov/complaint. You can

contact the FTC at www.ftc.gov/idtheft or 877-IDTHEFT (877-438-4338).

If you have been the victim of identity theft, see www.IdentityTheft.gov
and Pub. 5027.

Visit www.irs.gov/Identity Theft to learn more about identity theft and
how to reduce your risk.

Privacy Act Notice

Section 6109 of the Internal Revenue Code requires you to provide your
correct TIN to persons (including federal agencies) who are required to
file information returns with the IRS to report interest, dividends, or
certain other income paid to you; mortgage interest you paid; the
acquisition or abandonment of secured property; the cancellation of
debt; or contributions you made to an IRA, Archer MSA, or HSA. The
person collecting this form uses the information on the form to file
information returns with the IRS, reporting the above information.
Routine uses of this information include giving it to the Department of
Justice for civil and criminal litigation and to cities, states, the District of
Columbia, and U.S. commonwealths and possessions for use in
administering their laws. The information also may be disclosed to other
countries under a treaty, to federal and state agencies to enforce civil
and criminal laws, or to federal law enforcement and intelligence
agencies to combat terrorism. You must provide your TIN whether or
not you are required to file a tax return. Under section 3406, payers
must generally withhold a percentage of taxable interest, dividend, and
certain other payments to a payee who does not give a TIN to the payer.
Certain penalties may also apply for providing false or fraudulent
information.





