## DEPARTMENT OF PURCHASING AND CONTRACTS



15470 352.754.4020

FLORIDA

34604 www.HernandoCounty.us

## NOTICE OF INTENT TO AWARD

RE: RFP No. 21-R00077/PH, Design-Build of Lockhart Water Treatment Plant **Expansion Project** 

Date: April 20, 2022

To all Interested Parties,

After reviewing the proposals received, staff recommends that the Hernando County Board of County Commissioners approve the award for RFP No. 21-R00077/PH, Design-Build of Lockhart Water Treatment Plant Expansion Project to:

## Archer Western Construction, LLC - Tampa, FL

Final award is subject to funding availability, insurance coverage and approval by the Hernando County Board of County Commissioners.

We would like to thank the firms for their time and effort in preparing a response to this solicitation. We appreciate your doing business with Hernando County.

Sincerely,

Patty Hall, CPPB

**Purchasing Coordinator** 

Gordon Onderdonk, P.E., Utilities Director pc via email:

Rick Kirby, P.E., Utilities Engineering Division Manager

Doris Cordero, Administrative Assistant III

Grace Sheppard, Finance Manager Rose Ann Haines, Operations Assistant Katrina Tejera, Operations Assistant

Finance

Clerk of the Court

Contract File No. 21-R00077/PH



HERANDO COUNTY ALNOOS

15365 CORTEZ BOULEVARD • BROOKSVILLE, FLORIDA 34613

• 352.754.4037 • F 352.754.4485 • W www.Hernando.County.us

## **MEMORANDUM**

Date:

April 18, 2022

To:

Toni Brady

Chief Procurement Officer

From:

Gordon Onderdonk, P.E., Utilities Director,

Subject:

RFP No. 21-R00077/PH - Design-Build of Lockhart Water

Treatment Plant Expansion Project

The Professional Services Review Committee (PSRC) met on April 13, 2022, and has completed ranking of the respondent's proposals on RFP No. 21-R00077/PH for the Design-Build of the Lockhart Water Treatment Plant Expansion Project.

The firms were ranked in order as follows:

- Archer Western Construction, LLC
- 2. Wharton-Smith, Inc.

The PSRC consists of Rick Kirby, P.E., Utilities Engineering Division Manager; Landis Legg, Utilities Plants Supervisor; and Michael Ullven, Senior Project Manager. The PSRC has elected not to conduct presentations or interviews. Staff requests the Board enter into contract negotiations with Archer Western Construction, LLC.