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STATEWIDE LOGISTICS CENTER 
WATER AND SEWER SERVICES AND INFRASTRUCTURE 

IMPROVEMENTS AGREEMENT 

THIS AGREEMENT ("Agreement") is made and entered into this ~ day of J l) N ~ 2023 (the ''Effective Date"), by and between Hernando County, a political subdivision of the 
State of Florida, referred to in this Agreement as the "COUNTY," and ONE HERNANDO, LLC, a Florida 
limited liability company, referred to in this Agreement as the ''DEVELOPER" (together with the 
COUNTY, may be referred to in this Agreement collectively as the "Parties," or each, a "Party''). 
Capitalized terms used in this Agreement without definition have the respective meanings ascribed to them 
in the Development Agreement ( defined herein). 

RECITALS 

WHEREAS, the DEVELOPER is the record title owner of certain real property generally located 
south of Cortez Blvd., north of Dashbach Street, west of Cyril Drive and east of Kettering Road in 
unincorporated Hernando County, Florida, consisting of approximately 147 acres (MOL), more particularly 
described by the legal description referenced in Exhibit "A," which is attached hereto and incorporated in 
this Agreement and referred to in this Agreement as the ''PROPERTY;" 

WHEREAS, the DEVELOPER is planning to develop an industrial park within Hernando 
County known as the Statewide Logistics Center on the PROPERTY in phases, which will consist of 
approximately 2.4 million square feet of industrial space when complete, and is referred to in this 
Agreement as the "PROJECT;" 

WHEREAS, the DEVELOPER' s predecessor-in-interest to the Property, URADCO, Inc. , 
a Florida corporation ("URADCO"), entered into that certain Development Agreement with the 
COUNTY and the Hernando County Water and Sewer District on or about March 22, 2022, a copy 
of which is attached hereto and incorporated herein as Exhibit "B" (the "Development 
Agreement"); 

WHEREAS, on or about May 19, 2022, in accordance with the Development Agreement, 
URADCO conveyed the Right-of-Way Parcel and granted the Drainage Easement to the 
COUNTY in order to meet certain Infrastructure Needs of the COUNTY; 

WHEREAS, the terms and conditions of the Development Agreement inure to the benefit 
of DEVELOPER; 



I 

WHEREAS, DEVELOPER desires to commence construction of certain improvements 
associated with the PROJECT, including, without limitation, the Lift Station and the Cyril Drive 
Bypass Project (as each is defined in Section 7 below); 

WHEREAS, except as otherwise provided for in this Agreement, the DEVELOPER will 
plan, design, permit, construct, install, inspect, own, operate, maintain, test, repair and replace the 
private on-site water distribution lines and system and private on-site sanitary sewer collection and 
transmission lines and system which will be located on the PROPERTY to serve the PROJECT in 
phases; 

WHEREAS, the COUNTY owns, operates and maintains a potable water system and a 
wastewater system in unincorporated Hernando County, Florida, that, with the exception of the 
Lift Station, are presently capable of providing water supply and sanitary sewer service to the 
PROPERTY; and 

WHEREAS, the Parties intend to enter into this Agreement to delineate, make certain and 
define each of their obligations and responsibilities with respect to (1) the provision of a water 
supply and distribution system and wastewater collection and treatment system that will service 
the PROJECT in phases; (2) the locational requirements for wastewater collection and transport 
facilities for the PROJECT; (3) the installation requirements for the wastewater collection system 
for the PROJECT; (4) payment of wastewater connection fees for the PROJECT in phases; (5) 
plans and specifications for the construction of the Lift Station; (6) plans and specifications for the 
construction of the Cyril Drive Bypass Project; (7) applicable rates of sewer services provided to 
the PROJECT; (8) reimbursement requirements associated with constructing the Lift Station, the 
Cyril Drive Bypass Project, the Drainage Retention Area, the Water Main and completing the Cyril 
Drive Bypass Project, including, installing the fencing and gates for the Cyril Drive Bypass 
Project, subject to applicable procurement rules and regulations; (9) reimbursement requirements 
associated with providing for the relocation of excess fill dirt and material associated with the 
construction of the Cyril Drive Bypass Project, subject to applicable procurement rules and 
regulations; and (10) DEVELOPER'S grant of a perpetual exclusive 20 ' wide utility easement in 
favor of the COUNTY for the provision of utilities to the Right-of-Way Parcel. 

NOW, THEREFORE, in consideration of the sum of Ten Dollars ($10.00) and other good 
and valuable consideration in hand paid by the Parties to one another, simultaneously with the 
execution and delivery of these presents, and in consideration of the mutual undertakings and 
agreements set forth and contained in this Agreement, the Parties covenant and agree each other 
as follows: 

AGREEMENT 

1. RECITALS. The above Recitals are true and correct and form a material part of this 
Agreement. 

2. EXHIBITS. The following exhibits are incorporated into this Agreement by this 
reference: 

Exhibit "A" Legal description of the PROJECT. 
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Exhibit "B" 

Exhibit "C" 

Exhibit "D" 

Exhibit "E" 

Exhibit "F" 

Development Agreement. 

Potable Water Connection. 

Lift Station Project Plan. 

Cyril Drive Bypass Project Plans and Specs. 

Utility Easement Sketch. 

3. PURPOSE OF AGREEMENT. This Agreement sets forth the terms, conditions, 
covenants and provisions for (i) the connection, in phases, of private on-site water distribution lines 
and system and private on-site sanitary sewer collection and transmission lines and system located 
on the PROPERTY to the COUNTY's Potable Water System and Wastewater System; (ii) supply 
and distribution of potable water provided by the COUNTY to the PROPERTY; (iii) delivery by 
the DEVELOPER of wastewater generated by the PROJECT to the COUNTY that will be 
collected and transmitted through the private on-site sanitary sewer collection and transmission 
lines and system located on the PROPERTY; (iv) acceptance by the COUNTY of wastewater from 
the PROPERTY for transmission, treatment and disposal; (v) construction of the Lift Station; (vi) 
construction (and installation, where applicable) of the Cyril Drive Bypass Project; (vii) the 
reimbursement requirements associated with DEVELOPER constructing (and installing, where 
applicable) the Lift Station and the Cyril Drive Bypass Project; and (viii) DEVELOPER'S grant 
of a perpetual exclusive 20' wide utility easement in favor of the COUNTY for the provision of 
utilities to the Right-of-Way Parcel. 

4. REQUEST FOR POT ABLE WATER AND WASTEWATER SERVICE. The Parties 
agree that this Agreement acknowledges a request by the DEVELOPER for potable water and 
wastewater service from the COUNTY. This Agreement further sets forth the terms and conditions 
which constitute the COUNTY's response to the DEVELOPER's request for potable water and 
wastewater service and the availability of such potable water and wastewater service based upon 
the terms and conditions of this Agreement and the Development Agreement. Potable water and 
wastewater service are contingent upon the construction by the DEVELOPER and approval by the 
COUNTY of private on-site water distribution lines and system and private on-site sanitary sewer 
collection and transmission lines and system located on the PROPERTY in phases, and the 
payment by the DEVELOPER of all rates, fees , charges and costs, including, without limitation, 
potable water and wastewater connection fee payments, potable water and wastewater hook-up 
fees , and deposits for utility accounts for the then-applicable phase of the PROJECT. 

5. WATER SUPPLY AND DISTRIBUTION SYSTEM 

A. Water Supply System. The DEVELOPER agrees to plan, design, permit, inspect, 
construct, install and extend the PROJECT' S on-site water distribution system in phases and in 
accordance with the requirements of the Florida Department of Environmental Protection (FDEP), 
the Hernando County Code of Ordinances, and the Hernando County Utilities Department Water, 
Reclaimed Water, and Wastewater Construction Specifications Manual, latest edition, as may be 
applicable and pertaining thereto. The connection point for potable water for the PROJECT will 
be located at the comer of Kettering Road and the Cyril Drive Bypass Project in accordance with 
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Exhibit "C" of this Agreement (the "Potable Water Connection"). The COUNTY agrees to 
thereafter provide potable water service to serve the potable water supply needs of the PROJECT 
in accordance with the terms and conditions of this Agreement. The potable water supply needs 
are defined as that supply necessary to serve the PROJECT, in phases, when the Project is fully 
developed. 

B. Payment of Water Connection Fees. Water connection fees established in the 
Hernando County Code of Ordinances and applicable rate resolutions in effect at the time will be 
collected separately for each phase of the PROJECT and become due in each instance upon 
DEVELOPER's submittal of a building permit application to construct the then-applicable phase 
of the PROJECT. The DEVELOPER acknowledges and agrees that connection fees are non
refundable. Should the DEVELOPER require any additional potable water supply, the 
DEVELOPER shall pay all additional necessary water connection fees pursuant to the Hernando 
County Code of Ordinances and applicable rate resolutions in effect at the time. 

C. On-Site Water Plans and Specifications. The DEVELOPER agrees to prepare or 
have prepared plans and specifications necessary for the construction of the water distribution 
lines, fittings, backflow prevention devices, fire hydrants, and other water distribution facilities 
connecting the PROJECT's water distribution system with the COUNTY's water transmission 
system. All engineering services necessary for the preparation of these plans, including hydraulic 
modeling, construction inspection and supervision, and engineer's certification, will be, except as 
otherwise provided for in this Agreement, at the expense of the DEVELOPER, including two (2) 
sets of signed and sealed 22" x 34" record drawings and one AutoCAD and PDF copy on CD 
provided to the COUNTY. The DEVELOPER agrees that, before any plans or specifications 
prepared by the DEVELOPER in accordance with this Agreement are submitted for review by any 
regulatory agency, such plans and specifications must be submitted to and approved in writing by 
the COUNTY. Plans and specifications must be either approved or disapproved in writing and 
approval of such plans and specifications must not be unreasonably withheld, conditioned or 
delayed. 

6. WAS TEW ATER SYSTEM 

A. On-Site Wastewater Collection System. Except as otherwise provided for in this 
Agreement, the DEVELOPER shall provide, at the expense of the DEVELOPER, the construction 
and installation of certain on-site sewer facilities for wastewater collection and transmission 
required within the PROJECT in phases and in accordance with the requirements of the Florida 
Department of Environmental Protection (FDEP), the Hernando County Code of Ordinances, and 
the Hernando County Utilities Department Water, Reclaimed Water, and Wastewater Construction 
Specifications Manual , latest edition, as may be applicable and pertaining thereto. The connection 
point for wastewater will be in accordance with Exhibit "D" of this Agreement (the "Lift Station 
Project Plan"). The COUNTY shall provide sanitary sewer transmission and treatment service to 
the PROJECT pursuant to the terms of this Agreement. The DEVELOPER, its successors and/or 
assigns, will be responsible for making payment for all sewer service charges provided in 
accordance with the COUNTY's current rates, as amended from time to time. The wastewater 
needs are defined as that service necessary to serve the PROJECT, in phases, when the Project is 
fully developed . To serve the PROJECT, the DEVELOPER needs 120,000 gallons per day. 
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B. Payment of Wastewater Connection Fees. Wastewater connection fees 
established in the Hernando County Code of Ordinances and applicable rate resolutions in effect 
at the time must be collected separately for each of the phases of the PROJECT and become due 
in each instance upon DEVELOPER's submittal of a building permit application to construct the 
then-applicable phase of the PROJECT. The DEVELOPER acknowledges and agrees that 
connection fees are non-refundable. Should the DEVELOPER require any additional wastewater 
treatment capacity, the DEVELOPER shall pay all additional necessary wastewater connection 
fees pursuant to the Hernando County Code of Ordinances and applicable rate resolutions in effect 
at the time. 

C. On-Site Wastewater Plans and Specifications. The DEVELOPER agrees to 
prepare or have prepared plans and specifications necessary for the construction of the sewage 
force main, pump stations and attendant facilities connecting each phase of the PROJECT's 
wastewater collection and transmission system with the COUNTY's wastewater transmission 
system. All engineering services necessary for the preparation of these plans, construction 
inspection and supervision, and engineer's certification(s), will be, except as otherwise provided 
for in this Agreement, at the expense of the DEVELOPER, including two (2) sets of signed and 
sealed 22" x 34" record drawings and one AutoCAD and PDF copy on CD provided to the 
COUNTY for each phase. The DEVELOPER agrees that, before any plans or specifications 
prepared by the DEVELOPER in accordance with this Agreement are submitted for review by any 
regulatory agency, such plans and specifications must be submitted to and approved in writing by 
the COUNTY. Plans and specifications must be either approved or disapproved in writing and 
approval of such plans and specifications must not be unreasonably withheld, conditioned or 
delayed. 

7. OTHER INFRASTRUCTURE IMPROVEMENTS 

A. Lift Station Improvements. 

i. Agreement to Construct. The DEVELOPER agrees to design, construct, and 
install a lift station and force main in a manner capable of providing service to and for the 
benefit of all phases of the PROJECT (the "Lift Station"), as more specifically depicted on 
the Lift Station Project Plan. DEVELOPER agrees to design, construct, and install the Lift 
Station for the PROJECT in accordance with the Lift Station Project Plan and Hernando 
County Utility Department standards within eighteen (18) months after the Effective Date 
of this Agreement. The COUNTY agrees to process the review of the Lift Station Project 
Plan and the construction of the Lift Station in accordance its Expedited Permitting, 
Inspection and Certification Program (the "EPIC Program"). 

ii. Agreement to Reimburse. The COUNTY shall , at its sole cost and expense, 
reimburse the DEVELOPER for the costs associated with constructing the Lift Station. The 
Parties agree that the reimbursement amount for the Lift Station will not exceed 
$624,281.70 (USD) (the "Lift Station Reimbursements"), except for the Permit Fees 
(defined herein) incurred by DEVELOPER for the Lift Station, which are reimbursable in 
accordance with Section 8(B) of this Agreement, if applicable. The COUNTY shall 
reimburse DEVELOPER for the Lift Station Reimbursements from the funding provided 
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by the Hernando County Economic Development Incentive Fund in accordance with the 
following schedule (pursuant to the Local Government Prompt Payment Act, Section 
218. 70, Florida Statutes et seq.): 

a. An amount equal to twenty-five percent (25%) of the Lift Station 
Reimbursements, plus the Lift Station's Permit Fees incurred by 
DEVELOPER, if any, shall be paid to DEVELOPER within forty-five (45) 
calendar days of DEVELOPER'S delivery to the COUNTY of written 
certification from DEVELOPER'S general contractor and engineer of record 
confirming completion of not less than twenty-five percent (25%) of the 
construction of the Lift Station in accordance with the Lift Station Project Plan; 

b. An amount equal to twenty-five percent (25%) of the Lift Station 
Reimbursements shall be paid to DEVELOPER within forty-five (45) calendar 
days of DEVELOPER'S delivery to the COUNTY of written certification from 
DEVELOPER'S general contractor and engineer of record confirming 
completion of not less than fifty percent (50%) of the construction of the Lift 
Station in accordance with the Lift Station Project Plan; 

c. An amount equal to twenty-five percent (25%) of the Lift Station 
Reimbursements shall be paid to DEVELOPER within forty-five ( 45) calendar 
days of DEVELOPER'S delivery to the COUNTY of written certification from 
DEVELOPER'S general contractor and engineer of record confirming 
completion of not less than seventy-five percent (75%) of the construction of 
the Lift Station in accordance with the Lift Station Project Plan; and 

d. The remaining balance of the Lift Station Reimbursements shall be paid to 
DEVELOPER within forty-five (45) calendar days after DEVELOPER has 
received the certificate of completion for the Lift Station from the COUNTY. 

111. Conveyance of Lift Station Parcel. Within sixty (60) days after (a) 
DEVELOPER has received the certificate of completion for the Lift Station and the Cyril 
Drive Bypass Project (defined herein) from the COUNTY and (b) the COUNTY has paid 
DEVELOPER in full for the Lift Station Reimbursements in accordance with Section 
7.A.ii. of this Agreement and for the Cyril Drive Bypass Project Reimbursements (defined 
herein) in accordance with Section 7.B.ii . of this Agreement, the DEVELOPER shall 
convey the 75 ' x 75' portion of the Property (inclusive of all improvements thereon) 
depicted on the Lift Station Project Plan as the "Lift Station Parcel" to the COUNTY by 
means of a letter of dedication or other documentation acceptable to the COUNTY (the 
"Lift Station Parcel Conveyance"). Notwithstanding the nature or extent of the inspections 
the COUNTY has made or will in fact make prior to the Lift Station Parcel Conveyance, 
the DISTRICT shall accept every portion of the Lift Station Parcel in its "as is" and "where 
is" condition, without requiring any action, expense or any other thing or matter on the part 
of DEVELOPER to be paid or performed except for the Lift Station warranty obligations 
of Developer in accordance with Section 7(A)(iv) hereinbelow, if applicable, and, upon the 
Lift Station Parcel Closing, the DISTRICT shall be conclusively deemed to have accepted 
the Lift Station Parcel in its "as is" and "where is" condition, without recourse to 
DEVELOPER. 
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iv. Developer Warranty Obligations and County Agreement to Service Lift 
Station after Lift Station Conveyance. The DEVELOPER shall be responsible for warranty 
and repair1 of the Lift Station for a period of eighteen (18) months after the COUNTY's 
issuance of the certificate of completion for the Lift Station ("Lift Station Warranty 
Period"). Except for repairs made by DEVELOPER to the Lift Station during the Lift 
Station Warranty Period, the COUNTY shall be responsible for ownership, operation, 
maintenance, testing, repair and replacement of the Lift Station in order to meet the 
Sanitary Sewer Requirements (defined herein) of the PROJECT in accordance with the 
terms and conditions of this Agreement. The "Sanitary Sewer Requirements" are defined 
as the service necessary to concurrently serve all phases of the PROJECT, regardless of 
whether all phases of the PROJECT are constructed simultaneously or are sequenced. 

B. Cyril Drive Bypass Project Improvements. 

i. Agreement to Construct. The DEVELOPER agrees to construct a Cyril 
Drive bypass road on the Right-of-Way Parcel (the "Cyril Drive Bypass Project"), install 
the fencing and gates appurtenant thereto and complete the Cyril Drive Bypass Project on 
behalf of the COUNTY, as more specifically depicted on that certain set of plans and 
specifications which are a part of Exhibit "E" (the "Cyril Drive Bypass Project Plans and 
Specs"). DEVELOPER agrees to complete the Cyril Drive Bypass Project in accordance 
with the Cyril Drive Bypass Project Plans and Specs within eighteen (18) months after the 
Effective Date of this Agreement. The fencing and gates shall meet the requirements of the 
Florida Department of Transportation Type B fencing, as depicted in Index 550-002 of the 
FY 2020-21 Standard Plans. The COUNTY agrees to process the review of the Cyril Drive 
Bypass Project Plans and Specs and the construction of the Cyril Drive Bypass Project 
improvements in accordance its EPIC Program. 

ii. Agreement to Reimburse. The COUNTY shall, at its sole cost and expense, 
reimburse the DEVELOPER for the costs associated with completing the Cyril Drive 
Bypass Project. The DEVELOPER and COUNTY agree that the reimbursement amount 
for the Cyril Drive Bypass Project must not exceed $1,957,253.00 (USO) (the "Cyril Drive 
Bypass Project Reimbursements"), except for the Permit Fees incurred by DEVELOPER 
for the Cyril Drive Bypass Project Reimbursements, which are reimbursable in accordance 
with Section 8(8) of this Agreement, if applicable. The COUNTY shall reimburse 
DEVELOPER for the Cyril Drive Bypass Project Reimbursements from funding provided 
by the Hernando County Gas Tax or other funding as determined by the COUNTY in 
accordance with the following schedule (pursuant to the Local Government Prompt 
Payment Act, Section 218. 70, Florida Statutes et seq.): 

a. An amount equal to twenty-five percent (25%) of the Cyril Drive Bypass 
Project Reimbursements, plus the Cyril Drive Bypass Project's Permit Fees 
incurred by DEVELOPER, if any, shall be paid to DEVELOPER within forty
five (45) calendar days of DEVELOPER'S delivery to the COUNTY of written 
certification from DEVELOPER'S general contractor and engineer of record 

1 Developer agrees to comply wi th Section 26-74(b) of the Hemando County Code of Ordinances with respect to its Li ft Station warranty and repair 

obligations. 
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confirming completion of not less than twenty-five percent (25%) of the 
construction of the Cyril Drive Bypass Project in accordance with the Cyril 
Drive Bypass Project Plans and Specs. 

b. An amount equal to twenty-five percent (25%) of the Cyril Drive Bypass 
Project Reimbursements shall be paid to DEVELOPER within forty-five (45) 
calendar days of DEVELOPER'S delivery to the COUNTY of written 
certification from DEVELOPER'S general contractor and engineer of record 
confirming completion of not less than fifty percent ( 50%) of the construction 
of the Cyril Drive Bypass Project in accordance with the Cyril Drive Bypass 
Project Plans and Specs. 

c. An amount equal to twenty-five percent (25%) of the Cyril Drive Bypass 
Project Reimbursements shall be paid to DEVELOPER within forty-five (45) 
calendar days of DEVELOPER'S delivery to the COUNTY of written 
certification from DEVELOPER'S general contractor and engineer of record 
confirming completion of not less than seventy-five percent (75%) of the 
construction of the Cyril Drive Bypass Project in accordance with the Cyril 
Drive Bypass Project Plans and Specs. 

d. The remaining balance of the Cyril Drive Bypass Project Reimbursements shall 
be paid to DEVELOPER within forty-five (45) calendar days after 
DEVELOPER has received the certificate of completion for the Cyril Drive 
Bypass Project from the COUNTY. 

111. Grant of Utility Easement for Right-of-Way Parcel and Transfer of 
Ownership of Force Main. Within sixty (60) days after (a) DEVELOPER has received the 
certificate of completion for the Lift Station and the Cyril Drive Bypass Project from the 
COUNTY and (b) the COUNTY has paid DEVELOPER in full for the Lift Station in 
accordance with Section 7 .A.ii of this Agreement and for the Cyril Drive Bypass Project 
Reimbursements in accordance with Section 7.B.ii of this Agreement, the DEVELOPER 
shall grant to the COUNTY that certain perpetual exclusive 20' wide utility easement and 
transfer ownership of that certain 1200 LF 8' force main2 (the "Force Main") depicted on 
the sketch referenced on Exhibit "F," which is attached hereto and incorporated herein by 
this reference (the "Utility Easement Sketch"), by means of a letter of dedication or other 
documentation acceptable to the COUNTY ("Grant of Utility Easement"). 
Notwithstanding the nature or extent of the inspections the COUNTY has made or will in 
fact make prior to the Grant of Utility Easement, the COUNTY shall accept the Utility 
Easement in its "as is" and "where is" condition, without requiring any action, expense or 
any other thing or matter on the part of DEVELOPER to be paid or performed and, upon 
the Grant of Utility Easement, the COUNTY shall be conclusively deemed to have 
accepted the Utility Easement in its "as is" and "where is" condition, without recourse to 
DEVELOPER. 

iv. Developer Warranty Obligations and County Agreement to Service Force 
Main after Grant of Utility Easement for Right-of-Way Parcel and Transfer of Ownership 

2 The Force Main is being constructed by Developer in accordance with Section 3(c)(i) of the Development Agreement. 
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of Force Main. The DEVELOPER shall be responsible for warranty and repair3 of the 
Force Main for a period of eighteen (18) months after the COUNTY's issuance of the 
certificate of completion for the Cyril Drive Bypass Project ("Force Main Warranty 
Period") . Except for repairs made by DEVELOPER to the Force Main during the Force 
Main Warranty Period, the COUNTY shall be responsible for ownership, operation, 
maintenance, testing, repair and replacement of the Force Main in order to meet the 
Sanitary Sewer Requirements of the PROJECT. 

8. GENERAL PROVISIONS 

A. Performance and Payment Bond. A Performance and Payment Bond payable to 
the COUNTY in a sum equal to one hundred percent (100%) of the total contract amount for 
construction of the Lift Station and Cyril Drive Bypass Project issued by a surety company 
considered satisfactory to the COUNTY and authorized to transact business in the State of Florida 
will be required from the contractor of record retained by DEVELOPER for the PROJECT for the 
purposes of insuring the faithful performance of the obligations imposed by the resulting 
construction contract(s) and protecting the COUNTY from lawsuits for non-payment of debts 
incurred during the contractor of record's performance under such contract(s). The Performance 
and Payment Bond shall remain in effect through the Lift Station Warranty Period and the Force 
Main Warranty Period. 

B. Reimbursement of Permit Fees. The COUNTY covenants and agrees to 
reimburse DEVELOPER for all Permit Fees (defined herein) paid by DEVELOPER to any 
Government Entity (defined herein) upon the DEVELOPER's submission to the COUNTY of 
copies of all documents related to each Permit Fee. For purposes of this Agreement, the term 
"Permit Fees" means the actual costs payable by DEVELOPER to a Governmental Entity (defined 
herein) for approving, issuing, filing, processing, or inspecting all required (and otherwise 
applicable) permits for the Lift Station and the Cyril Drive Bypass Project. DEVELOPER shall 
pay all Permit Fees at the time of permit issuance or as otherwise prescribed by the COUNTY's 
applicable rules and regulations and COUNTY shall reimburse DEVELOPER in accordance with 
this Agreement. Such right to reimbursement is vested exclusively in DEVELOPER and 
reimbursement by the COUNTY must be made directly to DEVELOPER. The DEVELOPER 
hereby acknowledges and agrees that the COUNTY's obligation to pay or reimburse the 
DEVELOPER for Permit Fees as set forth in this Agreement is expressly limited to the Lift Station 
and the Cyril Drive Bypass Project. For purposes of this Agreement, the term "Governmental 
Entity" means any governmental department, commission, council, board, bureau, agency or other 
judicial, administrative, regulatory, legislative or other instrumentality of Hernando County, 
Florida, the State of Florida, the United States of America, or any local governmental body or 
political subdivision, having jurisdiction over the Lift Station or the Cyril Drive Bypass Project. 

C. Pre-Construction Conferences. The DEVELOPER shall hold pre-construction 
conferences for water and sewer facilities construction for the PROJECT and for construction of 
the Lift Station and the Cyril Drive Bypass Project. The COUNTY shall be notified of said 
conferences and permitted to attend and make comments. 

3 Developer agrees to comply with Section 26-74(b) of the Hernando County Code of Ordinances wi th respect to its Lift Station warranty and repair 

obligations. 
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D. Inspection. The DEVELOPER agrees to permit the COUNTY's inspectors to be 
present at all times during construction of the on-site water distribution system and wastewater 
collection and transmission system for the PROJECT and for construction of the Lift Station and 
the Cyril Drive Bypass Project. The DEVELOPER shall notify the COUNTY to arrange for its 
inspectors to be present when actual connection is made to the COUNTY's water supply facilities, 
wastewater transmission lines and the Lift Station. 

E. Agency Approvals . Water and sewer service by the COUNTY is contingent upon 
all applicable federal, state and county regulatory agency permits and approvals. Should any 
federal, state or local permit and/or approval for service to the PROJECT be denied or withheld, 
this Agreement will be null and void; provided however, if DEVELOPER has obtained certain 
permits and/or approvals for service to the Project and commenced construction on the Project, 
then the COUNTY shall be obligated to reimburse DEVELOPER up to and to the extent that 
DEVELOPER has provided the COUNTY with the necessary documentation to be reimbursed by 
the COUNTY and confirmed completion of the corresponding portions of the Project in 
accordance Sections 7(A)(ii) and 7(B)(ii) of this Agreement, as applicable. Should the funding 
provided by the Hernando County Gas Tax or the Hernando County Economic Development 
Incentive Fund lapse or become unavailable for any reason, the COUNTY shall remain obligated 
to reimburse the DEVELOPER for the costs of the PROJECT in accordance with Section 7 of the 
Development Agreement. 

F. Indemnification. The DEVELOPER agrees to protect, indemnify, and hold the 
COUNTY harmless from all liabilities resulting from injuries or damages to persons or property 
caused by the act, omission or negligence of the DEVELOPER arising out of the construction of 
the Lift Station or the Cyril Drive Bypass Project. 

G. Compliance with Requirements. The COUNTY and the DEVELOPER agree that 
this Agreement acknowledges a request for water and sewer service from the COUNTY. This 
Agreement further provides terms hereof which constitute the response to the DEVELOPER's 
request for water and sewer services and the availability of such services are based upon the terms 
of this Agreement. Water and sewer services are contingent upon both the acceptance of the 
constructed water and wastewater transmission lines and the Lift Station and the receipt of all 
water and sewer connection fee payments. The COUNTY shall accept said facilities so long as 
they are constructed and installed in accordance with the provisions of this Agreement and certified 
by a professional engineer licensed by the State of Florida to have been built in accordance with 
the approved plans and specifications. 

H. Rates. The rates for water and sewer service to be charged to the PROJECT served 
by the systems installed by the DEVELOPER shall be those rates established by the COUNTY in 
applicable ordinances and/or resolutions approved by the COUNTY's governing board, as 
amended from time to time. 

I. Failure to Perform. The Parties agree that failure or delay of a Party in performing 
any of the terms of this Agreement, including, without limitation, the provision of potable water 
service or sanitary sewer service to the PROJECT, the construction of the Lift Station or the Cyril 
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Drive Bypass Project, will be excused if and to the extent the failure or delay is caused by (i) acts 
of God, wars, fires , strikes, floods, or weather; or (ii) any law, ordinance, rule, or regulation, or the 
order or action of any court or agency or instrumentality of any government, other than the 
COUNTY; or (iii) any other cause or causes beyond the control of the Party charged with the 
responsibility of performance in each instance. 

J. No Development Rights Conferred. Nothing contained in this Agreement will: 
(a) create any development rights in favor of the DEVELOPER or the PROJECT not already 
approved by the COUNTY; (b) create, alter, terminate, or otherwise acknowledge the existence 
of, any vested development rights by reason of estoppel , detrimental reliance, or otherwise; or ( c) 
authorize, permit, or otherwise allow any building, construction and/or development of or on the 
PROJECT. All land use authorizations, development and construction rights and authorizations, 
and building permits will be obtained by the DEVELOPER upon proper application and in 
compliance with all standards and requirements of the Florida Building Code, the Hernando 
County Comprehensive Plan, the Hernando County Land Development Code, the Hernando 
County Code of Ordinances, any approved development plan, preliminary or final site plan, and 
all conditions or stipulations thereto. 

K. Assignment. This Agreement may be assigned in whole or in part by 
DEVELOPER. Any assignment, in whole or in part, to any person or entity requires written 
Agreement by such person or entity to comply with all obligations and responsibilities for the 
terms, conditions, covenants and provisions of this Agreement. 

L. Binding Effect. This Agreement is binding upon and inures to the benefit of the 
successors and assigns of the respective Parties. 

M. Miscellaneous. This Agreement constitutes the complete Agreement of the Parties 
and except for the Development Agreement, incorporates and includes all prior negotiations, 
correspondence, conversations, agreements, and understandings applicable to the matters 
contained in this Agreement. This Agreement may not be changed orally, but only by an instrument 
in writing executed by the Parties with the same formality as this document and recorded in the 
public records. Titles and captions to paragraphs are inserted for convenience only, and in no way 
define, limit, extend or describe the scope or intent of this Agreement or the paragraphs or 
provisions in this Agreement. Failure of a Party to exercise any right or power given hereunder, or 
to insist upon compliance by another Party with its obligations set forth in this Agreement, does 
not constitute a waiver of any Party's right to demand strict compliance with the terms and 
provisions of this Agreement. No Party may declare another Party in default of the provisions of 
this Agreement without giving the Party alleged to have defaulted hereunder at least thirty (30) 
days prior written notice of intention to do so, during which time the Party alleged to be in default 
will have the opportunity to remedy the default. The notice must specify the default with 
particularity. 

N. Notices. All requests and notices required to be given by either party under this 
Agreement must be in writing, addressed to the other party as follows, and delivered by certified 
mail , return receipt requested, or by hand delivery: 
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a. COUNTY 

With a copy to: 

b. DEVELOPER 

With a copy to: 

Hernando County 
ATTN: Jeffrey Rogers, P.E., County Administrator 
154 70 Flight Path Drive 
Brooksville, Florida 34604 

Hernando County Attorney's Office 
Attn: Kyle Benda 
20 N. Main Street, Suite 462 
Brooksville, Florida 34601 

One Hernando, LLC 
Attn: Gregory Williams 
4488 W. Boy Scout Blvd., Suite 250 
Tampa, Florida 33607 

Josh Podolsky 
Spencer Fane LLP 
201 N. Franklin Street, Suite 2150 
Tampa, Florida 33602 

The Parties may, by written notice to the other Parties, as provided above, change the address for 
subsequent notice. 

0 . Governing Law. This Agreement is governed by and construed in accordance with 
the laws of the State of Florida. Venue for any dispute must be located in a civil court of competent 
jurisdiction in Hernando County, Florida. The Parties hereby waive their right to trial by jury in 
any action, proceeding, or claim arising out of this Agreement that may be brought by the Parties. 

P. Severability. In the event any one or more provisions contained in this Agreement 
is for any reason held invalid, illegal , or unenforceable in any respect, such invalidity, illegality, 
or unenforceability will not affect any other provision hereof and this Agreement must be 
construed as if such invalid, illegal, or unenforceable provision had not been contained in this 
Agreement. 

Q. Recording. The Parties agree that a fully executed original of this Agreement must 
be recorded in the Public Records of Hernando County, Florida. 

R. Attorneys' Fees and Costs. In the event of any litigation between the Parties with 
respect to enforcement of rights under this Agreement, the prevailing Party in such action is 
entitled to recover all costs and expenses paid or incurred by such Party in connection therewith, 
including, without limitation, reasonable attorneys' fees at or before the trial level, in any appellate 
proceedings or any proceedings determining entitlement to or the reasonableness of such 
attorneys' fees and costs. 
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S. Authority. If applicable, the entity officer or manager executing this Agreement 
certifies by acknowledgment of the signature below that he or she has been properly authorized to 
enter into this Agreement on behalf of, and binding with respect to, such entity. 

T. Addition of Exhibits after Effective Date of this Agreement. If any exhibit 
referred to in this Agreement shall not have been attached hereto as of the Effective Date of this 
Agreement or if any such exhibit shall be incomplete at such time, then such exhibit(s) shall be 
later attached as soon as is practically possible after being completed by the engineer and 
contractor of record, and such exhibit(s) shall be subject to approval by the Parties and for all 
purposes when later attached, affixed or supplemented, be deemed a part of this Agreement as if 
attached hereto and incorporated herein as of the Effective Date of this Agreement. 

U. Counterparts. This Agreement may be executed in two or more counterparts, each 
of which shall be deemed an original, but all of which together shall constitute one and the same 
instrument. 

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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IN WITNESS WHEREOF, the COUNTY has executed this Agreement, by and through 
its duly authorized representative, on the respective date below. 

ST A TE OF FLORIDA 
COUNTY OF HERNANDO 

COUNTY: 
HERNANDO COUNTY, FLORIDA, a political 
subdivision of the State of Florida 

The foregoing instrument was acknowledged before me by / physical presence or _ 
online notarization this ~ day of -;suf\e,. , 2023 , by John Allocco, Chairman of 
the Board of County Commissioners of Hernando County, on behalf of Hernando County. ~ 
personally known to me or has produced his Florida Driver's License as identification. 

Notary Public 
State of Florida at Large 
My Commission Expires: ~,~>'} )002~ 
tp\\.e:t.-Y'- (p(\,\Lo 
Print Name of Notary Public 
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IN WITNESS WHEREOF, the DEVELOPER has executed this Agreement, by and 
through its duly authorized representatives, on the respective date below. 

DEVELOPER: 
ONE HERNANDO, LLC 

WITNESSES: By: CARDINAL POINT MANAGEMENT, LLC 

BY:~~---
~r= - iams, its Manager Print Nam:§f =';J M~""-~ 

Signature 7 (/4 It{~ Date 6 1'{ 23 
PrintNam:~~1£-

STA TE OF FLORIDA 

COUNTY OF HILLSBOROUGH 

The foregoing instrument was acknowledged before me by X physical presence or _ 
online notarization this ..1.!/__ day of Oi,~ , 2023, by GREGORY WILLIAMS, 
as manager of Cardinal Point Management, LLC, a Florida limited liability company, which is the 
manager of One Hernando, LLC, a Florida limited liability company. He is personally known to 
me or has produced his Florida Driver's License as identification. 

State of Florida at Large \ 
My Commission Expires: =I 1-,o !Ol. ~ 

'.j .- 'w\-, ;... It"-• )c,..,t.c M l 
Print Name of Notary Publi 

JUSTIN MCSWEENEY 
Notary Public 

Page 15 of21 

State of Florida 
Comm# HH248713 
Expires 7/30/2026 

TA 152629.12 



EXHIBIT "A" 

LEGAL DESCRIPTION 

FOR A POINT OF REFERENCE COMMENCE AT THE SOUTHWEST CORNER OF THE 
NORTHWEST 1/4 OF SECTION 4, TOWNSHIP 23 SOUTH, RANGE 21 EAST, HERNANDO 
COUNTY, FLORIDA; THENCE NORTH 00°21 '41 " EAST, ALONG THE WEST BOUNDARY OF 
SAID NORTHWEST 1/4, A DISTANCE OF 1466.00 FEET; THENCE SOUTH 89°38 ' 19" EAST, A 
DISTANCE OF 50.00 FEET TO A POINT ON THE EAST RIGHT-OF-WAY LINE OF KETTERING 
ROAD AS DESCRIBED AND RECORDED IN OFFICIAL RECORDS BOOK 822, PAGE 895, PUBLIC 
RECORDS OF HERNANDO COUNTY, FLORIDA AND FOR A POINT OF BEGINNING: THENCE 
CONTINUE SOUTH 89°38 ' 19" EAST, A DISTANCE OF 1045.38 FEET TO A POINT ON THE WEST 
RIGHT-OF-WAY LINE OF THE FORMER ATLANTIC COASTLINE RAILROAD (SAID FORMER 
RIGHT-OF-WAY NOW KNOWN AS THE "RAILS TO TRAILS PROJECT" AS DESCRIBED AND 
RECORDED IN OFFICIAL RECORDS BOOK 762, PAGES 1490 THROUGH 1514, PUBLIC 
RECORDS OF HERNANDO COUNTY, FLORIDA); THENCE ALONG SAID WEST RIGHT-OF-WAY 
LINE, SOUTH 15°04'33" EAST, A DISTANCE OF 1515.04 FEET, TO A POINT OF THE SOUTH 
BOUNDARY OF THE NORTHWEST 1/4 OF SAID SECTION 4; THENCE CONTINUE ALONG SAID 
RIGHT-OF-WAY LINE AND ALONG THE SOUTH BOUNDARY OF SAID NORTHWEST 1/4, 
NORTH 89°51 ' 12" WEST, A DISTANCE OF 51.82 FEET; THENCE CONTINUING ALONG SAID 
RIGHT-OF-WAY LINE, SOUTH 15°04 '33" EAST, A DISTANCE OF 2727.52 FEET, TO A POINT ON 
THE SOUTH BOUNDARY OF THE SOUTHWEST 1/4 OF SAID SECTION 4; THENCE DEPARTING 
SAID RIGHT-OF-WAY LINE, NORTH 89°43'18" WEST, ALONG SAID SOUTH BOUNDARY, A 
DISTANCE OF 2122.87 FEET, TO A POINT ON THE EAST RIGHT-OF-WAY LINE OF KETTERING 
ROAD AS DESCRIBED AND RECORDED IN OFFICIAL RECORDS BOOK 822, PAGE 895, PUBLIC 
RECORDS OF HERNANDO COUNTY, FLORIDA (SAID POINT LYING 50.00 FEET EAST OF THE 
WEST BOUNDARY OF SAID SOUTHWEST 1/4); THENCE NORTH 00°21 '41" EAST, PARALLEL 
WITH AND 50.00 FEET EAST OF SAID WEST BOUNDARY OF THE SOUTHWEST 1/4, A 
DISTANCE OF 1655.93 FEET TO THE SOUTHWEST CORNER OF THAT CERTAIN PARCEL OF 
LAND DESCRIBED AND RECORDED IN OFFICIAL RECORDS BOOK 813, PAGE 1092, PUBLIC 
RECORDS OF HERNANDO COUNTY, FLORIDA; THENCE DEPARTING SAID RIGHT-OF-WAY 
LINE AND ALONG THE EXTERIOR BOUNDARIES OF SAID CERTAIN PAREL, THE 
FOLLOWING THREE (3) COURSES; (1) SOUTH 89°38'19" EAST, A DISTANCE OF 155.00 FEET; 
(2) NORTH 00°21 '41 " EAST, A DISTANCE OF 140.00 FEET; (3) NORTH 89°38'19" WEST, A 
DISTANCE OF 155.00 FEET TO A POINT ON SAID EAST RIGHT-OF-WAY LINE OF KETTERING 
ROAD; THENCE NORTH 00°21 '41 " EAST, ALONG SAID EAST RIGHT-OF-WAY LINE, A 
DISTANCE OF 2296.84 FEET TO THE POINT OF BEGINNING. 
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EXHIBIT "B" 

[See attached copy of Development Agreement dated March 22, 2022] 
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DEVELOPMENT AGREEMENT 

THIS DEVELOPMENT AGREEMENT, including all exhibits, appendices, addenda, 
supplements, and schedules attached hereto and incorporated herein by reference (Agreement), effective 
on the latest date of signature by the Parties (defined herein), is entered into by and between URADCO, 
INC., a Florida corporation (Uradco) and HERNANDO COUNTY, a political subdivision of the State 
of Florida (Hernando County or County) and the HERNANDO COUNTY WATER AND SEWER 
DISTRICT (Hernando County Water and Sewer District, together with the County, collectively the 
County Parties, and the County Parties together with Uradco, collectively the Parties); and 

WHEREAS, the Hernando County Board of County Commissioners (BOCC) strives to ensure 
economic viability and environmental sustainability within Hernando County, and to strengthen the 
community for the benefit of all Hernando County citizens; and 

WHEREAS, this Agreement supports economic viability within Hernando County through 
expansion of the County's tax base and by encouraging job creation; and 

WHEREAS, this Agreement supports environmental sustainability within Hernando County by 
leveraging funds and resources from federal, state, and local sources to provide infrastructure to address 
flooding, flood evacuation and expansion of the Hernando County Trail System; and 

WHEREAS, Uradco was fonned in 1995 to support economic development within the 
Withlacoochee River Electric Cooperative (WREC) service area, and has brought thousands of jobs to 
Hernando County through its continued efforts; and 

WHEREAS, Uradco owns approximately 147 acres (MOL) in Hernando County, generally 
located south ofU .S. 98 and cast of Kettering Road, and more particularly described in Paragraph 2.A.(I) 
herein (Uradco Prope1ty); and 

WHEREAS, to continue fulfilling its economic development purpose, Uradco is developing a 
commercial and/or industrial office park on the Uradco Property, to be commonly referred to herein as 
One Hernando Industrial Park; and 

WHEREAS, Hernando County supports Urndco' s economic development purpose in 
developing One Hernando Industrial Park; and 

WHEREAS, Hernando County has identifie.d infrastructure needs in the area surrounding the 
Uradco Property to ensure the health and safety of Hernando County residents in the Cyril Drive area 
during evacuations for flooding; and 

WHEREAS, Hernando County has identified infrastructure needs in the area surrounding the 
Uradco Property to enhance the Hernando County Trail System through connection to the Withlacoochee 
State Trail, whlch is one of the longest paved rail-trails in Florida; and 
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WHEREAS, Hernando County has identified infrastructure needs in the area surrounding the 
Uradco Property to ensure adequate utilities are in place for the benefit of and in order to develop the 
One Hernando Industrial Park and the surrounding area (collectively, the Infrastructure Needs); and 

WHEREAS, Hernando County has leveraged federal and state funds to fulfill the Jnfi-astructure 
Needs; and 

WHEREAS, to fulfill the Infrastructure Needs, the County has requested that Uradco donate to 
the County fifty (50) feet of real property along the southern boundary of the Uradco Property, as more 
particularly described in Exhibit l, which is attached hereto and incorporated herein, for the County to 
construct a right-of-way and trail connection from Kettering Road to the Withlaooochee State Trail 
(Right-of-Way Parcel); and 

WHEREAS, to fulfill the Infrastructure Needs, the County has also requested that Uradco 
donate to the County an easement for drainage on the Uradco Property, as more particularly described 
in Exhibit 2, which is attached hereto and incorporated herein, to be located adjacent to the northern 
boundary of the Right-of-Way Parcel on the eastern boundary of the Uradco Property (Drainage 
Easement); and 

WHEREAS, Uradco supports the County's infrastructure goals to fulfill the Infrastructure Needs 
so long as it benefits the One Ht:rnando Industrial Park and all citizens of Hernando County, and intends 
to donate the Right-of-Way Parcel and the Drainage Easement to the County in accordance with the 
tenns and conditions contained in this Agreement. 

NOW, THEREFORE, in consideration of the mutual promises contained herein and other good 
and va1uable consideration, the receipt of which is hereby acknowledged, the Parties agree as follows: 

l. Recitals. The above recitals are true and correct and are incorporated herein by reference. 

2. Uradco's Obligations. 

A. Conveyance of the Right-of-Way Parcel. 

(1) Uradco Property. Uradco currently owns approximately 147 acres 
(MOL) in Hernando County generally located south of U.S . 98 and east of 
Kettering Road, further identified by Property Appraiser Parcel ID # R04 423 21 
0000 001 O 0000; Parcel Key# 394424; and legally described in O.R. Book 2964, 
Page 219 of the Public Records of Hernando County, Florida (Uradco Property). 

(l) Conveyance. Uradco agrees to convey to the County at Closing (defined 
herein) fee simple title to the Right-of-Way Parcel by executing and.delivering to 
the County a special warranty deed in substantially the same form attached hereto 
and incorporated herein as Exhibit l (Right-of-Way Parcel Conveyance). The 
Right-of-Way Parcel Conveyance shall be free and clear of any lease, lien or claim 
but subject to the ad valorem taxes for 2022 and thereafter, which are not yet due 
and payable. Uradco agrees to satisfy and discharge any liens attributable to 
Uradco on the Right-of-Way Parcel prior to or at Closing. 
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(3) Acknowledgments. Except as otheiwise specifically provided for herein, 
lhe County understands and agrees that it is obtaining the Right-of-Way Parcel in 
an "as is" and in its "where is" condition, together with any and all faults and 
without any n::prnsentation or wan·anty on the part of and without any recourse to 
Uradco. The County is solely responsible for obtaining all necessary development 
approvals, permits and licenses from government entities related to the 
development or improvement of the Right-of-Way Parcel. The County hereby 
expressly acknowledges and agrees that: 

(a) Uradco makes and has made no warranty or representation 
whatsoever as to the condition or suitability of any portion of the Rigbt
of-Way Parcel for the County's intended purpose; 

(b) The terms of this Agreement provide the County with the 
opportunity to make a complete and thorough examination and inspection 
of all portions of the Right-of-Way Parcel and to title thereto; 

(c) The County has determined or will detem1ine prior to Closing that 
the condition of all portions of the Right-of-Way Parcel and title thereto 
are both satisfactory to the County; 

(d) Notwithstanding the nature or extent of the inspections the County 
has made or will in fact make prior to Closing, the County shall accept 
every portion of the Right-of-Way Parcel in its "as is'' and "where is" 
condition, without requiring any action, expense or any other thing or 
matter on the part of Uradco to be paid or perfonned and, upon acceptance 
of the Right-of-Way Conveyance from Uradco at tbe Closing, the County 
shall be conclusively deemed to have accepted the Right-of-Way Parcel in 
its "as is" and "where is" condition, without recourse to Uradco; 

(e) Prior to Closing, the County has examined (or will examine) to the 
satisfaction of the County the physical condition of and title to the Right
of-Way Parcel, the wrung, land use and all pennitting and other 
governmental approvals required for construction of any structure or 
improvements to be located upon the Right-of-Way Parcel; and 

(f) Uradco makes and has ma<lc nu representation or warranty, 
express or implied, concerning any portion of the Right-of-Way Parcel, or 
with respect to li) its physical condition; (ii) as to its title; the use to which 
it may be put; (iii) any environmental matters pertaining to it; or (iv) any 
other thing or matter directly or indirectly related thereto or hereto 
(including, without limitation, NO WARRANTY OF 
MERCHANTABILITY, OR FITNESS FOR ANY PARTICULAR 
PURPOSE OR RELATING TO THE ABSENCE OR PRESENCE OF 
ANY LATENT OR OTHER DEFECTS). The provisions of this paragraph 
shall survive Closing and delivery of the Special Warranty Deed described 
above. 
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B. Conveyance of Drainage Easement/Relocation of Existing Drainage 
Easement. At Closing, Uradco shall grant to the County the Drainage Easement in 
substantially the same form attached hereto and incorporated herein as Exhibit 2. The 
Drainagt: Easement may be relocated by Uradco, or its successor-in-interest to the Uradco 
Property, if any, subject to Paragrnph 3.B.(3) herein. In addition, any other drainage 
easements in favor of the County Parties affecting the Uradco Property may be relocated 
so that Uradco, or its successor-in-interest to the Uradco Property, can maximize the 
developable area of the One Hernando Indust1ial Park by consolidating the drainage areas 
contemplated by such casements. If such relocation of drainage easement(s) occurs, then 
it will likewise be subject to Paragraph 3.B.(3) herein. 

C. Water and Sewer Service Agreement. At Closing, Uradco and the County 
Parties agree to bind themselves and Uradco 's succcssors-in-inten:st to lht: Uradco 
Property, if any, to the obligation to enter into a Water and Sewer Setvice Agreement 
with the County Parties, as applicable, to provide for further infrastructure development 
of the Uradco Property. Such Water and Sewer Service Agreement shall be subject to the 
following general conditions: 

(1) Approval Required. The Water and Sewer Service Agreement is subject 
to review and approval by the BOCC/Hemando County Water and Sewer District, 
as applicable; provided, however, that the County Parties, as applicable, hereby 
ngree to the conditions contained in Paragraph 3.D herein as the County Parties' 
Obligations, as applicable. 

(2) Lift Station. The Water and Sewer Service Agreement shall contain 
provisions for the conveyance of a 75-foot by 75-foot portion of the Uradco 
Property to the County Parties, as applicable, for the construction of a lift station. 
Paragraph 3.D.(2) herein contains the material 1em1s for the construction of the 
lift station improvements to be located upon the Uradco Property. 

(3) Easement. The Water and Sewer Service Agreement shall contain a 
provision for the grant of an easement (exclusive vs. non-exclusive to be 
detcnnincd; provided, that if it is dete1mined that an exclusive easement is 
necessary, then the Parties will implement the least restrictive exclusive easement 
as possible) from the owner of the Uradco Property to the County Parties, which 
shall be located over and upon the least restrictive portion of the Uradco Property 
(taking into account the future devdopment of the One Hernando Industrial Park 
ond the owner 's construction of improvements upon the Uradco Property) for the 
provision of utilities to the Right-of-Way Parcel. Such utility easement shall be a 
perpetual utility casement and shall be twenty (20) feet in width. 

D. Land Use, Zoning & Subdivision Regulations. Uradco, and its succcssors-in
interest to the Vradco Property, if any, are bound by the land use and zoning 
classifications and plans governing the Uradco Property as of the Effective Date of this 
Agreement, unless and until such classifications or plans are amended by the BOCC. 
Additionally, Uradco, and its successors-in-interest to the Uradco Property, if any, arc 
bound by the subdivision regulations in effect at the time of any development. lfrequested 
by Uradco, or its successor-in- interest to the Uradco Property, at the time of application, 
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the County will facilitate concurrent review of applications to revise the Master Plan for 
the Uradco Property, and any applications pursuant to the subdivision regulations in effect 
at the time of any development, to the extent permitted by law, and pursuant to Paragraph 
3.F herein. 

3. County/Hernando County Water and Sewer District Obligations (as applicable). 

A. Cyril Drive Bypass. 

(1) Construction. The County agrees to construct the Cyril Drive Bypass on 
the Right-of-Way Parcel, pursuant to the construction plans approved by the 
County Engineer and the Florida Department of Transportation (Cyril Drive 
Bypass Project) or, if applicable, shall reimburse a third-party developer (i .e. , 
Uradco's successor-in-interest to the Uradco Property) for the construction of the 
Cyril Drive Bypass, subject to applicable procurement rules and regulations. The 
Cyril Drive Bypass shall extend from the easterly boundary of Kettering Road to 
the westerly boundary of the Withlacoochee State Trail right-of-way. A l 0-foot
wide trail shall be constructed on the north side of the Cyril Drive Bypass to 
connect to the Withlacoochee State Trail. The intersection of the Cyril Drive 
Bypass and Kettering Road is designed as a T-intersection. Pursuant to the 2018 
State of Florida General Appropriations Act funding requirements, the Cyril Drive 
Bypass shall be constructed as a public road and may be used for flood evacuation 
purposes. The estimatoo completion date for construction of the Cyril Road 
Bypass is January 5th, 2023, or as otherwise agreed upon by the Parties and the 
Florida Department of Transportation by extending the date as necessary; 
provided, however, the County Parties agree to make every effort to expedite the 
Cyril Road Bypass construction, to the greatest extent possible. 

(2) Driveways. A minimum of two (2) driveways shall be permitted from the 
Cyril Drive Bypass to the Uradco Property, subject to review and approval by the 
County Engineer, and subject to review and approval by the BOCC in accordance 
with land use and zoning requirements. 

(3) Fencing/Gates. The County shall install a 6-foot-tall chain link fence 
(together with gates for any permitted driveways) along the northern boundary of 
the Right-of-Way Parcel, from Kettering Road to the easterly boundary of the 
Uradco Property or if applicable, shall reimburse a third-party developer (i .e. , 
Uradco 's successor-in-interest to the Uradco Property) for the installation of such 
fencing (and gates, if applicable), subject to applicable procurement rules and 
regulations. The fence ( and gates, if applicable) shall meet the requirements of the 
Florida Department of Transportation Type B foncing, as depicted in Index 550-
002 of the FY 2020-21 Standard Plans. 

(4) Funding. The Cyril Drive Bypass Project (including, without limitation, 
the Drainage Retention Area and Utilities in the Right-of-Way) are funded by the 
2018 State of Florida General Appropriations Act (HB 5001, Line 1906A), and 
subject to Paragraph 7 herein. 
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B. Drainage Retention Area. 

(1) Construction. The County agrees to constmct a codt:-cumpliant drainagt: 
retention area within the Drainage Easement conveyed by Uradco to the County 
pursuant to Paragraph 2.B. herein and pursuant to the construction plans approved 
by the County Engineer and the Florida Department of Transportation (Drainage 
Retention Area), or if applicable, shall reimburse a third-party developer (i.e., 
Uradco ' s successor-in-interest to the Urad\.:o Property) for the construction of the 
Drainage Retention Area, subject to applicable procurement rules and regulations. 
The estimated completion date for construction of the Drainage Retention Area is 
January 5th, 2023, or as otherwise agreed upon by the Parties to extend the date 
as necessary; provided, however, the County agrees to make eve1y effort to 
expedite the construction of the Drainage Retention Area, to the greatest extent 
possible. 

(2) Fill. The County has agreed to and approved the designated area for the 
relocation of excess till dirt and material generated from the excavation of the 
Drainage Retention Arca and to relocate any excess fill dirt and material generated 
from the excavation of flood plain mitigation areas related to the construction of 
the Cyril Road Bypass to fill the Uratko Property or, if applicable, shall reimburse 
a third-party developer (i .e., Uradco ' s successor-in-interest to the Uradco 
Property) for the relocation of such excess fill dii1 and material , subject to 
applicable procurement rules and regulations. Such relocation of the excess fill 
dirt has already been agreed upon by the Parties, and if the designated area is to 
be moved, it shall be mutually agreed to by the Parties, or Uradco ' s succcssor-in
interest to the Uradco Property. Such mutual agreement shall be timely made so 
any construction is not delayed. 

(3) Relocation. The Drainage Retention Area may be relocated in the future 
to serve both the Cyril Road Bypass Project and the One Hernando Industrial 
Park, subject to mutual agreement by the County and Uradco, or its successor-in
interest to the Uradco Property. Ifthc Drainage Retention Area is relocated at the 
request of Uradco, or its successor-in-interest to the Urndco Property, the County 
shall receive a drainage easement for the new drainage retention area(s) in 
exchange for tenninating the existing Drainage Easement. If such exchange 
occurs, then the County shall not be responsible for maintenance of the relocated 
drainage retention arca(s). The County Administrator is authorized to release the 
Drainage Easement anached hereto and incorporated herein as Exhibit 2 (or any 
other drainage easement(s) in favor of 1he County affecting the Uradco Property, 
if applicable) and accept a replacement drainage easement(s) lo facilitate the 
exchange and relocation permitted by this Paragraph. 

C. Utilities in the Right-of-Way. 

(1) Constru(tion. The County shall install twelve hundred linear feet 
(1 ,200.00 LF) of 8-inch water main along the Right-Of-Way Parcel into the 
Uradco Property, with required appurtenances, pursuant to the construction plans 
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approved by the Parties, the County Engineer and the Florida Department of 
Transportation, or, if applicable, shall reimburse a third-party developer (i.e., 
Uradco ' s successor-in-interest to the Uradco Property) for the installation of such 
water main, subject to applicable procurement rules and regulations. 

(2) Fire Hydrant. The County shall install a fire hydrant assembly for future 
fire protection and blow-off benefits in the vicinity of and for the benefit of the 
Uradco Property. The location of the fire hydrant and blow off assembly has been 
located and approved by the Parties and Hernando County Utilities Department 
but is subject to relocation based upon review, approval and final detennination 
of the Hernando County Utilities Department in order to ensure maximum 
operational efficiency for the benefit of the Uradco Property. 

D. Water and Sewer Service Agreement. The County Parties, as applicable and to 
the extent permitted by law, hereby agree to expedite the review of the required Water 
and Sewer Service Agreement benefiting the One Hernando Industrial Park to be 
eonstrncted on the Uradco Property. 

(1) Approval Required. The Water and Sewer Service Agreement is subject 
to review and approval by the Parties and BOCC/Hemando County Water and 
Sewer District. 

(2) Lift Station. The Water and Sewer Service Agreement shall contain 
provisions for the conveyance of a 75-foot by 75-foot portion of the Uradco 
Property to the County Parties, as applicable, for the construction of a lift station 
(Lift Station). Construction requirements for the Lift Station shall be contained in 
the Water and Sewer Service Agreement, which shall include, without limitation, 
the following: (a) the locational requirements for wastewater collection and 
transport facil ities; (b) the installation requirements for the wastewater collection 
system; ( c) payment of wastewater connection foes ; ( d) te1ms regarding the plans 
and specifications for the construction of the Lift Station and the responsible party 
for the preparation of same; (e) applicable rates of sewer services provided to One 
llemando Industrial Purk; and (f) the fact that the County may construct the Litt 
Station or, if applicable, shall reimburse a third-party developer (i.e., Uradco's 
successor-in-interest to the Uradco Property) for the constntction of the Lift 
Station, subject to applicable procurement rules and regulations. 

(3) Ensernent. The Water and Sewer Service Agreement shall contain a 
provision for the grant of an easement (exclusive vs. non-exclusive to be 
determined; provided, that if it is determined that an exclusive easement is 
necessary, then the Parties will implement the least restrictive exclusive easement 
as possible) from the owner of the U rad co Property in favor of and to the County 
Parties, as applicable, which shall be located over and upon the least restrictive 
portion of the Uradco Property (taking into account the future development of 
One Hernando Industrial Park and the owner's construction of improvements 
upon the Uradco Property) for the provision of utilities to the Right-of-Way 
Parcel. Such utility easement shall be a perpetual utility casement and shall be a 
mjnimum of twenty (20) feet in width. 
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(4) Funding. The Lift Station and other utilities not funded pursuant Lo 
Paragraph 3.A.(4) shall be funded by Coronavirus State and Local Fiscal 
Recovery Funds through the American Rescue Plan Act of 2021, as approved by 
tht: BOCC on August I 0, 2021. 

E. Road Impact Fee Credits. 

(1) Kettering Road. Uradco holds road impact fee credits in the amount of 
$152,600.00 approved by the BOCC on May 18, 1999, for donations by Uradco 
related to the construction of Kettering Road. Pursuant to Section 163.31801(10), 
Florida Statutes, impact fee credits an: assignable and transferable at any time 
after establishment from one development or parcel to any other that is within the 
same impact fee zone or impact fee district, or that is within an adjoining impact 
fee zone or impact fee district within the same local government jurisdiction, and 
which receives benefits from the improvement or contribution that generated the 
credits. The above road impact fee credits may be trnnsfe1Ted by Uradco to a 
successor-in-interest at Uradco•~ direction and in its sole discretion . The above 
road impact fee credits may be used in Road Impact Disuict 3, or an adjacent 
Road Impact District, subject to review and approval by the County for 11 

detennination whether the adjacent Road Impact District benefits from the 
improvement or contribution that generated the above road impact fee credits. 

(2) Cyril Drive Bypass. No road impact fee credits are granted by the County 
to any party for the construction of the Cy1il Road Bypass; provided however, if 
Uradco, or its successor-in-interest to the Uradco Property, constructed the Cyril 
Road Bypass rather than the County, then the constructing party would be eligible 
for impact fee credits, if not reimbursed by the County for construction, and 
subject to compliance with all requirements, including eligibility, of the Roads 
Impact Fees Ordinance. 

F. Land Use and Zoning. Uradco, and its successor-in-interest to the Uradco 
Property, are bound by the land use and zoning classifications and plans governing the 
Uradco Property as of the Effective Date of this Agreement, unless and until such 
classifications or plans are amended by the BOCC. Additionally, Uradco, and its 
successor-in-interest to the Uradco Property, arc bound by the subdivision regulations in 
effect at the time of any development of the Uradco Property. If requested by Uradco, or 
its successor-in-interest to the Uradco Property, at the time of application, the County will 
facilitate concurrent review of applications to revise the Master Plan for the Urndco 
Property, and any applications pursuant to the subdivision regulations in effect at the time 
of any development, to the extent permitted by law. 

4. Closing. The transactions contemplated by this Agreement shall be closed on or before 
April 29, 2022 (Closing); provided however, Uradco shall have the right to extend the Closing 
for one (}) period of thirty (30) days, by giving the County Parties written notice of such 
extension before 5:00 P.M. (Eastern Time) on April 27, 2022. 
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5. Expenses and Prorations. 

A. The County shall pay and be responsible for the documentary stamp or transfer 
taxes due, if any, on the transfer of the Right-of-Way Parcel and Drainage Easement, the 
cost of recording the Special Warranty Deed and Drainage Easement, and all costs 
associated with inspections obtained in connection with this transaction, if any. Each 
Party shall be responsible for its own attorney' s foes and costs, except as provided 
otherwise by this Agreement. 

B. Real estate taxes for the Right-of-Way Parcel for the year of Closing shall be 
prorated through the date of Closing. If the taxes for the current year cannot be 
ascertained, those of the previous year shall be used, giving due allowance for the 
maximum <liscow1t allowable by law. If taxes are prorated using the prior year's tax, 
Uradco and the County agree that there will be no re-proration of truces after Closing. 
Real estate taxes for the Right-of-Way Parcel for tax years preceding the date of the 
Closing shall be paid by Uradco at or prior to Closing. 

6. Notice. All notices, demands or other communications required or provided hereunder 
shall be in writing and shaJI be deemed to have been given on the date actually received at the 
following addresses (or to other ad<lres:;es as such parties may designate by notice to the other 
parties): 

Uradco, Inc. 
ATTN: Billy E. Brown, Executive Vice President 
14651 21"1 Street 
Dade City, Florida 33523 

Hernando County 
ATI'N: Jeffrey Rogers, P.E., County Administrator 
15470 flight Path Drive 
Brooksville, Florida 34604 

Hernando County Water and Sewer District 
ATTN: Gordon Onderdonk, Director, Hernando County Utilities Department 
15365 Cortez Boulevard 
Brooksville, Florida 34613 

7. Funding. To the extent required hy law, and in accordance with the applicable budgetary 
processes, the County hereby covenants to budget and appropriate legally available non-ad 
valorem revenues to fulfill the obligations in this Agreement. 

8. Ileruando County Water and Sewer District. No obligation in this Agreement shall 
be deemed to pledge or commit the revenues of the Hernando County Water and Sewer District 
in violation of Chapter 28 of the Hernando County Ordinance Code, or any other applicable law 
or regulation, or in violation of any security document or instrument that the Hernando County 
Water and Sewer District is a party thereof. To tht: extent any obligation in this Agreement is 
alleged to pledge or commit the revenues of the Hernando County Water and Sewer District in 
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violation of the above-stated requirements, such obligation is hereby deemed an obligation of the 
County only. 

9. Miscellaneous. 

A. Attorneys' Fees. In the event of any litigation between the Parties (or their 
successors-in-interest as described herein) with respect to enforcement of rights under 
this Agreement, the prevailing Party in such action shall be entitled to recover all costs 
and expenses paid or incurred by such Party in connection therewith, including, without 
limitation, reasonable attorneys' fees at or before the trial level, in any appellate 
proceedings or any proceedings determining entitlement to or the reasonableness of such 
attorneys' fees. 

B. Interpretation. Whenever the context of this Agreement so requires or admits, 
words used in the neuter gender include the masculine and feminine; the singular includes 
the plural and the plural the singular; the word "person" includes a corporation, 
partnership or unincorporated association as well as a natural person. The fact that a Party 
may be deemed to have drafted or structured any provision hereof shall not be considered 
in construing the particular provisions either in favor of or against such Party. 

C. Severability. If any provision of this Agreement is declared invalid or 
unenforceable, then, if reasonably possible, taking into consideration the intent and 
purpose of the partit:s in entt:ring into this Agreement, the remainder of this Agreement 
shall continue in full force and effect. 

D. Entire Agreement. Th.is Agreement contains the entire understanding between 
the parties concerning the subject matter hereof and supersedes any prior understandings 
or agreements between them concerning the subject matter hereof. No changes, 
alterations, modifications, additions or qualifications to the tenns of this Agreement shall 
be binding upon the parties unless made in writing and signed by the Party to be bound 
thereby. 

E. Counterparts. This Agreement may be executed in multiple counterparts, each 
of which shall be deemed an original, but all of which together shall constitute one and 
the samt: instrument. 

F. Assignment. No Party may assign this Agreement or any of its rights and 
obligations hereunder without the prior written consent of the other Party; any such 
attempted assignment shall be null and void. 

G. Jurisdiction. This Agreement shall be construed and enforced in acc-0rdance with 
the laws of the State of Florida. Any action or proceeding arising out of or relating to his 
Agreement shall be brought in Hernando County, Florida and both parties hereby waive 
any objections to the laying of venue in the courts of Hernando County, Florida. 

H. No Waiver. No waiver of any provision of this Agreement shall be effective 
unless it is in writing and signed by the Party against whom it is asserted, and any such 
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written waiver shall only be applicable to the specific instance to which it relates and shall 
not be deemed to be a continuing or future waiver. 

I. Successors. This Agreement shall be binding upon and inure to the benefit of the 
parties hereto and their respective heirs, successors, assigns and legal representatives. 

J. Time. Time is of the essence with respect to all matters contained herein. 
Whenever any time period is to be computed hereunder, the day from which the period 
shall run is not to be included, and any period ending on a Saturday, Sunday or legal 
holiday will he extended to the next business day. 

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the latest date of 
signature below (Effective Date). 

<SIGNATURES ON THE FOLLOWING PAGES> 
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WITNESS 

STATEOFFLO~ . 
COUNTY OF --tll5C...0 

B E.B OWN 
E~PRESIDENT 

The fAte:oing ~strument was acknowledged before me by ✓physical presence or _ on line notarization this J 1 ~y of 
Y)'_..tJ {(: (L\.. , 2022, by BILLYE. BROWN, Executive Vice President of URADCO, INC., a Florida corpormion, 

on behalf of the corporation. He is personally known to me or has produied _lf Florida Driver's ice ~ as id ntification. 
r I _ 

- / 'u ~ I .- ::::-...~ (_ . ')6L 
( afy Public ( 'ti'\ ....,, lFffl Shlo ofFlo,ldaot L.,., 

f•i ,i MYCCMIISSIONIHH018512 // •n/ 
~ ~7 EXPIRES:Novelllber4,20U MY..Q>mmisswn~s: --- - -,"'T 
~ ... r~:r.:,•··· lloftdedTiwuNdlryNlcUndeN!ln __ -tt~ .. ut~~ 11 a '-·' s. 

Print Name of Notary Public 
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BOARD OF COUNTY COMMJSSIONERS 
HERNANDO COUNTY, FLORIDA 

HERNANDO COUNTY WATER AND 
SEWER DISTRICT 

1be foregoing instrument was acknowledged before me by )if physical presence or _ online notarization this~ day of 
. t,I\.WC ,\._, , 2022, by STEVE CHAMPION, Chainnan of the Board of County Commissioners of Hernando 
County, on behalf of Hernando County and the Hernando County Waler and Sewer District. He is personallv known to me 
or has produced his Florida Driver's License as identification. 

•

Cheiyt carr 
Notary Publk: 
State of Florida 
comm• HH059S26 
Expires 11/2/2024 

~/~ - ( ~ ~ L 
State of Florida al Large . /. , / 

Mt7J;'ll i~JJ;es: !ff Z; 2"~~ 
Print Nome ofNotary Public 

APPROVED AS TO FORM AND LEGAL SUFFICIENCY 

By: ~ etfv.._.. 
/ County AHomcy ' s Office 
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EXHIBIT 1 
TO DEVELOPMENT AGREEMENT 

DEED FOR 
RIGHT-OF-WAY PARCEL 
WITH SKETCH & LEGAL 

DESCRIPTION 



Instr #2022040187 BK: 4174 PG: 1093, Filed & Recorded: 5/20/2022 4:00 PM SMB Deputy Clk, #Pgs:3 
Doug Chorvat, Jr.,Clerk of the Circuit Court Hernando CO FL Rec Fees: $27.00 Deed Doc Stamp: $0. 70 

Prepared by and return to: 
Hernando County Attorney's Office 
20 North Main Street, Suite 462 
Brooksville, Florida 34601 

SPECIAL WARRANTY DEED 

le 
THIS DEED, is made this I "I day of ~~ , 2022, by and between URADCO, 

INC., a Florida corporation (GRANTOR), with an address of 14651 21" Street, Dade City, Florida 33523, and 
HERNANDO COUNTY, a political subdivision of the State of Florida (GRANTEE), with an address of 15470 Flight 
Path Drive, Brooksville, Florida 34604 (collectively, the PARTIES). 

WITNESSETH, that the GRANTOR, for and in consideration of the sum of Ten Dollars and No Cents 
($10 .00), receipt of which is hereby acknowledged by the PARTIES, has granted, bargained and sold to the 
GRANTEE, its successors and assigns forever, all of that certain non-homestead real property lying and being situated 
in Hernando County, Florida, for public right-of-way, utilities, and the right to provide service to maintain, repair, 
and replace and have access to County facilities or infrastructure on the property, or said right-of-way and utilities, 
and all other public purposes as GRANTEE may deem necessary, over, along, through, in, above, and under that 
certain parcel of land described as follows : 

SEE EXHIBIT A 

The GRANTOR makes no warranties, expressed or implied, in connection with this DEED, illcluding, 
without limitation, warranty of title, warranty of marketability or warranty of fitness. This DEED conveys any and 
all interest GRANTOR may or may not have had in the property described herein. 

IN WITNESS WHEREOF, the GRANTOR has caused these presents to be executed in its name, and its 
corporate seal to be hereunto affixed by its proper officers thereunto duly authorized, the day and year first_ above 
written . · 

(CORPORA TE SEAL) 

Signed;2an_5!.,delivered in the presence of: 

Wl~~~%w::Tj t{ 
PRINT NAME OFWITNES~ 

~J.<L ~ 
VI ~t1~~- LL w)1 5 ~ NAME OF WITNESS #2 

,-i!'!I'-~~--- PAULA I. LEWIS 
f.{~

0

\_j MYCOMMISSION#HH018512 
'-~-A-~-' EXPIRES: November -4, 202-4 
·<r.if!:!~?-~--- Bonded ThN Notary Mlle u-.rs 

STATE OF FLORIDA 
COUNTY OF ta SC.. -1:?_ 

The foregoing instrument was acknowledged before me by / 
physical presence or _ online notarization this L 1 day of 

M o_ ._.... , 2022, by BIIL YE. BROWN.Executive 
Vice President\of URADCO, INC., a Florida corporation, on 
behalf of the corporation. He is personally known to me or has 
produced his Florida Driver's License as i ntification. 

-~ -- ~ _j. ' 
No ry ubhc 
Stat Florida at Large t.{ J 
My Commis~ltpires: JJ:· , e;; I. • 
~ ~ e.... • L...t)t...5 
Print Nline ofNotary Public 
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EXHIBIT A 

LEGAL DESCRIPTION FOR ROAD 

A PARCEL OP LAND IN TH!i SOIITH1EST 1/4 OF SECTION 4. TOWNSfflP 23 SOUTH, RANGE 21 BAST, HERNANDO COUNTY, FLORIDA, BEING 
DESCRIBED AS: 

COMMENCE AT THE SO\TfHlrlST CORNER OF nu: S1f 1/4 or SECTION ,. T01J!,;SHJP i:J SOUTH, RANGE 21 EAST, HERNANDO COUNTY, FLORIDA; 
THENCli S.89"43' 18"E. ALONG THE SOUTH UNE OF SAID SW 1/4 A DISTANCE OF 50.00 FEtT TO A POINT ON Till! EAST IUGHT-01- lrAY UNE 
OF UITERING ROAD AS DESCRIBED IN OFFICIAL RIX:ORD BOOK 822, PAGE 865, PUEUC RECORDS or HERNANDO COUNTY, FLORIDA AND THE 
POINT or BEGINNING; THENCE II.0-2!'4l "E. Al.ONG SAID EAST RICHT-OF-1!AY UNE A DISTANCE or 50.00 FEET; TIIENcE S.89"43 '18"E. 
PARALLEL TO SiUD SOUTH UNE or THE SW 1/4 A DISTANCE OF 1928.51 FEET TO THE POINT or CURVATURB TO THE LEFT BEING CONCAVE 
NOR'i-HERLY HAVlNG A RADIUS OF 1475.00 FEET, A DELTA ANGLE OF 8'54'68" , A CHORD BEARING OP N.68'49'13"E. AND A CHORD DISTANCE 
OF 177.94 fEET; THENCE NORTHEASTERLY ALONG THE AJIC OF SAID CURVE A DISTANCE OF 178.05 l'EET TO A POINT ON TRE WEST 
RIGHT-OF-WAY LINE or THE RAILS TO TRAILS AS DESCRIBED IN omCIAL RECORD BOOK 762, PACES 1490 THROUGH 1614, PUBLIC RECORDS 
OF HERNANDO COUNTY, FLORIDA; THENCE S.15"04'3J"K. ALONC SAID lrESf RIGHT-OF-WAY UNE A Dll>"TANCE OF 62.98 FEET TO A POINT ON 
THE APOl!EIIENTIONED SOUTH UNE OF THE SW l/4 OP SECTION 4, TOWNSHIP 2S SOUTH, RANGE 21 !AST, HERNANDO COUNTY, FLORIDA; 
THENCE N.69"43'16"11'. ALONG SAID SOUTH UNE A DISTANCE Of 2122.87 F!IT TO TlIE POINT OF BEGINNING. COflTAINING 105,162.2 SQUARE 
FEET (2.41± ACRES) 

SURVEYORS CERTIFICATE 
THIS SURVEY MEETS ALL APPLICABLE REQUIREMENTS OF 
THE FLORIDA STANDARDS OF PRACTICE AS CONTAINED IN 
CHAPTER SJ-17 OF THE FLORIDA ADMINISTRATIVE CODE. 
PURSUANT TO SECTION 472.027, FLORIDA STATUTES. 

12/03/2021 

GARY W, S@',ITH, PSM DATE SIGNED 
PROFESSIONAL SURVEYOR AND MAPPER, FLORIDA CERTIFICATE NO. LS 45 77 
SURVEY NOT VALID WITHOUT THE ORIGINAL SIGNATURE AN D SEAL OF A 

FLORIDA LICENSED SURVEYOR AND MAPPER FOR HARD COPIES. 
OR DIGITIZED SIGNATURE AND SEAL ACCOMPANIED BY A VALID ELECTRONIC 
SIGNATURE OF A FLORIDA LICENSED SURVEYOR AND MAPPER FOR 
ELECTRONIC COPI ES 

REVISED 12/03/2021 TO CORRECT 
DESCRIPTION 
REVISED 12/02/202 1 TO REMOVE 75' 
X 75' TRACT AND DESCRIPTION AND 
CORRECT PARCEL ID 

Cllllll'l!II TO: 

Q:estal~~~-
ei,glnee~ng &SSOClates, Inc. 

966 C• ndlenght Blvd. 3703 East Forast Drtw 
Srookiville, Fl 34601 lr,verneu, Fl 34453 
Office, 352-796-9423 352-344-2016 
CERTIFICATE OF AUTHORIZATION NO. LB7200 

PliOlll:! NO: 20IIOZ Slli!T J OF I 
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EXHIBIT A 

SKETCH OF DESCRIPTION FOR ROAD 
AR[A ~ I 0b, 16?. .2 SF (241± At.RES) 

DA TE: 12/02/2021 

PARCEL H R0'4 423 21 0000 0010 0000 
PARCEL KEY 6 39442• 

REVISED 12/03/ 2021 TO CORRECT 
BEARING 

LANDS DESCRIBED IN 
OFFICIAL RECORD BOOK 
2964, PAGE 219, PUBLIC 
RECORDS OF HERNANDO 
COUNTY, FLORIDA. 

REVISED 12/ 02/2021 TO REMOVE 75' 
X 75' TRACT AND DESCRIPTION AND 
CORRECT PARCEL ID 

PARCEL# R09 423 21 0000 0020 0020 
PARCEL KEY # 1220903 

SURVEYORS CERTIFICATE 
THIS SURVEY MEETS ALL APPLICABLE REQUIREMEN TS OF 
THE FLORIDA STANDARDS OF PRACTICE AS CONTAINED IN 
CHAPTER SJ-17 OF THE FLORIDA ADMINISTRATIVE CODE. 
PURSUANT TO SECTION 472.027, FLORIDA STATU TES. 

GRAPHIC SCALE 

i 
lfflcJ!• fflOlt 

lli!!!2. 

12/03/2021 

GARY w.s&ilTH , PSM DATE SIGNED 
PROFESSIONAL SURVEYOR AND MAPPER, FLORIDA CERTIFICATE NO. LS 4577 
SURVEY NOT VALID WITHOUT THE ORIGINAL SIGNATURE AND SEAL OF A 
FLORIDA LICENSED SURVEYOR AND MAPPER FOR HARO COPIES. 

Qastal~~-
englneering essocia1es, Inc. 

OR DIGITIZED SIGNATURE AND SEAL ACCOMPANIED BY A VALID ELECTRONIC 
SIGNATURE OF A FLORIDA LICENSED SURVEYOR AND MAPPER FOR 
ELECTRONIC COPIES 

966 Candlelight BJvd. ~703 East Forest Drive 
Brooksvill e, Fl 34601 Inverness, Fl 34453 
Offk@: 352-796-9423 352-344-2016 
CERTIFICATE OF AUTHORIZATION NO. LB7200 
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EXHIBIT2 
TO DEVELOPMENT AGREEMENT 

DRAINAGE EASEMENT 
WITH SKETCH & LEGAL 

DESCRIPTION 



Instr #2022040188 BK: 4174 PG: 1096, Filed & Recorded: 5/20/2022 4:00 PM SMB Deputy Clk, #Pgs:3 
Doug Chorvat, Jr.,Clerk of the Circuit Court Hernando CO FL Rec Fees: $27.00 

Prepared by and return to: 
Hernando County Attorney's Office 
20 North Main Street, Suite 462 
Brooksville, Florida 34601 

NON-EXCLUSIVE PERPETUAL DRAINAGE EASEMENT 

THIS NON-EXCLUSIVE PERPETUAL DRAINAGE EASEMENT, is made this I~.,__ day of 
f\c-~ , 2022, by and between URADCO, INC., a Florida corporation (GRANTOR), with an 

address ofl.651 21 st Street, Dade City, Florida 33523, and HERNANDO COUNTY, a political subdivision of the 
State of Florida (GRANTEE), with an address of 15470 Flight Path Drive, Brooksville, Florida 34604 ( collectively, 
the PARTIES). 

WITNESSETH, that the GRANTOR, for and in consideration of the sum of Ten Dollars and No Cents 
($10.00), receipt of which is hereby acknowledged by the PAR TIES, hereby conveys to the GRANTEE, its successors 
and assigns, a NON-EXCLUSIVE PERPETUAL DRAINAGE EASEMENT on certain non-homestead real property 
lying and being situated in Hernando County, Florida, for a drainage retention area, including the right to construct, 
maintain, and repair drainage utilities as GRANTEE may deem necessary, over, along, through, in, above, and under 
that certain parcel ofland described as follows : 

SEE EXHIBIT A 

IN WITNESS WHEREOF, the GRANTOR has caused these presents to be executed in its name, and its 
corporate seal to be hereunto affixed by its proper officers thereunto duly authorized, the day and year first above 
written. 

(CORPORATE SEAL) 

PRJNTN 1 
• 

·-• h ◄ ; 

... ~/!\~i~.. PAULA I. LEWIS 
f :i "/J/:•1 MY COMMISSION# HH 018512 
•,j~., ... _if EXPIRES: No11ember 4, 2024 

....... !.~••·• BondedlhruNOlllyf'IAllic:Undenlilln 

EXECUTIVE VICE PRESIDENT 

STATE OF FLORIDA 
COUNTY OF :-pa 5C..0 

The foregoing instrument was acknowledged before me by ✓ 
physical presence or _ online notarization this 17 day~ 
--M,./L -:1 , 2022, by BILLYE. BROWN,Executive 
Vice President bf URADCO, INC., a Florida corporation, on 
behalf of the corporation. He is personally known to me or has 
produced his Florida Driver' s License as · entification . 

-;<J J. . 
~Public 

State ofFlorida at Large , / 
2 
~ 

M Commission Expires~ __ JJ~ 
- - Ct :::r::: t:; I '-'-' S-J-.--
Prin ame of Notary Public 



BK: 4174 PG: 1097 

AREA 

REVISED 12/03/2021 TO REMOVE PUMP STATION 
DESJGNATION AND TO CORRECT BEARING 
REVISCO 12/02/2021 TO REMOVE 75' X 75' TRAC'! 
ANO DESCRJPTION PJ-0 CORRECT PARCEL ID 
REVIS[O I 0/22/2021 TO ADO 7'' X 7~• TRACT AND 
DESCRIPTION 
REVISED 10/ 08/2021 TO CHANGE TRACT IABEL 
REv1SED 06/10/2021 TO CORRECT DESCRIPll(X; 
ANO PARCEL KEY NUMBER 

SURVEYORS CERTIFICATE 

SKETCH OF DESCRIPTION 
ORA TRACT 

- 115,196.64 SF (2.64± ACRES) 
DATE: 12/D2/2021 

PARCEL# R09 423 21 0000 0020 0020 
PARCEL KEY# 1220903 

THIS SURVEY MEETS ALL APP LICABLE REOUIRDAENTS OF 
THE FLORIDA STANDARDS OF PRACTICE AS CONTAINED IN 
CHAPTER SJ- 17 OF THE FLORIDA ADMINISTRATIVE CODE. 
PURSUANT TO SECTION 472.027, FLORIDA STATUTES. 

LANDS DESCRIBED IN 
OFFICIAL RECORD BOOK 
1652, PAGE 1724, 
PUBLIC RECORDS OF 
HERNANDO COUNTY, 
FLORIDA. 

GRAPHJC SCALE 

u.-: 
I 1H nsr) 

JIDch - 400!t. 

i 

PROFESSIONAL SURVEYOR AND MAPPER, FLORIDA CERTIFICATE NO. LS 4577 
SURVEY NOT VALID WITHOUT THE ORIGINAL SIGNATURE AND SEAL OF A 
FLORIDA LICENSED SURVEYOR AND MAPPER FOR HARD COPIES. 966 Candlelight Blvd . 3703 East Foran Drive 

OR DIGITIZED SIGNATURE AND SEAL ACCOMPANIED BY A VALID ELECTRONIC 
SIGNATURE OF A FLORIDA LICENSED SURVEYOR AND MAPPER FOR 
ELECTRONIC COPIES 

Brooksville , Fl 34601 lnvemess, FL 34453 
Offk:e; 3S2•796-9423 352-344-2016 
CERTIFICATE OF AUTHORIZATION NO. LB7200 

PllO/PJCT iro:· 2'002 snm20,2 
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EXHIBIT A 

LEGAL DESCRIPTION DRA TRACT 
A PlRCCL OF LAND IN THE SOUT1111EST 1/, or SECTION • • TOWNSHIP 23 SOUTB, RANCE 21 EAST, HERNANDO COUNTY, FLORIDA, BEING 
D!SCRIBJ!D AS: 

COM){ENCE AT TIil SOUTl!lll!ST CORNER OF 1llE SW 1/4 or SECTION 4, TO'IINSHIP 23 sourn. RANCE 21 EAST, HERNANDO COUNTY, FLORIDA: 
THENCE S.BQ"43'1B"E. ALONG THE SOUTH LINE OF SAID S'11 1/ 4 A DISTANCE or 50.00 FEET TO A POINT ON THE EAST RIGHT- OF-'ll'AY IJNE 
OF KIT'l"ERING ROAD AS DESCRIBED IN OFrlC1AL RECORD BOOK 822, PACI 89!1, PUBLIC RECORDS OF l!!RMANDO COUNTY, FLORIDA: THENCE 
N,0-21 '41"E. ALONG SAID EAST RIGHT-OF-WAY UNI A DISTANCE OF 50.00 PBET; THENCE S.811'49 '18"1!. PAIW.LRL TO SAID SOUTH IJNE OF 
THE SW 1/4 A DISTANCE OF 1794.44 l'l:!T TO THE POINT OF BEGINNING; THENCE N.OO"OO'OO"E. A DISTANCE OP 428,70 FEET: THENCE 
N.89"54'37"E. A DISTANCE or 198.85 FEET "ro A POINT ON THE 'll'EST RICBT- OF-l!AY IJNE or THE RAILS TO TRAll.'l AS D!SCRIBEU u; 
OFFICIAL RECORD BOOK 762, PAGES 1490 THROUGH 1614, PUBUC RECORDS OF HERNANDO COUNTY, FLORIDA: THENCE S.15"04'3S"E. ALONG 
SAID 1l'l'!SJ RIGIIT-OF-'ll'AY UNE A DISTANCE OF ,34.75 FEET TO THE POINT OF CURVATURE TO THE RIGHT BEING CONCAVE NORfflERLY 
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[Append When Complete - Lift Station Project Plan] 
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[Cyril Drive Bypass Project Plans and Specs] 
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LOCAL ROAD - CLOSED DRAINAGE 
TYPICAL SECTIONS 

NOT TO SCALE 

SHARED USE PATH 
STA 10+00 TO STA 32+38 

ROAOWAY 
STA 10+00 TO STA 31+43 

DESIGN SPEED = 30MPH 

S T ANDA RD CLEAR I NG & GRUBB I NG 

R/ W LINE~ 
i::::=R/ W LINE 

LIMITS OF CONSTRUCTION~ LIMITS OF CONSTRUCTION 

50' ROW 
I 

6' ------1 If ~ 6' ------1 I 
w 14' SURVEY Ill CONST. 

HCUD UTILITY EASEMENT CLEAR ZONE 
PROFILE GRADE LINE CLEAR ZONE ----l t 4• 10' 4 ' 2' 10' 10' , s,o:,rs:., SOD SHARED USE SHOULDER ASPHALT ASPHALT 

PATH SOD SOD 
~ ]' I 

6' CHAINLINK I 1 1/ 2" A.C.S.C. 
I TYPE SP-9.5 

FENCE I 4" 2-1 / 2" A.C.S.C. FOOT TYPE B 

0.06 MAX. 7 4" 
1st LIFT 1-1 / 2" TYPE SP-12.5 INDEX 550-002 0.02 MAX. r 0.06 MAX. 2nd LIFT 1" TYPE SP-9.5 0.06 MAX. - - 0.02 MAX. 0.02 MAX. -

{+ / -)4: 1 MAX 

{+ / - )4: 1 MAX 
8" LIMEROCK BASE - COMPACTED TO 98% 

0 A ASH TO T-180 METHOD - LBR 100 TYPE F C/llG (TYP) 

6" LIMEROCK BASE - COMPACTED TO 98% WATER MAIN 2' FROM FOOT INDEX 520- 001 

AASHTO T-180 METHOD EDGE OF SIDEWALK 12" TYPE "B" STABILIZED SUBGRAOE - LBR 40 

0 
MIN 36" DEEP ALTERNATE BASE / SUB BASE SECTION -10.5" LIMEROCK BASE, PLACED IN 

TWO LIFTS, COMPACTED TO 98% AASHTO T-180 METHOD 
FORCE MAIN IN CENTER 
OF EASEMENT 
MIN 48" DEEP 
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CURVE DATA 

CU RVE NO. I [', I RAD I US I LENGTH I CH ORD DISTANCE I CHORD BEARING 
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BEGIN ROADWAY 1

1 

I ; \ \ =~ : I 
STA 10+07 l L_ ~ / / 

--------,------------------- '--.... \ " I 
-- -- -- __ I 'i. SURVEY & CONST -,--------------~---m --- ~ ~- 1_ __ 

,- - - -- -- -- -- I I l- I 
!S+00 • S89°38'38-17"E 1963 60' 20~\ :::r=-__ -_-_---:::__-===,,,,,,;;~---=--== \, ___ -..,j.._.,__ 
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\ I _L __ _ 

- - - ; I~ ~O~T;O~ ±--------------l - S~E~~T~O~ l~2~ - - - - - - - - - - - - ~i~i;:~i:!~ 
TRAV LB 7200 TRAV LB 7200 
N:15 17490.06 N: 1517468.74 
E:585486.67 E:586485 .50 
EL. :82.07'(NAVD88) EL. : 71.3S'( NAVD88) 

FIP 1/2" 
NO ID 
N: 1517472.285 
E:585443.075 
NW COR SECTION 9, TWP 23 S, RGE 21 E 
CCR 91744 

SURVEY NOTES: 
1. BEARINGS ARE BASED ON THE WEST LINE OF LOT 6, RIVER HEIGHTS ESTATES SECOND 

ADDITION, LPAT BOOK 5, PAGE 87-90, PUBLIC RECORDS OF HERNANDO COUNTY , FLORIDA, 
HAVING AN ASSUMED BEARING OF N.14"55'27"W. AS SHOWN ON THE PLAT OF RECORD. 

2. COORDINATES ARE BASED ON THE NORTH AMERICAN DATUM OF 1983 (NAD83), FLORIDA 
STATE PLANE COORDINATE SYSTEM WEST ZONE (0902) ADJUSTMENT OF 2011. 

3. ELEVATIONS AS SHOWN HEREON ARE BASED ON THE NORTH AMERICAN VERTICAL DATUM OF 
1988 ANO WERE PROJECTED FROM NATIONAL GEODETIC SURVEY BENCHMARK A-595 HAVING 
A PUBLISHED ELEVATION OF 6724. 

4. PROPERTY LIES IN SECTIONS 4 AND 9, TOWNSHIP 23 SOUTH, RANGE 21 EAST, HERNANDO 
COUNTY, FLORIDA. 

SITE CONTROL 1/2" 
TRAV LB 7200 
N:1517465 .20 

E:587465.67 
El.:69.22'(NAVD88) 

. ------ \\_ 

3" BRASS DISK -------
AMPED DNR 

\ PLS2893 387 
EL. :71.37' 

i 

OL------------::-;~~ --------,--~ -----:-----=::==--.----;:;;-;;;:;-;;;;:;-;;-;::;;-;-;-;:;:;;---;;;;;;::---~:-------------.----1 ~ REVISIONS Cc.---.a1=-.. - HERNANDO COUNT Y, DPW SHEET 
~ DATE ESCRIPT/ON DAT D SCRIPT ON ~ P""' ENGINEER /NG DI VISION NO 

-~===:-::.:,: _ _::::-- ROAD NO. COUNTY PURCHASE ORDER NO. PROJECT LAYOUT (2) 
PS11-~~_,,,__ HERNANDO 

COUNTY BRIAN M. MALMBERG, P.E. #59405 19-RG0093/PH C-10 
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STA lo+OO 
BEGIN PROJECT L i SURVEY & CONST. 
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~ FIPl / 2" 

NO ID 
N. 1517472.285 
E. 585443.075 
NW COR SEC 9. TWP 23 5 . RNG 21 E 
CCR 91744 
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BENC HMARK S 

FX 3'' BRASS DISK 
STAMPED DNR 
PL52893 387 
STA 31+54 .43, 31.74' RT 
EL=l 1.37' 

SITE CONTROL 1/2" 
TRAV LB 7200 
N. 1517490.06 
E: 585486 .67 
EL. =82.07' 

SITE CONTROL I /2" 
TRAV LB 7200 
N. 1517468.74 
E · 586485.50 
EL.=71 .35' 

PROJ ECT CONTR OL NOT ES 

SITE CONTROL 112" 
TRAV LB 7200 
N: 1517465.20 
E: 587465 .67 
EL .=69.ZZ' 

J. THE BEARINGS SHOWN HEREON ARE BASED ON THE FLORIDA STATE PLANE COORDINATE SYSTEM, WEST ZONE . 
1988 NORTH AMERICAN DATUM, 20XX ADJUSTED. 

LEGEND 

SPKD = SET PARKER KALON NAIL AND DISK 
SIRC • SET IRON ROD 518'' & CAP 
RIRC = RECOVERED IRON ROD 518'' & CAP 
RPKD = RECOVERED PARKER KALON NA!L AND DISK 
Pl = POINT OF INTERSECTION 
PC = POINT OF CURVATURE 
PT = POINT OF TANGENCY 
L = LENGTH 
D = DEGREE OF CURVATURE 
T = TANGENT LENGTH 

STA = STATION 
POT = POINT ON TANGENT 
BK = BACK 
AH = AHEAD 
F.1.R.C. = FOUND IRON ROD AND CAP 
POC = POINT ON CURVE 
LT = LEFT 
RT = RIGHT 
~ = DELTA (CENTRAL ANGLE) 
R = RADIUS LENGTH 
F.M.N.0 . == FOUND MAG NAIL & DISK 
R.I .R. - RECOVERED IRON ROD 518" 
W/0 :: WITHOUT 

~ 1-------------------;;.-;;,-;;vc;,-;,c;,-;;O-;N-;5,------------T-,,..~~.------ --:;--.i:'.;:::-:::_:::_::---r----;:H;;:E:--;R;;N;-;A;;N;;D:;;O:;-;:C:;O;;-U;;N;;T:;Y;-,-;D:;-P; W;----T--------------------T---:::::::-1 
~ A DESCR PT/ON A D R p N ...cJiil5.a.~-.-: - ENGINEERING DIVISION 

SHEET 
NO 

--.. - ROAD NO. COUNTY PURCHASE ORDER NO. 

-~=::-... :-=,.._;;;--• HERNANDO 19-RGOO93/PH 
COUNTY BRIAN M. MALMBERG, P.E. #59405 

PROJECT CON TROL 
C- 11 
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GENERAL NOTES : 

1. THE BEARINGS AND COORDI NATES SHOWN IN THESE PLANS ARE BASED ON THE FLORIDA STATE PLANE COORDINATE SYSTEM, 
WEST ZONE, 1983 NORTH AMERICA N DATUM, ELEVATIONS SHOWN ARE BASED ON NORTH AMERICAN VERTICAL DATUM OF 1988 
(NAVD 88). 

2. ALL CONSTRUCTION ACTIVITIES SHALL REMAIN WITHIN THE ROADWAY RIGHT OF WAYS DEPICTED ON THESE PLANS AND AS 
IDENTIFIED IN THE RECORD SURVEY FOR CYRIL DR BYPASS DATED 7/ 08/2020. THE CONTRACTOR SHALL IDENTIFY AND STAKE 
THE RIGHT OF WAY BEFORE STARTING ANY CONSTRUCTION WORK. THE CONTRACTOR SHALL SET STATION IDENTIFICATION 
STAKES ALONG THE SOUTH RIGHT OF WAY AT 200 FOOT INTERVALS STARTING AT STA. 50+00.00. MARK EACH OF THESE STAKES 
WITH PAINTED NUMERALS, OF A SIZE READABLE FROM THE ROADWAY, CORRESPONDING TO THE PROJECT STATION AT WHICH IT 
IS LOCATED. ALL COSTS TO BE INCLUDED IN PAY ITEM NO. 101-1. 

3 . EXISTING DRAINAGE STRUCTURES WITHIN THE CONSTRUCTION LIMITS SHALL REMAIN UNLESS OTHERWISE NOTED IN THE 
PLANS. 

4 . THE EXISTING STORMWATER DRAINAGE CONVEYANCE AND OVERLAND FLOW PATTERNS SHALL NOT BE MODIFIED EXCEPT AS 
SHOWN IN THE PLANS. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING TEMPORARY DRAINAGE MEASURES IN ACCORDANCE 
WITH HI S APPROVED EROSION CONTROL PLAN. 

5. ALL AREAS DI STURBED BY CONSTRUCTION WHICH ARE NOT PAVED SHALL SE SODDED OR SEEDED AND MULCHED AS INDICATED 
ON THE PLANS. 

6 . CONSTRUCTION WORK HOURS SHALL BE FROM 7:30 AM TO 5:00 PM MONDAY THROUGH FRIDAY, EXCEPT COU NTY HOLIDAYS. 

7. EROSION CONTROL ITEMS ARE ESTIMATED FOR PREVENTION, CONTROL, ABATEMENT OF EROSION, SEDIMENTATION, AND WATER 
POLLUTION. THESE ITEMS ARE TO BE USED AT THE LOCATIONS DESCRIBED IN THE CONTRACTOR'S APPROVED EROSION 
CONTROL PLAN OR AS DIRECTED BY THE ENGINEER TO COMPLY WITH ALL FEDERAL, STATE AND LOCAL REGULATIONS. 

B. ALL EROSION CONTROL ITEMS SHALL BE REMOVED UPON COMPLETION OF THE PROJECT. 

TRAFFIC CONTROL PLAN NOTES : 

1. THE CONTRACTOR SHALL AT ALL TIMES ADHERE TO THE REQUIREMENTS SPECIFIED IN THE 2009 MANUAL ON UNIFORM TRAFFIC 
CONTROL DEVICES AND THE FDOT 2022/23 STANDARD PLANS. SPECIAL ATTENTION IS DIRECTED TO STANDARD PLAN INDEX NOS 
102-000, 102-005, 102-0 10, AND 102-025. 

2. REGULATORY SPEEDS ON KETTERING ROAD SHALL BE MAINTAINED AT ALL TIMES. 

3 . ACCESS TO SIDE STREETS AND ALL DRIVEWAYS SHALL BE MAINTAINED AT ALL TIMES. 

4. CONFLICTING EXISTING PAVEMENT MARKINGS SHALL BE REMOVED BY METHODS APPROVED BY THE ENGINEER. EXISTING 
PERMANENT PAVEMENT MARKINGS WITHIN OR OUTSIDE THE LIMITS OF CONSTRUCTION THAT ARE ALTERED OR DAMAGED SHALL 
BE REPLACED UPON COMPLETION OF THE PROJECT. ALL COSTS FOR REMOVAL SHALL BE INCLUDED IN PAY ITEM NO. 102-1. THE 
REPLACEMENT OF PAVEMENT MARKINGS SHALL BE PAID FOR UNDER THE APPROPRIATE PAVEMENT MARKING PAY ITEM. 

5. TEMPORARY TRAFFIC CONTROL SIGNS SHALL NOT OBSTRUCT OTHER ROAD SIGNS. 

6. THE CONTRACTOR SHALL MAINTAIN THE VISIBILITY OF EXISTING STREET SIGNS AT ALL TIMES IN ORDER TO ACCOMMODATE 
EMERGENCY SERVICES . 

GOPHER TORTOISE NOTES : 

1. THE CONTRACTOR SHALL UTILIZE AN AUTHORI ZED GOPHER TORTOISE AGENT TO OBTAIN A PERMIT FROM THE FLORIDA FISH AND 
WILDLIFE CONSERVATION COMMISSION (FWC) TO RELOCATE ALL THE GOPHER TORTOISES FOUND WITHIN 25 FEET OF THE 
PROJECT LIMITS. 

2. STAKED SILT FENCE ("EXCLUSIONARY FENCING" ) IS INTENDED TO EXCLUDE OFF-SITE GOPHER TORTOISES FROM ENTERING THE 
PROJECT LIMITS AND SHALL BE INSTALLED, BY THE CONTRACTOR, PRIOR TO ANY OTHER CONSTRUCTION ACTIVITY. 
"EXCLUSIONARY" SILT FENCE QUANTITIES ARE INCLUDED IN THE QUANTITIES FOR EROSION CONTROL ITEMS. 

3. NO WORK MAY BE PERFORMED WITHIN A 25 FOOT RADIUS OF A GOPHER TORTOISE BURROW, PRIOR TO THE RELOCATION OF 
THAT GOPHER TORTOISE OR UNTIL THERE HAS BEEN CONFIRMATION BY AN AUTHORIZED GOPHER TORTOISE AGENT THAT 
BURROWS ARE NOT OCCUPIED. 

UTILITY NOTES : 

1. THE CONTRACTOR SHALL CALL SUNSHINE STATE ONE CALL OF FLORIDA, INC. (SSOCOF) AT 811 OR 1-800-638-4097 AND ALL 
LISTED UTILITY OWNERS 48 HOURS BEFORE BEGINNING CLEARING AND GRUBBING OR EXCAVATION OPERATIONS. ALL UTILITY 
OWNERS MAY NOT BE SSOCOF MEMBERS, IN WHICH CASE, DIRECT CONTACT BY THE CONTRACTOR IS REQUIRED. THE 
CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING DIRECTLY WITH ALL THE UTILITY OWNERS. 

2. ALL EXISTING UTILITIES ARE TO REMAIN UNLESS OTHERWISE NOTED ON THE PLANS. UTILITIES IN THE PROJECT AREA SHALL 
NOT BE DISTURBED. EXISTING UNDERGROUND AND OVERHEAD UTILITIES ADJACENT TO THE PROJECT MUST BE PROTECTED 
DURING CONSTRUCTION OPERATIONS . DAMAGE TO EXISTING UTILITIES SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE. 

3. DUE TO EXISTING UNDERGROUND AND OVERHEAD UTILITIES WITHIN THE PROJECT LIMITS, EXTREME CAUTION SHALL BE 
EXERCISED BY THE CONTRACTOR WHEN CLEARING AND GRUBBING, EXCAVATING, INSTALLING DRAINAGE STRUCTURES, 
BACKFILLING AND COMPACTING IN CLOSE PROXIMITY TO EXISTING UTILITIES. 

UTILITY CONTACTS: 

HERNANDO COUNTY UTILITIES DEPT. - WATER 
MR. ALLEN TURNER 
15365 CORTEZ BLVD. 
BROOKSVILLE, FL 34613 
(352) 540-6219 

AT&T DISTRIBUTION 
MR. SHAUN PURVIS 
19386 FT. DADE AVE. 
BROOKSVILLE, FL 34601 
(407) 999-2636 

WITHLACOOCHEE RIVER ELECTRIC COOP 
COREY LITTLEFIELD 
30461 COMMERCE DRIVE 
SAN ANTONIO, FL 33576 
(352) 588-5115 EXT. 1130 

CENTURY LINK 
TYLER O'NEIL 
ONE CALL SPECIALIST II 
(918) 547-0011 
HOURS IN OFFICE: 7:00AM-4:00PM CST 

4. ALL NEW UTILITIES CONSTRUCTION PROCEDURES AND MATERIALS SHALL MEET OR EXCEED HERNANDO COUNTY UTILITIES 
DEPARTMENT POTABLE WATER, RECLAIMED WATER & WASTEWATER CONSTRUCTION SPECIFICATIONS MANUAL, LATEST EDITION 
AS AVAILABLE ON THE INTERNET AT: 
HTTP://WWW.HERNANDOCOU NTY.US/DEPARTMENTS/DEPARTMENTS-N- Z/UTILITIES/ENGINEERING. 

5. REFER TO FAC 62-555.314 FOR UTILITY SEPARATION REQUIREMENTS. A SUMMARY OF THESE REQUIREMENTS ARE PROVIDED IN 
PICTORIAL FORM IN HCUD DETAIL 14 PROVIDED IN THE DETAILS SECTION OF THIS PLAN SET. 

6 . INSTALL FITTINGS OR DEFLECT PIPE ( PER MANUFACTURER'S INSTRUCTIONS) TO AVOID CONFLICTs. SEE HCUD DETAIL 17 FOR 
MINIMUM SEPARATION. 

7 . ALL WATER MAINS SHALL HAVE A MINIMUM OF 36" COVER, UNLESS SPECIFIED OTHERWISE. FDRCE MAINS SHALL HAVE A MINIMUM 
OF 48" COVER. 

8. ALL UTILITY LINES SHALL HAVE AN "EARLY WARNING" PROTECTION TAPE INSTALLED CONTINUOUSLY ALONG THE PIPE ALIGNMENT 
IN ACCORDANCE WITH THE UTILITY HAVING JURISDICTION. THE PROTECTION TAPE SHALL BE INSTALLED DURING BACK FILING 18" 
DIRECTLY OVER THE PIPE, OR AS SPECIFIED BY UTILITY OWNER. THE TAPE SHALL HAVE A METAL DETECTABLE STRI P SANDWICHED 
BETWEEN 2 LAYERS OF POLYETHYLENE . FOR WATER LINES, THE TAPE SHALL BE CONTINUOUSLY MARKED "CAUTION , WATER LINES 
BELOW". FOR FORCE MAINS, THE TAPE SHALL BE CONTINUOUSLY MARKED "CAUTION, SEWAGE FORCE MAIN BELOW" . FOR 
SANITARY SEWER, THE TAPE SHALL BE CONTINUOUSLY MARKED "CAUTION, SEWER MAIN BELOW". BOTH WATER MAINS AND 
SANITARY SEWER FORCE MAINS SHALL ALSO HAVE A "LOCATOR DETECTOR WIRE" - UL TYPE AWG # 10 SOLID STRAND COPPER 
WIRE W/60MM PVC WALL INSTALLED ALONG THE ENTIRE LENGTH OF PIPE. 

9. THE CONTRACTOR IS CAUTIONED THAT THE LOCATION OF EXISTING UTILITIES, WHEN SHOWN, ARE APPROXIMATE. IT SHALL BE 
THE RESPONSIBILITY OF THE CONTRACTOR TO OBTAIN ACTUAL FIELD LOCATIONS FROM THE RESPECTIVE UTILITY COMPANY AND 
TO COORDINATE WITH AFFECTED UTILITY COMPANY 48 HOURS BEFORE BEGINNING ANY WORK. 

10. ALL PVC WATER MAINS 4-12" SHALL BE AWWA C-900, DR 18 PVC WITH AWWA APPROVED DUCTILE IRON MECHANICAL JOINT 
FITTINGS AND SHALL BE BLUE (WHITE OR BLACK LETTERING) . 

11. ADDITIONAL REQUIREMENTS FOR PVC, DUCTILE IRON AND HDPE PIPING ARE CONTAINED IN THE CONTRACT DOCUMENTS AND 
TECHNICAL SPECIFICATIONS FOR THI S PROJECT. 

12. ALL PVC PIPE SHALL HAVE LETTERING APPEARING ON THREE SIDES OF THE PIPE, SHALL RUN THE ENTIRE LENGTH OF THE PIPE AND 
SHALL BE 3/4" IN HEIGHT WITH THE APPROXIMATE WORDING APPEARING ONE OR MORE TIMES EVERY 2 1 INCHES ALONG THE 
LENGTH OF THE PIPE. THE LETTERING MUST BE PERMANENTLY STENCILED TO THE PIPE SURFACE. LETTERING SHALL READ AS IS 
ACCEPTABLE FOR THE INTENDED USE. ALL LETTERING SHALL BE APPLIED BY THE PIPE MFG. DURING PRODUCTION. 4. THE CONTRACTOR SHALL BE AWARE THAT AFTER THE INITIAL RELOCATION OF GOPHER TORTOISES THERE IS STILL THE 

POTENTIAL FOR GOPHER TORTOISES TO BE PRESENT WITHIN THE PROJECT LIMITS THROUGHOUT THE DURATION OF 
CONSTRUCTION . IF A GOPHER TORTOISE OR A GOPHER TORTOISE BURROW IS FOUND AFTER THE INITIAL RELOCATION EFFORT, 
THE CONTRACTOR SHALL NOTIFY THE COUNTY CONSTRUCTION ADMINISTRATOR IMMEDIATELY. 
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UTILITY NOTES : (CONT. ) 

13. THE CONTRACTOR SHALL PERFORM LEAK TESTING ON ALL GRAVl1Y SEWERS AND A PRESSURE TEST ON ALL WATER AND FORCE 
MAINS (AS APPLICABLE) IN ACCORDANCE WITH THE UTILI1Y HAVING JURISDICTION ANO/OR AS STATED IN THE SPECIFICATIONS 
OR AS DIRECTED BY THE ENGINEER. TESTS ARE TO BE CERTIFIED BY THE ENGINEER OF RECORD. THE SCHEDULING, 
COORDINATION AND NOTIFICATION OF ALL PARTIES IS THE CONTRACTOR'S RESPONSIBILI1Y. 

14. WATER AND WASTEWATER SYSTEMS SHALL NOT BE PLACED IN SERVICE (FOR TEMPORARY OR PERMANENT USE) UNTIL ALL 
TESTING AND INSPECTIONS HAVE BEEN COMPLETED, TEST REPORTS AND "AS-BUILTS" FOR THOSE SYSTEMS SU BMITTED, AND 
CLEARANCE HAS BEEN OBTAINED FROM THE APPLICABLE UTILITIES AND PERMITTING AGENCIES. NO WATER SYSTEM SHALL BE 
PLACED IN SERVICE BEFORE SEWER SYSTEM HAS BEEN CLEARED FOR USE. 

15. DISINFECTION AND BACTERIOLOGICAL TESTING OF ALL WATER LINES SHALL BE PERFORMED IN ACCORDANCE WITH FDEP 
REGULATION 62-555.340. 

16. THE CONTRACTOR SHALL COMPLY WITH LOCAL CROSS-CONNECTION CONTROL POLICY FOR CONSTRUCTION OF ALL POTABLE, 
SANITARY AND RECLAIMED UTILITIES . 

17. CONTRACTOR TO PROVIDE THRUST BLOCKING AND/OR JOINT RESTRAINTS TO FULLY RESTRAIN PRESSURE PIPES AGAINST FAILURE 
UP TO A TEST PRESSURE OF 150 psi. PIPE RESTRAINTS TO BE INSTALLED PER MANUFACTURER AND HCUD MINIMUM 
REQUIREMENTS. 

18. RESTRAIN EXISTING WATER SYSTEM CONNECTION POINTS AS NECESSARY (AT A MINIMUM PER COU N1Y PIPELINE JOINT RESTRAINT 
SPECIFICATION DETAIL). 

19. ALL UTILITIES SHALL BE KEPT IN OPERATION EXCEPT WITH THE EXPRESS WRITTEN CONSENT OF THE UTILITY OWNER. IT SHALL BE 
THE CONTRACTOR'S RESPONSIBILl1Y TO PRESERVE EXISTING UTILITIES. ANY AND ALL DAMAGE TO EXISTING UTILITIES AS A 
RESULT Of THE CONTRACTOR'S ACTIONS SHALL BE REPAIRED AT THE CONTRACTOR'S EXPENSE . 

20. WHERE WATER AND SEWER LINE INSTALLATION ARE IN CONFLICT WITH EXISTING UTILl1Y POLES, GUY WIRES OR SIMILAR 
STRUCTURES, THE CONTRACTOR SHALL COORDINATE WITH THE UTILI1Y COMPANY TO DETERMINE WHETHER THE STRUCTURES 
WILL REQUIRE RESTRAINT. THE FINAL DECISION AS TO WHETHER RESTRAINT IS REQUIRED WHILE EXCAVATION OCCURS SHALL 
BE THAT OF THE UTILITY OWNER. THE COST FOR THIS COORDINATION AND RESTRAINT SHALL BE INCLUDED IN THE 
CONTRACTOR'S OVERALL COSTS. 

21. CONTRACTOR SHALL PROVIDE TEMPORARY CONNECTIONS AS NECESSARY FOR FLUSHING, DECONTAMINATION AND PRESSURE 
TESTING. 

22. ALL DEFLECTION BENDS ARE 45° UNLESS SPECIFIED OTHERWISE. EXACT LOCATION OF BENDS TO BE DETERMINED IN FIELD AND 
APPROVED BY FIELD INSPECTOR. LOCATION DATA SHALL BE PROVIDED IN AS-BUILTS ACCORDING TO COU N1Y REQUIREMENTS. 

23. ENGINEER/DEVELOPER/CONTRACTOR OR OWNER TO COMPLETE AND DEDICATE ALL Off-SITE WATER AND SEWER INFRASTRUCTURE 
TO HERNANDO COUN1Y UTILITIES DEPARTMENT (HCUD) . CONTACT HCUD TO OBTAIN THE CONTRIBUTED ASSETS FORM. 

24. CONTRACTOR TO NOTIFY HCUD INSPECTOR 48 HOURS PRIOR TO UTILl1Y CONSTRUCTION IN THE COU N1Y RIGHT-OF-WAY. HCUD 
INSPECTOR MUST BE PRESENT FOR ALL WATER AND SEWER CONNECTIONS. 

25. CONTRACTOR TO SCHEDULE A PRE-CONSTRUCTION MEETI NG FIVE (5) BUSINESS DAYS PRIOR TO THE START OF OFF-SITE UTILITY 
CONSTRUCTION. CONTRACTOR MUST PROVIDE ALL UTILITY SUBM ITTALS TO THE HCUD INSPECTOR FOR REVIEW AND APPROVAL A 
MINIMUM OF THREE (3) BUSINESS DAYS PRIOR TO THE PRE-CONSTRUCTION MEETING. HCUD INSPECTOR MUST ATTEND THE 
PRE-CONSTRUCTION MEETING. 

26. CONSTRUCTION WATER TO BE PROVIDED BY A TEMPORARY CONSTRUCTION WATER METER INSTALLED BY HCUD ON THE CLOSEST 
HCUD OWNED FIRE HYDRANT TO THE SITE. CONSTRUCTION METERS WILL BE INSTALLED BY HCUD WITHIN FIVE ( 5) BUSINESS 
DAYS OF SIGNING UP FOR SERVICE. CONTRACTOR TO CONTACT HCUD'S ENGINEERING DEPARTMENT TO SIGN UP FOR SERVICE, If 
CONSTRUCTION WATER IS REQUIRED. 

27. ALL AFTER HOUR WORK REQUESTS MUST BE SUBMITTED TO HCUD A MINIMUM 6 BUSINESS DAYS (NOT INCLUDING PUBLIC 
HOLIDAYS AND WEEKENDS) PRIOR TO THE PROPOSED WORK. THE REQUEST MUST FOLLOW HCUD'S REVISED SCHEDULED 
AFTER-HOURS WORK REQUEST SOP DATED 3-26- 18 (OR LATEST EDITION). If AFTER HOURS WORK IS PROPOSED CONTACT HCUD 
TO RECEIVE THE REVISED SOP PRIOR TO REQUESTING AFTER HOURS WORK. 

28. HCUD OWNED INFRASTRUCTURE : HCUD PERSONNEL MUST BE PRESENT TO PHYSICALLY VERIFY THAT THE INSTALLATION Of ALL 
PIPE FITTINGS HAS BEEN DONE PER PLAN BEFORE BURYING. THESE FITTINGS SHALL INCLUDE BUT NOT LIMITED TO: COUPLINGS, 
RESTRA INT, TEE, 90, 45, 22, 11, AIR RELEASE AND ANY DIVERSIONS FROM A STRAIGHT PIPE RUN. THE HOURS FOR THESE 
INSPECTIONS SHALL BE BETWEEN 8AM AND 4 PM. IF HCUD HAS NOT INSPECTED THE FITTING BEFORE BURYING THE CONTRACTOR 

29 . CONTRACTOR SHALL PROVIDE TEMPORARY BLOW-OFFS AT ENDS OF WATER AND SEWER MAINS . 

30. SYMBOLS USED TO REPRESENT FITTINGS ARE NOT TO SCALE AND THEREFORE ARE NOT INTENDED TO SHOW EXACT LOCATIONS. 
THEY REPRESENT GENERAL LOCATIONS ONLY. AT OR ABOVE GRADE APPURTENANCES (SUCH AS FIRE HYDRANTS, VALVE BOXES, 
BLOW-OFFS, SAMPLING POINTS, ETC.) ARE NOT TO BE INSTALLED IN PAVED AREAS (INCLUDING SIDEWALKS) WITHOUT WRITTEN 
APPROVAL BY THE ENGINEER. FINAL LOCATIONS SHOULD BE ADJUSTED AS NECESSARY TO MEET THIS REQUIREMENT WITHOUT 
ALTERING INTENDED DESIGN . 

DISRUPTION TO EXISTING SYSTEM OPERATION: 

I. FDEP CLEARANCE, WHEN REQUIRED, MUST BE APPROVED AND IN HAND PRIOR TO ANY SCHEDULING REQUEST. 

2. THE CONTRACTOR SHALL REQUEST HCUD TO SCHEDULE CONNECTION OPERATIONS SO AS TO KEEP CUSTOMER SERVICE 
DISRUPTION TO A MINIMUM . THE REQUEST TO HCUD SHALL BE MADE A MI NIMUM OF 6 BUSINESS DAYS (THESE ARE THE DAYS 
BETWEEN AND HOLDING FROM MONDAY THROUGH FRIDAY, AND DO NOT INCLUDE PUBLIC HOLIDAYS AND WEEKENDS) PRIOR TO 
THE PROPOSED TIME OF CONNECTION TO EXI STING UTILITIES SYSTEMS. THE UTILITIES DEPARTMENT WILL REQUIRE A PUBLIC 
SERVICE ANNOUNCEMENT (PSA) TO BE ISSUED FOR ALL SCHEDULED INTERRUPTION OF SERV ICES LASTING FOUR (4) HOURS OR 
LONGER AND/OR AFFECTS 250 CUSTOMERS OR MORE. A SCHEDULED PSA MUST BE SUBMITTED BY UTILITIES STAFF TO THE 
COUNTY' S COMMUNl1Y RELATIONS DEPARTMENT NO LESS THAN ONE (I) WORK WEEK PRIOR TO THE INTERRUPTION OF SERVICE. 
HCUD SHALL DETERMINE, CREATE, AND APPLY THE CORRECT NOTIFICATION TO THE AFFECTED CUSTOMERS. 

3. THE CONTRACTOR SHALL BE READY TO PROCEED WITH AS MUCH MATERIAL PREASSEMBLED AS POSSIBLE AT THE SITE TO 
MINIMIZE THE LENGTH OF TIME OF SERVICE INTERRUPTION. 

4 . HCUD SHALL POSTPONE A PRE-ARRANGED OR SCHEDULED PROCEDURE IF THE CONTRACTOR IS NOT PREPARED TO PROCEED ON 
SCHEDULE. ANY CANCELLATION IN THE SCHEDULE SHALL RESULT IN AN ADDITIONAL MINIMUM 6 BUSI NEES DAY REQUEST. 

5. COLLECTION TIE INS SHALL ONLY BE PERFORMED ON A TUESDAY -THURSDAY NIGHT 

6. DISTRIBUTION TIE INS SHALL ONLY BE PERFORMED ON A SUNDAY - TUESDAY NIGHT 

7. TIMES FOR ALL NIGHTTIME WORK SHALL BE 10PM - 6AM ALL REQUESTS WILL BE REVIEWED BY HCUD. HCUD MAY CHOOSE TO 
ELECT NEW DAYS AND TIMES TO BETTER SERVE THE END USER IN THE AREA OF THE SHUTDOWN. 

8. ONCE A REQUEST IS SENT TO THE SENIOR PROJECT MANAGER OR OTHER DESIGN EE, AN EMAIL SHALL BE SENT TO ALL PARTIES TO 
REVIEW AND THEN APPROVE OR DENY WITH CAUSE. 

9. PERSISTANT DELAYS AND/ OR CANCELATIONS BY CONTRACTOR ONCE WORK I S SCHEDULED SHALL RESULT IN BILLING FROM HCUD 
PER APPROVED POLICY. 

10, DOCUMENT PRESERVATION: ORIGINAL COPIES SHALL BE PROVIDED TO THE HCUD ENG INEERING ADMINISTRATIVE STAFF. 

HERNANDO COUNTY NOTES 

1. A RIGHT OF WAY USE PERMIT I S REQUIRED FOR ANY WORK IN COUN1Y RIGHT Of WAY, INCLUDING CONSTRUCTION 
ENTRANCES. RIGHT OF WAY USE PERMIT IS REQUIRED TO BE OBTAINED PRIOR TO ANY SITE DEVELOPMENT. APPROVED 
CONSTRUCTION PLANS (PERMITTED SET) AND M.O.T. (MAINTENANCE OF TRAFFIC PLAN) ARE REQUIRED TO APPLY FOR 
RIGHT-Of-WAY USE PERMIT. CONTACT DPW AT 352-754-4060 OR 
HTTP://WWW .HERNANDOCOUN1Y.US/ DPW/ DEPARTMENTS/ PUBLIC-WORKS/ RIGHT-OF-WAY-PERMITS TO OBTAIN . 

2. THE CONTRACTOR IS TO SCHEDULE A PRE-CONSTRUCTION MEETING FIVE (5) BUSINESS DAYS PRIOR TO THE START OF 
CONSTRUCTION. CONTRACTOR MUST PROVIDE ALL RIGHT-Of-WAY SUBMITTALS TO DPW INSPECTOR FOR REVIEW AND APPROVAL A 
MINIMUM Of THREE (3) BUSINESS DAYS PRIOR TO PRE-CONSTRUCTION MEETING. 

3. CONTRACTOR TO NOTIFY DPW INSPECTOR 48 HOURS PRIOR TO CONSTRUCTION IN THE COUN1Y RIGHT-Of-WAY. DPW 
INSPECTOR UST BE PRESENT FOR ALL PAVING / PAVING ON COUN1Y OWNED INFRASTRUCTURE. CONTACT DPW INSPECTORS AT 
352-754-4060 OR EMAIL TO DPWRESOURCEOBJECT@HERNANDOCOUN1Y.US 

4 . CONTRACTOR SHALL PROVIDE 24 HOUR NOTICE TO LOCAL EMERGENCY SERVICES DEPARTMENTS WHENEVER CONSTRUCTION 
ACTIVITIES ARE EXPECTED TO IMPEDE NORMAL TRAFFIC FLOW. 

WILL BE RESPONSIBLE FOR UNCOVERING FOR INSPECTION . 
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ENVIRONMENTAL PROTECTION NOTES 

1. CONSTRUCTION EQUIPMENT SHALL NOT BE OPERATED IN WETLAND AREAS UNLESS SUCH CONSTRUCTION PRACTICES ARE 
APPROVED IN A PLAN OF OPERATION SUBMITTED TO THE ENGINEER & THE APPROPRIATE REGULATORY AUTHORITIES. WHERE 
CONSTRUCTION IS NECESSARY ACROSS OR ADJACENT TO WETLAND JURISDICTIONAL AREAS, SILT BARRIERS SHALL BE INSTALLED 
AS SHOWN ON THE PLANS . SILT BARRIERS SHALL BE CONSIDERED LIMITS OF CONSTRUCTION WITHIN OR ADJACENT TO 
JURISDICTIONAL AREAS. 

2. CONSTRUCTION SHALL PROCEED SUCH THAT ALL STORMWATER FACILITIES WITHIN A WATERSHED AREA ARE IN PLACE AND 
OPERATIONAL PRIOR TO CONSTRUCTION OF IMPERVIOUS SURFACES WITHIN THAT AREA. 

3. STAKED OR FLOATING SILT SCREENS OR SYNTHETIC HAY BALES, AS APPROPRIATE, SHALL BE UTILIZED AS SILT BARRIERS 
AND PLACED IN LOCATIONS SHOWN ON THE PLANS AND AT OTHER LOCATIONS AS REQUIRED TO KEEP SEDIMENT FROM REACHING 
WATER BODIES OR WETLAND AREAS. ONCE CONSTRUCTION IS COMPLETE AND FINISH GRADING / STABILIZATION HAS BEEN 
ACHIEVED, SILT BARRIERS SHALL BE COMPLETELY REMOVED TO THE SATISFACTION OF THE OWNER AND PRIOR TO FINAL 
ACCEPTANCE. 

4. ALL FUGITIVE DUST SHALL BE CONTROLLED ON SITE. ONLY AREAS SCHEDULED FOR IMMEDIATE CONSTRUCTION SHALL BE 
CLEARED OR STRIPPED OF VEGETATION. WATERING OR OTHER PRIOR APPROVED MEANS OF DUST CONTROL SHALL BE EMPLOYED 
TO PREVENT THE EMANATION OF DUST FROM THE SITE . PERMANENT GRASSING, LANDSCAPING AND OTHER SITE WORK SHALL BE 
INITIATED AS SOON AS POSSIBLE. 

5. ALL WATER COLLECTED AND PUMPED DURING TRENCH DEWATERING ACTIVITIES SHALL BE DISPOSED OF IN UPLAND AREAS 
INTO DOUBLE STAKED HAY BALES. DISCHARGE LOCATIONS SHALL BE A MINIMUM OF 75 FEET FROM THE NEAREST SURFACE WATER 
BODY OR WETLAND AREA, TO ALLOW FOR MAXIMUM OVERLAND FILTRATION OF SOIL PARTICLES. 

6 . TEMPORARY STOCKPILES SHALL NOT BE LOCATED ADJACENT TO UNDISTURBED WETLANDS. ADDITIONALLY, STOCKPILES TO 
REMAIN FOR LONGER THAN 24 HOURS SHALL BE CONFINED BY SILT BARRIERS WHICH PREVENT RUNOFF SEDIMENTATION FROM 
ENCROACHING UPON WETLAND AREAS OR SURFACE WATER BODIES. STOCKPILES IN PLACE AND UNTOUCHED FOR 7 DAYS OR MORE 
TO HAVE VEGETATIVE COVER TO PREVENT WIND EROSION AND SEDIMENT DISPERSAL. 

7. ALL TRASH AND CONSTRUCTION DEBRIS PRODUCED FROM THIS PROJECT SHALL BE COLLECTED BY THE CONTRACTOR DAILY. 
THESE MATERIALS SHALL BE STAGED OR CONTAINERIZED AS NECESSARY TO PREVENT ACCIDENTAL RELEASE. DISPOSAL OF SOLID 
WASTE MATERIALS SHALL BE IN ACCORDANCE WITH APPLICABLE MUNICIPAL, COUNTY AND STATE REGULATIONS. 

B. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING AND MAINTAINING PORTABLE SANITARY WASTE UNITS ON-SITE FOR USE 
BY HIS EMPLOYEES DURING CONSTRUCTION. 

9. THE CONTRACTOR SHALL MAINTAIN CONTROL OF ANY HAZARDOUS MATERIALS UTILIZED ON-SITE FOR CONSTRUCTION. 
STORAGE CONTAINERS, VEHICLES, ETC. WILL BE INSPECTED REGULARLY FOR LEAKAGE. A SPILL PREVENTION PLAN SHALL BE 
ESTABLISHED WHICH COVERS CLEANUP AND NOTIFICATION OF APPROPRIATE GOVERNMENT AGENCIES. 

10. CONTRACTOR SHALL NOT REMOVE TREES WITHOUT APPROVAL OF THE LOCAL GOVERNING JURISDICTION. TREE PROTECTION 
SHALL BE IN ACCORDANCE WITH LOCAL GOVERNING AUTHORITY. 

11. THE CONTRACTOR JS RESPONSIBLE FOR CONTROLLING SITE EROSION AND SHALL NOT UNNECESSARILY REMOVE EXISTING 
VEGETATION OR ALTER EXISTING TOPOGRAPHY. THE CONTRACTOR SHALL PROVIDE ADDITIONAL SOD, SYNTHETIC HAY BALES, 
SAND BAGS OR SEED & MULCH, AS NECESSARY, TO ACHIEVE AN EROSION-FREE SITE (FREE FROM RUTTING, ETC.) TO THE LINES 
AND GRADES SHOWN IN TH E PLANS UNTIL FINAL ACCEPTANCE. ALL SWALES AND SURFACES 4: 1 OR STEEPER SHALL BE SODDED. 
ALL OTHER UNPAVED SURFACES WHICH EXPERIENCE UNDUE EROSION THAT CANNOT BE CONTROLLED BY OTHER MEASURES SHALL 
BE SODDED. ALL SOD SHALL BE ARGENTINE BAHIA UNLESS SPECIFICALLY SHOWN OTHERWISE IN THE CONTRACT DOCUMENTS. 
ALL SODDED SLOPES OVER 4:1 , SHALL BE INSTALLED WITH SOD PEGS. 

12, SOIL EROSION AND SEDIMENT CONTROL DEVICES SHALL BE INSTALLED PRIOR TO CONSTRUCTION, MAINTAINED 
THROUGHOUT CONSTRUCTION AND UNTIL THE SITE IS PERMANENTLY STABILIZED. SEE SWPP / CSWMP NOTES AND DETAIL 
SHEETS FOR ADDITIONAL INFORMATION. 

13. THE REMOVAL OF LITTORAL SHELF VEGETATION (INCLUDING CATTAILS) FROM WET DETENTION PON DS I S PROHIBITED 
UNLESS OTHERWISE APPROVED BY THE SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT (SWFWMD) . REMOVAL INCLUDES 
DREDGING, THE APPLICATION OF HERBICIDES, CUTTING AND THE INTRODUCTION OF GRASS CARP. ANY QUESTIONS REGARDING 
AUTHORI ZED ACTIVITIES WITHIN THE WET DETENTION PONDS SHALL BE ADDRESSED TO THE REGULATION MANAGER OF 
SWFWMD'S LOCAL OFFICE. 

14. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVAL OF TEMPORARY SEDIMENT/ EROSION CONTROL DEVICES WHEN NO 
LONGER NEEDED. 

SPECIAL NOTES TO CONTRACTORS 

I. UNLESS SPECIFIED OTHERWISE, CONTRACTOR SHALL FURNISH AND INSTALL ALL PROPOSED ITEMS SHOWN WITHIN THE 
CONSTRUCTION PLANS. 

2. CONSTRUCTION EQUIPMENT AND MATERIAL TRANSPORT / STAGING IS THE RESPONSIBILITY OF THE CONTRACTOR. BOTH SHALL 
BE STAGED OUTSIDE THE CLEAR ZONE, AND NOT OBSTRUCT THE SITE DISTANCE OF ANY INTERSECTIONS OR DRIVEWAYS. 

3 . THE CONTRACTOR SHALL SUBMIT MAINTENANCE OF TRAFFIC PLANS TO APPROPRIATE REGULATORY AGENCIES HAVING 
JURISDICTION OVER IMPACTED ROADWAYS. CONSTRUCTION SHALL NOT COMMENCE WITHIN ROW UNTIL MOT APPROVALS FOR 
IMPACTED ROAD(S) ARE RECEIVED. CONTRACTOR SHALL ALSO NOTIFY LOCAL EMERGENCY SERVICES DEPARTMENTS WHENEVER 
CONSTRUCTION ACTIVITIES WILL IMPEDE NORMAL TRAFFIC FLOW. 

4. CONTRACTOR SHALL PROVIDE ADDITIONAL COMPACTION TESTING IN ACCORDANCE WITH "HERNANDO COUNTY FACILITY DESIGN 
GUIDELINES", LATEST EDITION, ON ANY PIPE TRENCH WITHIN 7' OF COUNTY ROADWAY PAVEMENT. 

5. A NATIONAL POLLUTION DI SCHARGE ELIMINATION SYSTEM (NPDES) PERMIT IS NOT PART OF THE PERMITTING OBTAINED WITH 
THIS PLAN SET. THEREFORE, THE CONTRACTOR JS ADVISED THAT AN NPDES CONSTRUCTION PERMIT MAY BE REQUIRED FOR THIS 
PROJECT AND THAT THE CONTRACTOR IS RESPONSIBLE FOR APPLYING FOR AND ADHERING TO THIS PERMIT. REFER TO SUBSECTION 
62-621. , F.A.C. FOR ADDITIONAL INFORMATION. THE INFORMATION PROVIDED IN THE SWPPP NOTES AND DETAILS SHEETS ARE FOR 
COMPLIANCE WITH ENVIRONMENTAL RESOURCE PERMITTING UNDER CHAPTER 62-333, F.A.C. AND MAY BE USED AS A REFERENCE FOR 
COMPLIANCE WITH NPDES PERMITTING BUT ARE NOT NECESSARILY INCLUSIVE OF ALL NPDES REQUIREMENTS. 

6. HERNANDO COUNTY HAS AN NPDES ORDINANCE REQUIRING COMPLIANCE ON ALL CONSTRUCTION SITES . (CH. 28, ARTICLE X, 
SEC. 28-341 TO 403) 

7. THE INFORMATION PROVIDED IN THE SWPPP NOTES AND DETAILS SHEETS ARE FOR COMPLIANCE WITH ENVIRONMENTAL 
RESOURCE PERMITTING UNDER CHAPTER 62-333, F.A.C. AND MAY BE USED AS A REFERENCE FOR COMPLIANCE WITH NPDES 
PERMITTING BUT ARE NOT NECESSARILY INCLUSIVE OF ALL NPOES REQUIREMENTS. 

8. A GEOTECHNICAL REPORT WAS PERFORMED BY TIERA FINDINGS OF THEIR SUBSURFACE INVESTIGATION AND 
RECOMMENDATIONS ARE PROVIDED IN THEIR REPORT DATED JULY B, 2020. THE REPORT AND THEIR RECOMMENDATIONS ARE PART 
OF THE CONTRACT DOCUMENTS . CONTRACTOR TO READ AND FOLLOW THIS REPORT. INCLUDING, BUT NDT LIMITEO TO, RETAINING A 
GEOTECHNICAL ENGINEER TO PROVIDE OBSERVATION AND TESTING OF RELATED CONSTRUCTION ACTIVITIES. 

9 . THE CONSULTANT, COASTAL ENGINEERING ASSOCIATES, INC., ASSUMES ND LIABILITY OR RESPONSIBILITY FOR THE 
GEOTECHNICAL RESULTS SHOWN ON THESE PLANS. A FULL REPORT IS AVAILABLE FROM THE ENGINEER. 

10. HERNANDO COUNTY OWNED INFRASTRUCTURE CURRENT OR FUTURE; DEPARTMENT OF PUBLIC WORKS INSPECTOR MUST BE 
PRESENT TO PHYSICALLY VERIFY THE INSTALLATION OF ALL PIPE FITTINGS, BASE LAYERS, ASPHALT, CONCRETE, ETC., HAS BEEN 
DONE AS PER PLAN BEFORE BURYING . HOURS OF INSPECTIONS SHALL BE BETWEEN 8AM AND 4PM. IF DPW HAS NOT INSPECTED 
PRIOR TO BURYING THE CONTRACTOR WILL BE RESPONSIBLE FOR UNCOVERING FOR INSPECTION. CONTACT DPW INSPECTORS AT 
352-754-4060 OR EMAIL DPWRESOURCEOBJECT@HERNANDOCOUNTY.US. 

11. ALL AREAS IN SIDE AND OUTSIDE THE PROJECT LIMITS, WHICH ARE DISTURB AS A RESULT OF THE PROJECT CONSTRUCTION , 
SHALL BE RESTORED TO ORIGINAL OR DESIGN GRADE AS APPLICABLE, AND SODDED AT THE CONTRACTORS EXPENSE, UNLESS 
OTHERWISE APPROVED BY THE PROJECT ENGINEER. 

12. INDICATED LOCATION OF UNDERGROUND UTILITIES, STRUCTURES AND FACILITIES IS APPROXIMATE AND REFLECTS THE BEST 
INFORMATION AVAILABLE FROM SURVEYS AND AVAILABLE RECORDS. THE CONTRACTOR SHALL VERIFY THE LOCATION AND EXTENT 
OF UNDERGROUND FACILITIES PRIOR TO PROCEEDING WITH ANY CONSTRUCTION ACTIVITY WHICH MAY AFFECT SUCH FACILITIES. 
THE CONTRACTOR IS HEREBY ADVISED THAT SOME EXISTING UTILITIES MAY BE HAZARDOUS IF DAMAGED. IT ITS THE CONTRACTORS 
RESPONSIBILITY TO CONTACT 811 PRIOR TO BEGINNING CONSTRUCTION . 

13, CAUTION MUST BE GIVEN TO LOCATE EXACT DEPTH OF ALL HCUD UTILITIES. IT WILL BE THE RESPON SIBILITY OF THE 
CONTRACTOR TO ADJU ST AT NO ADDITIONAL COMPENSATION IF DEPTH IS INSUFFICIENT AS DETERMINED BY HCUD. 

14. CONTRACTOR SHALL PROVIDE THE REQUIRED FIELD DENSITY TEST ON EACH LIFT FOR EVERY 500' OF PIPE PLACED. (HCUD 
SPECIFICATION - SECTION 3.1 2.2 .1.1.1 0.3 FOR FORCE MAINS AND WATER MAINS. 

15. CONTRACTOR SHALL COMPLY WITH OSHA'S STANDARDS 1926-1400 FOR VERTICAL AND HORIZONTAL CLEARANCES TO TH E 
OVERHEAD DISTRIBUTION AND TRANSMISSION POWER LINES. 

16. ALL AFTER HOUR WORK REQUESTS MUST BE SUBMITTED TO HCUD A MINIMUM OF 6 BUSINESS DAYS (NOT INCLUDING PUBLIC 
HOLIDAYS AND WEEKENDS) PRIOR TO THE PROPOSED WORK. THE REQUEST MUST FOLLOW HCUD'S REVISED SCHEDULED 
AFTER-HOURS WORK REQUEST SOP DATED 3-26-18 (DR LATEST REVISION). IF AFTER HOURS WORK IS PROPOSED CONTACT HCUD TO 
RECEIVE THE REVISED SOP PRIOR TO REQUESTING AFTER HOURS WORK . 
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REGULATORY REQUIREMENTS FOR CONSTRUCTION PROJECTS INCLUDE : 

ENVIRONMENTAL RESOURCE PERMIT (ERP) CONSTRUCTION SURFACE WATER MANAGEMENTJ>LAN 

PURPOSE: 

REGULA TORY AGENCY : 

APPLIES TO: 

RESPONSIBLE ENTITY : 

REQUIREMENTS: 

PREVENT EROSION AND SEDIMENT DEPOSIT IN WETLANDS/SURFACE WATERS OR ADJACENT 
PROPERTIES. PREVENT OFFSITE FLOODING. PREVENT VIOLATIONS OF STATE WATER QUALITY 
STANDARDS. 

STATE OF FLORIDA WATER MANAGEMENT DISTRICTS 

ALL CONSTRUCTION PROJECTS UNLESS SPECIFICALLY EXEMPT BY RULE. 

ENVIRONMENTAL RESOURCE PERMITTEE SHALL BE RESPONSIBLE FOR ENSURING COMPLIANCE. 

ALL PERMITTED PROJECTS SHALL PREPARE AND MAI NTAIN A CONSTRUCTION SURFACE WATER 
MANAGEMENT PLAN (CSWMP) IN ACCORDANCE WITH F.A.C. 40D RULES, PART B, BASIS OF REVIEW, 
SECTION 2.8. 

MAJOR COMPONENTS OF THE CSWMP 

I ) SITE PLAN. 
2) TOPOGRAPHY AND HYDROLOGIC DATA 
3) CONSTRUCTION DETAILS. 
4) PROCEDURES TO CONTROL EROSION AND SEDIMENTATION. 
5) PROCEDURES FOR STORMWATER MANAGEMENT. 
6) MAINTENANCE PROCEDURES. 
7) INSPECTION RECORDS. 

SEE "THE FLORIDA STORMWATER EROSION AND SEDIMENTATION CONTROL INSPECTOR'S MANUAL", ( LATEST EDITION ) FOR 
ADDITIONAL INFORMATION. AND 

CHAPTER 6, "THE FLORIDA DEVELOPMENT MAN UAL: A GUIDE TO SOUND LAND AND WATER MANAGEMENT' ,(FDEP 1988) 

CONSTRUCTION SURFACE WATER MANAGEMENT RESPONSIBLE ENTI1Y 
NOTE TO CONTRACTOR: A NATIONAL POLLUTION DISCHARGE ELIMINATION SYSTEM ( NPDES) PERMIT IS NOT PART OF THE 
PERMITTING OBTAINED WITH THIS PLAN SET. THEREFORE, THE CONTRACTOR IS ADVISED THAT AN NPDES CONSTRUCTION PERMIT 
MAY BE REQUIRED FOR THIS PROJECT AND THAT THE CONTRACTOR I S RESPONSIBLE FOR APPLYING FOR AND ADHERING TO THIS 
PERMIT. REFER TO SUBSECTION 62-62 1., F,A,C. FOR ADDITIONAL INFORMATION. 

THE INFORMATION PROVIDED IN THE EROSION CONTROL NOTES AND DETAILS SHEETS ARE FOR COMPLIANCE WITH 
ENVIRONMENTAL RESOURCE PERMITTING UN DER CHAPTER 62-333, F.A.C. AND MAY BE USED AS A REFERENCE FOR COMPLIANCE 
WITH NPDES PERMITTING BUT ARE NOT NECESSARILY INCLUSIVE OF ALL NPDES REQUIREMENTS. 

NATIONAL POLLUTION DISCHARGE Ellt-,INATION SYSTEM (NPDES) 

PURPOSE : 

REGULATORY AGENCY : 

APPLIES TO : 

RESPONSIBLE ENTITY: 

REQUIREMENTS: 

PREVENT THE DISCHARGE OF POLLUTANTS ASSOCIATED WITH CONSTRUCTION ACTIVITIES TO 
SURFACE WATERS OF THE STATE. 

EPA AND STATE OF FLORIDA DEPT. OF ENVIRONMENTAL PROTECTION 

ALL CONSTRUCTION PROJECTS DISTURBING ONE(!) OR MORE ACRES OF LAND UNLESS 
SPECIFICALLY EXEMPT BY RULE. 

THE "OPERATOR" AS DEFINED IN F.A.C. 62-621.300(4)(a) SHALL BE RESPONSIBLE FOR ENSURING 
COMPLIANCE . TYPICALLY THE CONTRACTOR SHALL BE OPERATOR AND FILE NPDES NOTICE OF 
INTENT (NOi ). 

ALL NON-EXEMPT PROJECTS SHALL PREPARE AND MAINTAIN A STORM WATER POLLUTION 
PREVENTION PLAN (SWPPP) IN ACCORDANCE WITH F,A, C, 62-621. THE SWPPP SHALL BE 
COMPLETED PRIOR TO SUBMITTAL OF THE NOi AND MAINTAINED THROUGH THE LENGTH OF 
PROJECT. 

MAJOR COMPONENTS OF THE SWPPP 
l) SITE PLAN. 
2) TOPOGRAPHY AND HYDROLOGIC DATA 
3) CONSTRUCTION DETAILS. 
4) PROCEDURES TO CONTROL EROSION AND SEDIMENTATION. 
5) MEASURES TO CONTROL OTHER POLLUTANTS, 
6) MAINTENANCE PROCEDURES. 

7) INSPECTION RECORDS. 
8) OPERATOR CERTIFICATION , 

SEE "GENERIC PERMIT FOR STORMWATER DISCHARGE FROM LARGE AND SMALL CONSTRUCTION ACTIVITIES", (LATEST EDITION) FOR 
ADDITIONAL INFORMATION, 

COMPLIANCE WITH NPDES GENERAL PERMIT CONDITIONS FOR CONSTRUCTION SITES SHALL BE THE CONTRACTOR'S RESPONSIBILITY 
INCLUDING SUBMITTAL OF THE NPDES NOTICES OF INTENT (NOi) AND TERMINATION (NOT) TO FDEP IN ACCORDANCE WITH STATE 
AND FEDERAL REGULATIONS, 

CONTRACTOR IS ADVISED THAT THIS CONSTRUCTION PLAN SET DOES NOT FULFILL ALL REQUIREMENTS OF THE SWPPP. TO ENSURE 
COMPLIANCE, ADDITIONAL ITEMS TO BE SUPPLIED AND MAINTAINED ON SITE BY THE CONTRACTOR SHALL INCLUDE: 

1. Certification Statement. 
In accordance with F.A.C. 62-621.305 alt documents related to the NPDES Permit, including Contractor's SWPPP, sha ll contain the 
fo llowing sta tement "1 certify under penalty of law that this document and all attachments were prepa red under my direct ion or 
supervision in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information 
submitted. Based on my inquiry of the person or persons who manage the system , or those persons directly responsible for 
gathering the information, the information is, to the best of my knowledge and belief, true accu rate and complete . I am aware 
that th ere are significa nt penalties for submitting fa lse information , including the possibility of fin e and imprisonment for knowing 
vlo lations". 

2 . Subcontractor's Statement. 
In accordance with Document 62-62 1.300(4)(a) , any subcontractors responsi ble fo r SWPPP act ivities sha ll sig n a copy of the 
following sta tement "I certify under penalty of law that I understand, and shall comply wi th, the terms and conditions of the State 
of Florida Generic Permit for Storm water Discharge from Large and Small Construction Activi ties and this Stormwater Pollution 
Prevention Plan prepared thereunder". Certifica tions are to include name and titl e of person providing signature , as we ll as, name, 
address and telephone number of the contracting firm, and date certifica tion is made. 

3. Records. 
Contractor's SWPPP shall contain Records of all inspections and maintenance act ivities as required by permit. A copy of the NOI 
shall also be kept with the SWPPP. Records are to be maintained for no less than 3 yea rs after fina l stabili zation of the site. 

4 . Ammendments 
Contractor's SWPPP shalt include any m odifications to the "Plan" as may be requi red to address such items as specific 
construction phasing, changes to controls made in the fi eld, or changes 1n responsible personnel. 

The following documents may be consulted for additional guidance: 

WWW,DEP.STATE.FLUS/LEGAI./RULES/SHARED/ 62-621/ 62-62 1.PDF 

WWW.DEP.STATE.FLUS/ WATER/STORMWATER/NPDES/ DOCS/ SWPPPTRAINING.PDF 

OR FDEP CAN BE CONTACTED AT l -850-245-7522 FOR ANY NPDES PERMIT REQUIREMENTS . 

INFORMATION CONTAINED IN THESE CONSTRUCTION PLANS IS INTENDED TO PROVIDE A STARTING POINT FOR THE CSWM AND 
SWPP PLANS, IN ORDER TO FULLY COMPLY WITH ALL ASPECTS OF CSWMP AND SWPPP REQUIREMENTS, ADDITIONAL ITEMS SHALL 
BE PROVIDED BY THE RESPONSIBLE ENTITY TO INCLUDE: INSPECTION RECORDS, UPDATES / MODIFICATIONS, AND 
CERTIFICATIONS, 

REFERENCES MADE TO THE "PLAN" IN THE FOLLOWING NOTES REFERS BOTH TO THE CSWMP AND SWPPP AND SHALL BE 
INTERCHANGEABLE. THE "PLAN" COMPONENTS PROVIDED BY THE ENGINEER INCLUDE SITE DATA, STORMWATER MANAGEMENT 
EROSION/ SEDIMENT CONTROL INSTRUCTIONS, DETAILS, AND NOTES AS PRESENTED THROUGHOUT THIS CONSTRUCTION PLAN 
SET. 

"PLAN''_lillls_N[)_Ml;NTS 

THE PLAN SHALL BE AMENDED WHENEVER THERE IS A CHANGE IN DESIGN, CONSTRUCTION, OPERATION, OR MAINTENANCE, WHICH 
HAS A SIGNIFICANT EFFECT ON THE POTENTIAL FOR DISCHARGE OF POLLUTANTS TO SURFACE WATERS OF THE STATE OR 
MUNICIPAL SEPARATE STORM SEWER SYSTEM (MS4), THE PLAN ALSO SHALL BE AMENDED IF IT PROVES TO BE INEFFECTIVE OR TO 
INDICATE ANY NEW CONTRACTOR AND/ OR SUBCONTRACTOR IMPLEMENTING CONTROL MEASURES. ALL AMENDMENTS SHALL BE 
SIGNED, DATED, AND KEPT AS ATTACHMENTS TO THE ORIGINAL PLAN . 
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SITE DATA 

PROJECT NAME: CYRIL DR BYPASS 
PROJECT DESCRIPTION : COUNTY ROAD 

LOCATION: S 04 T 23S R 21E 

PROJECT SIZE: ± 8.0B AC SIZE OF DISTURBED AREA: ± 8 .08 AC 

SITE MAP: SEE CONSTRUCTION PLANS COVER SHEET 
EXISTING TOPOGRAPHY: SEE DEMOLITION SHEETS 

PROPOSED TOPOGRAPHY: SEE CONSTRUCTION PLANS PLAN & PROFILE SHEETS 

PREDEVELOPMENT DRAINAGE MAP: SEE FIGURE 6 OF THE SWERP 

CONSTRUCTION ACTIVITIES 

1. Sequence of Major Soil Disturbing Activ ities 
For each construction phase clear and grub as necessary for insta llation of perimeter controls only. Insta ll perimeter controls 
before beginning other land disturbing activities. Remove perimeter con trols on ly after all upstream areas are stabi lized. 

A. Clearing, grubbing and earthwork for ponds (un less approved otherwise) . 
B. Clearing, grubbtng and earthwork for swales . 
C. Storm sewer construction . Install storm pipe in the upstrea m direction. 
D. Clea ring and grubbing for uti lity ins ta llation. 
E. Clearing, grubbing and earthwork associated with pavement and buildings. 
F. Complete site work. 
G. Remove erosion control measures prior to fina l demobi lization . 

2. Areas of Soil Disturbing Activities 
Any areas where permanent features are shown to be constructed shall be disturbed. 

3. Areas to be Stabilized 
All areas disturbed during construction shall be stabili zed unless specifica ll y shown otherwise. 

POST-DEVELOPMENT DRAINAGE MAP: SEE CONSTRUCTION PLANS DRAINAGE MAP SHEETS 
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SCS SOIL DATA: 
# NAME 
14 CANDLER 

HSG 
A 

ADDITIONAL DATA INCLUDING GEOTECHNICAL STUDY AND STORMWATER 
MANAGl:Ml:_l''IT_~EP_Q_RT ARE AVAILABLE FROM THE ENGINEER. 

RUNOFF COEFFICIENTS: 
PREDEVELOPMENT C VALUE = 0 .1 UNPAVED 
POST-DEVELOPMENT C VALUE= 0.1 UNPAVED 

= 0.5 WITHIN PAVED R/W 
= 0.6 DEVELOPED LOTS 

DISCHARGE POINTS AND RECEIVING WATER OR MS4 ( UP TO 100 YR/ 24 HR EVENT) 
CLOSED BASIN NO OFF·SITE DISCHARGE 

FDOT PRECIPITATION ZONE: ZONE 6 

WATER MANAGEMENT DISTRI CT RAINFALL DATA: 
2.3 YR / 24 HR = 4. 7 INCHES 
5 YR / 24 HR = 5.6 INCHES 
25 YR / 24 HR = 9.5 INCHES 

10 YR / 24 HR = 7.5 INCHES 
100 YR / 24 HR = 12.8 INCHES 

CONTROLS 

The following discuss ion defines general guidelines for the use of erosion/ sediment controls and stabilization. 

1. Temporary and permanent stabi liza tion practices. 

2. 

A. Temporary Sodding : 
Install at the limits of phasing in all locations where construction activities have ceased and the like lihood of eros ion is high . 

B. Temporary Grassing: 
Insta ll at all locations where construction activities has temporarily stopped for a period to exceed 14 days. 

C. Permanent planting, sodding and seeding : 
All disturbed areas not paved w ill ultimately receive permanent sodding, seed or mulch unless specifica lly shown otherwise in 
plans. 

Structural Controls. 
Intended t o divert, store, retain or otherwi se limit storm water flow. Structura l controls shall be installed pri or to any earthwork 
or construction activity. 

A. Silt Fence: 
Sha ll be used 
- around the perimeter of proJect area, 
- around wetlands or other surface waters, 
- where existing ground slopes away from the project, 
- or wherever there is potentia l for sediment t o migrate offsite. 
Typica l usefu l life of si lt fence is 6 months. 

Sheet flow areas may require additional silt fence. 

NOTE : Additi onal silt fen ce may also be required to designate limits of construction , protect trees, or satisfy loca l development 
requirements . Stockpile areas shall include silt fence around the perimeter. 

B. Synthetic Hay Bales 
May be used as temporary sediment barrier. The useful life of synthetic hay ba les depends on exposure to ultra-violet light but is 
typica lly 3 months. 

C. Rock Bags 
May be used as temporary measure for inlet protection. Pnmary use sha ll be around curb type in lets. 

D. Turbidity Barriers 
Shall include staked or floating type, as required, wherever there is a point source discharges from project area to surface water. 
Typica l useful life of staked turbidity barriers is 6 months. 

3. Sediment Basi ns for areas disturbing 10 acres or more. 
Sumps or traps are required t o provide 3,600 cu ft of storage per acre drained. When discharge 1s t o an Outstanding Florida 
Waterway, Storage must be sufficient to accommodate the 10 yea r / 24 hour storm. 

Requirement fo r sediment trap may be sa ti sfied by utilizing the project st orm water ponds. If so, Ponds shall be clea ned of excess 

0 
sediment prior to fina l acceptance. 
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4. Permanent storm water management controls. 
As individual phases of construction are performed, permanent control structures sha ll be insta lled . 

5. Other Pollutant Controls. 

A. Waste Disposal : 
The Contractor shall be responsible for maintaining fie ld records of their SWPPP activities including disposal of construction debris 
and waste . 

MAINTENANCE 

The Contractor sha ll be responsible for dai ly Inspection and maintenance of a ll control devices throughout the construction phase and 
removal of control devices when no longer necessary. 

The fo llowing practices shall be used to maintain controls. 

1. The Contractor shall maintain rain gages on the project sit e and keep a record of daily rainfa ll. 

The Contractor sha ll provide litter cont rol and co llection within the project boundanes during construction act,vit,es. Any fertilize r , 2. The Contractor sha ll check and ensure proper operation of the controls. If a repair is necessary, it sha ll be in itiated within 24 
hours of the inspection. hydrocarbon, or other chemical containers shall be disposed of by the contractor according to EPA standard practices as detailed by 

the manufacturer. No so lid materia ls including bui lding and construction debris sha ll be placed in, o r discharged to, wetlands, 
surface waters or buried on site. 3. Bui lt·up sediment sha ll be removed when it has reached 1/3 the height of barrier. 

B. Offsite Vehicle Tracking: 
Loaded haul trucks shall be covered by a tarpaulin. In addition, the Contractor shall utilize one or more of the following acceptable 
methods of control: 

1. Excess dirt on paved roads shall be removed dai ly. 
2. Soil Tracking Prevention Device may be used where vehicles leave the project area {or enter nearest paved road) . 
3. Contractor shall provide po llution control by implementing dust control with water application while dust generating 
activities are conduct ed. 

C. Herbicides/ Pesticides: 
Application rates shall conform to applicable loca l, state and federa l regu lations. 

D. Toxic Substances: 
Storage, application, generation, migration of all toxic substances shall conform to applicable loca l, sta te ad federa l regu lations . 
Containment areas shall be provided whenever potentia lly hazardous materia ls are stored on site. 

E. Stockpil es: 
Stockpiling topsoil shall be stockpil ed so that natural drainage is not obstructed and no offsi te sedimentation occurs . Soil stockpi les 
should be protected or adequate ly covered from stormwater during cons truction. Simple protection measures can include silt fence 
or a trench aroung the base of the stockpi le. A tarp or temporary seeding may also provide adequate cover for a soil stockpile, 
Stockpiles shou ld not be placed near the permieter of the site, near a waterbody or storm drain inlet, or within 10 feet of an 
infiltrat,on/exfi ltration system. If a st ockpi le is t o rema in for an extended period of time adequate long te rm stabilization and 
maintenance Is required and at a minimum should mclude sitt fence and permanent seeding with regular monitoring and 
maintenance. 

F. Oust Control : 
In addition to "Temporary and permanent stabilization practices" described in Item 1 above, during construction/excavation 
operati ons period,c watering of exposed so il will be used to contro l dust. The use of ca lcium chlonde, oils, or other dust control 
agents is not permitted. 

4. Any controls which are not functioning as intended sha ll be repa ired or replaced. 

5. Sediment sumps, if designed and insta lled, shou ld have sed iment rem oved as necessary to a llow for efficient remova l of 
suspended particles. They shou ld be re·excavated to the design finish grade elevation, if si lted in . 

Temporary and permanent seedmg shall be inspected for bare spots, washouts, and healthy growth . Soi l trackmg prevention devices 
shall be maintained to prevent clogging of rock bedding which may impede usefulness of the structure. 

NOTE : The PERMITTEE is responsib le for ensuring that all controls are properly maintained during and after construction. 

INSPECTION ANO DOCUMENTATION PROCEDURES 

The Contractor sha ll be responsible for completing weekly inspection report form and maintaining documentation for 3 years following 
fina l stab ilization. The Contractor shall submit copies of these reports to the owner pnor to fina l payment for work shown within these 
construction plans. Additiona l inspection and documentation must be com pleted within 24 hours after any significant rainfa ll event. 

NOTE : For NPOES, a significa nt rainfa ll shall be 0.5 Inches or greater. For ERP, a sig nificant ramfa ll shall be 0 .25 inches or greater. To 
ellminate confus10n, Contractor is advised to carryou t inspections after ra infa ll exceeding 0.25 inches. 
For projects with minimal potentia l for discharge to surface waters, It may be possible to adjust th,s cri teria. Con tact the Engineer for 
details. 

Where sites have been permanent ly sta bilized, inspections/ reports shall be conducted at least once per m onth until construct ion 
activities have ceased and NOT has been submitted. 

Minimum inspection requirements shall include: 
- Points of discharge to wa ters of the State. 
- Points of discharge to the MS4 ( municipa l storm sewer) . 
- Disturbed areas of the site that have not been stabilized. 

~ I 6 . Non-stormwater Discharges. 
- Areas used for storag e of materia ls that may create a pollution source ( 1.e. stockpi les, fuel drums, constructi on debris) and are 
exposed to ra infa ll . 
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No non-stormwater discharges to surface waters, wetlands or the MS4 sha ll be allowed except as specifica lly approved by 
apphcable permits and regulatlons. 

- Structural Controls 
- Storm water Managem ent Contro ls 
- Locations where vehicles enter and exit the site. 

The Contractor shall in itiate repairs / corrections within 24 hours of any items found to be in non-compliance with the associated permit 
requirements. If inspections mdicat e that the installed stabilization and structura l practices are not sufficient to minimize eros ion , retain 
sediment, and prevent the discharge of po llutants Contractor shall complet e corrective measures as needed. Contact the Engineer prio r 
to modifying any structura l controls which are specifica lly shown in the construction plans . 

NOTE: Specific conditions of all permits may require additional activities above and beyond those out lined above. Check all permit 
conditions as issued by regulatory agencies to ensure compliance. 

~ SHEET 8: ·~- HERNANDO COUNTY, DPW NO 
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BRIAN M. MALMBERG. P.E. #59405 

ROAD,.., , 

l 
COUNTY PURCHASE ORDER NO. 

HERNANDO J9-RG0093/PH 
COUNTY 
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BEGIN STAKED 
TURBIDITY BARRIER 
10+ 10.84 
59.05' (LT.) 

END STAKED 
TURBIDITY BARRIER 
10+34.15 
"S<r.:IT"RT.)--

BEGIN SEDIMENT 
BARRIER 
12+00.00 
45.00' (LT. ) j __ 

-- x -

10+0 15+00 

•-~~-- ·-~ - -

0 

~ 

~ 
~ 

BEGIN SEDIMENT 
BARRIER 
10+35. 14 
19.00' (RT.) 

END STAKED 
TURBIDITY BARRIER 
10+34 .33 
60 .67' (RT.) 

BEGIN STAKED 
TURBIDITY BARRIER 
10+13. 12 

N mw(~) 
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§_ 
:.1 

f 
I 
~ 
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-g 
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END SEDIMENT 
BARRIER __ _ 
16+00.00 
45.00' (LT.) 

~ I ~ c: 
~ 

~ 
~ 

---t 
S89°38'38. 17"E 1963.60' 20+00 

~ ~□ □ □ □ □ GJ GJ D- □ ~ 

SEDIMENT BARRIER 

~~--------------------------------------------------- ---------------------------- -----------1 
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N 
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~ REVISION 5 : .. - HER NANDO COUNTY, DPW SHEET ~ oArE DESCRIPTION DATE DESCRIPTION ~ ::= ENGINEER/NG DIVISION NO 

-~==--=-...: - -· I ROAD NO. 
IUtl-~•~•-

BR/AN M. MALMBERG. P.E. #59405 

COUNTY 

HERNANDO 
COUNTY 

PURCHASE ORDER NO. EROSIION CONTROL r,t; 

19-RG0093/PH 
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BEGIN SEDIMENT 
BARRIER 
22+50.00 
45 .00' (LT.) 

26+00,00 
45.00' ( LT.) 

il '-'=JI{; I j 1m1 I ;+;i I I;; ~I 1 iffi~l 1\ 
J 'l J-1J_l-l '-b 

FUT RE PUMP 
_ _ _ _ _ _ _ _ STA .SIIE._ 

Q 

END SEDIMENT 
BARRIER 
22+50.00 
19 .00' (RT,) 

25+00 

• ·. V '. 0 \ 0 \ 
'\' j MENT ', 0 ', ~ 1· 1--T 1 1- I 1 ~----- \.~ \., 

:; --m, r _, 1 
1 

1 •• ;: •• \ ~ 
! ,! !Wr7 l ______________ - j ::_:_-=_~~~-- \~ \ ~ -
§_ _ =-i, / --=------ _,--,,__------l:J--- \ ~ ! -FUTURE Pl);-1P / _ -1- •,. 

BEGIN SEDIMENT 
ARRJ ER 

f STATION SI~ / __ ~=-':,';~:-"' -- ::__,.;\ ' ~ ' / --~ -- - __ ':-- -=-==-~ ==-== ~ ~ .:..,_ ~ ._ ~--- ........ - :--° --
~ ---,: 

6 
c 
~ 

·.. __. -------- ·.. ...,______ ----
i 

; 
:; 

" i 

_n n 30nv 
' ---·. --------~ - ,_,,_----- ', ', ___,_, 

~ 

~ 
~ 
fil 
!. 
~ 
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" 

-
------------ - --------------------------- -- '~ 

BEG IN SEDIMENT 
BARRIER 
31+08.43 
25 .93' (RT.) 

END SEDIMENT 
BARRIE 
32+28.84 
3 1.48' (RT.) 

- ----
• BEGIN SEDIMENT 
', BARRIER 
',32 +66.39 

~ •• 2.07' (RT.) 

~ I 0 

SHEET 
NO 

~ RE VISIONS Ccmti:111;;::- I HERNANDO COUNTY , DPW I 
~ DATE DESCRIPTION DATE DESCRIPTION ~ =.- - ENGINEERING DIVISION 
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()ATE 

24+08 ,82 
374.64' (LT.) 

\ \ 
27+38.25 ' \ \ 

25+37 .00 577.22' (LT.) J 1 
574 .1 9' (LT.) '-,,_ ' 

.~mgw~-w~m~illm~~IIT:krm~ffr:.-Tu. ', \ 
-111-H t-111==1 r1 ....... m ....... 11 I-I I 1~1-1 l~ll 1;:;:;jm-~- _ \ 

I 1filffi~IT8, \ 
_,11=1 ll:9 i 1- - 1=:I' 1filW~m~%1 rl.- " \ . 

,:Jl~w - 1 - -
1 wm~~m™m™rn~w \ 

@™~ill _--1=1.=_=_=_ JJkrnM!m~w™iJMu~ \ .... 
'mM:w~ID=w~m~~™ill1=o/linllim™w=w=;-mwwww~w~!lJ1 I- "' - - --- " 

~lfr~m™mllim!:MrnW=WTG~l 1m1-J 1W-1_1 IDm1 ~mlJlral 1/~-11 ~I l~iT'I -- - \ 
~11is111::=J 11=m=-· ~ •J~m~m=m-~ t=111411IT- \ ' 

":IJ l::;LI l?LIJ- u, IJ~I Ll::::111 I IJ i:--;F \ 

FILL LOW AREA f I \ \ 
TO MAXIMUM I I \ \ 

ELEVATION 62' J \ 

SEDIM ENT BARRIER 
·f!::i=lff=!._12d I \ \ 

~~w™m~11
1~ 1 , , 

A~m™m™mffiw~ . ) J 
EITT™~mM~n:i™mmm~ffi~11::, DRA 1 / 1 

26+00,00 ~
Iilfill=ill'7111=1.l.l=;ID==lllrtr1IIl==ill=-. / / / 

187.19'(LT,) tt-Y 11~~m1111i:111111jmllm~II m~ml;li-llffi~L I {I / ~ 
FILL LOW AREA E = _ = 1==11 ==~ _krr 
E~E~:~~I:~: l~ITT~m1m==~m~.1m~mmr.1P\ I j . 

0w=TT1=111 Ii l=~IEut~s: l~I 11::=- I I 
"JJJm!Mi1 1illrnillT1!'' FU~~•-:• [ _ _ _ _ I . 

! 

"'==j ll3H:id PUMP / 
_j ---1 u - STATION / ~::::---:::::_-::::-~~-\--O----
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REVISIONS 
DESCRIPTION fl!\If DESCRIPTION ~ ;-::: __ -~- _..__, 

,_._,}. ·--UMIIIDIIIU 

BRIAN J.I . MALMBERG, P.E. #59405 

ROAD NO. 

HERNANDO COUNTY, DPW 
ENGINEERING D I V I S I ON 

COUNTY 

HERNANDO 
COUNTY 

PURCHASE ORDER NO. 

I 9-RG0093/PH 

EROSffON CONTROL 16 ! 

SHEET 
NO 
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I I 
I I 

i:\L /: \ ~ ; 

'I ll "-... 
I EXISTING 16"j w (\ MAIN"' 

0 PORARY I ~ INSTALLS~~~ICE CONNECTION 

'1 r~~1°"'"" ~-~· 
:,, - ~-

~ )L.------ x.. 

7'7 7 / / 1: 1v~ ! 
I I ! w o+ob 
l I i w ---::-~-11--
1 I : ~ : ,,,,--'==aaa1;o... 

~2+00 

~ 
~ 
"7 

l_b l - ! 
I 

11 I 

~ INSTALL COMBO AIR/VAC RELEASE 
VALVE TEMPORARY SAMPLE POI NT# I 

I I 
I 

EXISTING POWER POLES 
AND GUY WIRES TO BE 

~ I ADJUSTED BY (WREC) 

CONNECT TO EXISTING 16" WATER MAIN. FIELD 
VERIFY LOCATION. INSTALL WET TAP USING 16"X8" 
SS FULL BODY TAPPING SLEEVE (ROMAC) W/8" Ml X 
FL RESILENT WEDGE GATE VALVE W/ BOX (TYP) . 

8" C900 DRI B PVC WATER MA IN 

( MAINTA IN 36" COVER) ~ 

8" Ml GATE VALVE W/BOX """\ 

~-- - ____ \ - - - - - -

1l 13 
N t;; 

w 
r . - . (/') 

w 
7 /\ ~ 

w 
<f) 

0 

I 4 + w::::::: 
-~ 

_____ 1s.:::_oo =:5 16+00 ~ 
_,,-/ 

0 

- ~ 5 
---~----

<{ 
I----~ <f) 

11 
~ 
~ DIRECT BURIED 
Y COPPER CABLE ~ 1.0" DIA f"-:t=:t=±± HOR SCALE: 1"=50' 

IN SERVICE I- VER SCALE: 1"= 10' 

? (SEE NOTE I ) 

·1 l I I I I I 
z _.., 

Be-

Prop. Finished Grade b I I I I I I I I I I I I I I I I= ~; aGVI 5+00 oo (] 6 oo Lt) I I I I I I I I I I 
~ • 
I e 
~ 
:!'. 

5 
~ 

~ 
~ 
'.:< 
:; 

"' ~ 
~ 
~ 

~ 
~ 

! 
" 
~ 

10+00 10+50 11+00 I 1+50 12+00 

7 

Prop. 8" WM ~ 

12+50 13+00 13+50 14+00 

NOTES: 
1. FOR REFERENCE ONLY. ATT-D PROVIDED 

APPROXIMATE LOCATIONS OF EXISTING 
UTILITIES ON 5/27/2020. CONTRACTOR 
TO LOCATE ALL UTILITIES BEFORE 
CONSTRUCTION . 

I I I I 

14+50 15+00 15+50 16+00 16+50 17+00 

8 

~ L -----------------:.:-:,:-:v:-,:-:s=-,:-:o:c•::-s:::------ ------- ,--:Cc;;;;:- .--a-1---::;- -=c.;: ;:~-:;----T---~H~E;;R-;;N-:;A-;;N:;:D;;:O;--;::C;;O;-;U-;;N:;T~Y-, -;:D;;P;;W-;;----,----------- ---------T~:;-;-1 
~ DATE DESCRIPTION DATE DESCRIPTION ~ §- ENGINEERING DIVISION 

UTllLllTY ADJUSTMENTS I J ! 

SHEET 
NO -~- -- ,__, 

ROAD NO. 
,-1~...,::;~1-

BRIAN M. MALMBERG. P.E #59405 

COUNTY 

HERNANDO 
COUNTY 

PURCHASE ORDER NO. 

T I 9-RG0093/ PH C-3B 
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31 
I-w 
w 
I 
(/) . 
w 
w I I (/) w 
0 
0 7+00 7 + --" ..-< 

<t = 
I- -- -·· 
(/) 

!I ~ 
~ 

C 

Y' 

C ,.. 

. 

" 

-,.. 
Y' 

17+00 17+50 

DESCRIPTION 

8" C900 OR18 PVC WATER MAIN 

'""""' ,.. "~" \ r 8" Ml GATE VALVE W/ BOX 

\ -- ~ -· --"- X-

I \. _,,,,,,,,- NI t / I 
w 

) 18+00 "-- I 9+0Q, 89° 38' 38" E I 2o+ou---_ 21+00 "-- 'Z2+00 

/ 
_, ,_ - / -

1963.60 

------ / 
~ 

~ ----- ·- . - ··•- --------. •·• · •• ·•- -- -- ---- --- -- - ------

8" GV 
Prop. Finis hed Grade Sta. 20+00.00 (16.00 Lt.) 

I 

, 
Prop. 8" WM 

I 

18+00 18+50 19+00 19+50 20+00 20+50 2 1+00 21+50 22+00 

REVISIONS ~ F-;_ H ERNANDO COUNTY, DPW 
DATE DESCRIPTION 

ENGINEER I NG DI VI SI ON -~- ----· ROAD NO . COUNTY PURCHASE ORDER NO. 
,-. ,_..n .... nv, ......,... 

I HERNANDO 
BRIAN M. MALMBERG, P E. #59405 COUNTY 

I 9 - RG0093/PH 

13 i I-
w 
w 
I 

lQI- (/) 

w 

I / 
w 
(/) 

w 0 

"' 23+0 
0 
+ - - +- " / ..-< 

--,. <t 
I----- -· .. -·- ·-• · •- (/) 

11 
" HOR SCALE: 1"= 50' 

VER SCALE : 1"= 10' 

. 

;: 

22+50 23+00 

SHEET 
NO 

UTllLllTY ADJUSTMENTS !2! 
C-39 



!I 
8" C900 DR I B PVC WATER MAIN 

(MAINTAIN 36" COVER) 

tu-~~ 
LU 
I 
(/) 

LU 
LU 
(/) 

0 
0 
+ 
" .... 

~ 

~ 
::;: !I 

! ti~--·.-

f 
~ 
§. 
\1 
~ • 
f 
~ 
~ 
:,: 

0 
C 
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~ 
~ 

~ z 
if 

! 
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M 
N 

23+00 

~c 

Prop. Finished Grade 

,-~ 

-

Prop. 8" WM 

vv 

--
23+50 24+00 

·~ 
18" Ml CAP 

. I 
8" Ml GATE VALVE W/ BOX 8" Ml GATE VALVE W/ BOX 

\ 1 ' - -

8" GV 
Sta. 25+00.00 (16 .00 Lt .) 

--

" ~ -

, 

24+50 25+00 25+50 26+00 

INSTALL PERMANENT 
BLOW-OFF HYDRANT 

SAMPLE POINT #2 

BLOW OFF HYDRANT 
Sta . 27+72.00 (16 .00 Lt .) 

8" GV 
Sta . 27+67.00 (17 .00 Lt.) _ r\: 

' 
~ ' 

, 

8'' TEE 
Sta. 27+67.00 (16 .00 Lt.) 

26+50 27+00 27+50 

~1mm1~ 
29+0 -----, -

-

~, 

-

~ 

' 

~ 

5-S,-

28+00 28+50 29+00 

1 

HOR SCALE : 1"=50' 
VER SCALE : 1"= 10' 

~ L-----------------::,-::,c-:vc-,-::s-::,:-:o:-:•:-,s,----------------,---:Cc::;;::-- __,..-----:-al---::-::;;;::-;:.;:--- --,------:H~E;:;R-;;N--;;A-;;N-;:D:;:0:--;:-C;:;0;-;U-;;N:;:T;;-Y-, -;:D;-;:P;;;W;----,---- ----------------T-;-:=-;:-1 
~ DATE DESCRIPTION DATE DESCRIPTION ~ e: ENGINEERING D IVISION ----___ _.:::::~==- I ROAD NO. I COUNTY I PURCHASE ORDER NO. UTILJlTY ADJUSTMENTS !3! 

SHEET 
NO 

pg, -....!3.· •~~,_,_ HERNANDO 
COUNTY BRIAN M. MALMBER G. P.E. # 59405 

19-RG0093/P H C- 40 
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DRAWING 
NOTTO SCALE 

TAPPING SLEEVE (SADDLE) 
SEE NOTE 14 

BRASS TAG 
SEE NOTE 12 

t-----2◄" -----< 

CAST IRON ACCESS LIO ----~ 
see NOTE , s 

~=~Ill;:;:; 

AIR BLE 
OFF FI 

,-----+--- CAST IRON ACCESS LIO 
SEE NOTE tS 

3" THREADED PLUG 
SEE NOTE lt6 

CONCRETE VAL VE PAD 
SEE NOTE 13 

#10AWGLOCATORWRE 
ATTACHED TO TOP OF PIPE 

SEE NOTE #6 

T 
~ BRASS TAG T e SEENOTE#6 

2◄" • • 2◄" 

l 0 l 
------------•s------------, 

-WATER" ON CAST IRON LIDS AND PAINTED BLUE 

GRADE 

7' BLOWOFF/fLUSHING HYDRANT 
SEE NOTE #1 

!!!j 
ITT 

500 POU ND CONCRETE THRUST 
BLOCK. SEE DETAIL #11 

=1 
T"T"T_ Z' GA.LV. ELBOW 

! I j NOTES 
0 

PRE-CAST CONCRETE 
SUPPORT PAO 
SEE NOTE • 1 

NOTES 
PRECAST CONCRETE SUPPORT PADS 

(16"ll8"x'" MINIMUM SIZE) 

C 

~ 
3 
" 
"' ~ 
" ,. 
~ 

~ 

1. PRE-CAST CONCRETE GATE VALVE SUPPORT PAD, 16''x8''x4" MINIMUM. INSTALL MINIMUM DISTANCE FROM FLANGE TO FLANGE. 
2. BRASS TAG STATING WATER OR SEWER, VALVE SIZE, YEAR OF INSTALLATION ANO THE NUMBER OF TURNS TO OPEN OR CLOSE THE 

VAL.VE. 
3. 24"x24''x6" POURED IN PLACE CONCRETE VALVE PAD \/.JITH ONE (1) #4 REBAR AROUND THE PERIMETER OF THE PAD. 
4. TAPPING SLEEVE (SADDLE) BODY TO BE EPOXY COATED, SECURED V\o1TH STAINLESS STEEL BOLTS, NUTS AND WASHERS. NOTE SIZE 

ON SIZE TAPS SHALL BE FULL~ STAINLESS STEEL SLEEVES. 
5. CAST IRON ACCESS LIDS (A) 'WATER'" CAST ON U DAND PAINTED BLUE. 

(B) "SEWER" CAST ON LID AND PAINTED GREEN. 
6. LOCATE IMRE SHALL BE #10 A\/1/G SOLID COPPER ANO STUB UP 2 FEET ABOVE THE VALVE PAD, INSULATION COLOR SHALL BE BLUE 

FOR WATER AND GREEN FOR SEIAIER. BOND LOCATE WRE FROM TAP TO LOCATE IMRE ON MAIN. A PVC FLUSH MOUNT PLUG SHALL 
BE REQUIRED 

1. BLOW OFF/FLUSHING HYDRANT SHALL BE A KUPPERLE FOUNDRY, MODEL #TF550. 
2. CAST IRON ADJUSTABLE V/IJ...VE CAN SHALL BE Tv\lO PIECE WTH LIO SUCH AS TYLER MFG. OR HCUO APPROVED EQUAL THERE 

SHALL BE NO DUCTILE IRON OR PVC PIPE ALLOWED BElV'vEEN THE GATE VALVE AND THE V/IJ...VE CAN. 
3. 48"X24"X6'' POURED IN PLACE CONCRETE VALVE PAD 'v\1TH ONE (1) #4 REBAR AROUND THE PERIMETER OF THE PAO. 
4. #10 AI/I/G LOCATOR WRE SHALL BE SOLID COPPER WRE AND STUB UP 2 FEET ABOVE THE VALVE PAD. INSULATION COLOR SHALL 

BE BLUE FOR WATER. BOND LOCATE V'v1RE FROM HYDRANT TO LOCATE IMRE ON MAIN. A PVC FLUSH MOUNT PLUG SHALL BE 
REQUIRED. 

5. Z' GATE V/IJ...VE SHALL BE RESILIENT Vv£0GE TYPE 'MTH THREADED PIPE CONNECTIONS AND A 4S HAND V\otiEEL TO OPERATE 
VALVE. MANUFACTURER SHALL BE AFC , AVK OR HCUD APPROVED EQUAL. 

6. BRASS TAG STATING WATER, VALVE SIZE, YEAR OF INSTALLATION AND THE NUMBER OF TURNS TO OPEN OR CLOSE THE V/IJ...VE. 

NOTTO SCAL 

HERNANDO COUNTY I WATER AND SEWER I HERNANDO COUNTY 
UTILITIES DEPARTMENT WET TAP VALVE INSTALLATION DETAIL UTILITIES DEPARTMENT 

PERMANENT BLOW-OFF HYDRANT 
INSTALLATION DETAIL 

g' 15365 CORTEZ BOULEVARD I I I 15365 CORTEZ BOULEVARD 11 DETAIL· 9 I I I 
BROOKSVILLE. FLORIDA 34613 I DETAIL: 

1 DATE· JUNE 2019 BROOKSVILLE, FLORIDA 34613 . DATE: JUNE 2019 
~II OFFICE: (352) 754-4037 FAX: (352)754-4485 I PREVIOUS D-1 I . OFFICE: (352) 754-4037 FAX: (352) 754-4485 I PREVIOUS D-10 I 11 

" 
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N 

:a: 
ol f-----------------------------------~------------~-----------------~--------------------.----7 0 REVISIONS - - •- - ·- · ··-·· 

~ DATE DESCRIPTION DATE DESCRIPTION Ccasfal:, .. 
"""""' --~---_, __ ,, .. ,_. __ 

BRIAN M. MALMBERG. P.E. #59405 

ROAD NO. 

HERNANDO COUNTY. DPW 
ENGINEER/NG DIVISION 

....s2!:!!!I!_ 
HERNANDO 

COUNTY 

PURCHASE ORDER NO. 

19-RG0093/PH 

UTJILJITY DETAJILS U J 

SHEET 
NO 

C-4 1 
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PIPE S12[ (INCHES) . • • 10 12 ,. 10 ,. 20 ,. 
11l° BENO 2(3) 3(4) <(5) 5(6) 6(6) 6(7) 7(8) 8(9) 8(9) 9(11) 
22j· BEND 5(5) 6(7) 8(9) 9(11) 11(12) 12(14) 13(16) 15(17) 16(18} 18(21) 
45' BENO 9(10) 12(14) 16(18) 19(22) 22(25) 25(28) 27(32) 30(35) 33(J8) J7(4J) 

90' BEND 21(24) 29(33) 37(44) '4(52) 52(60) 59(68) 65(76) 72(83) 78(91) 90( 10<) 

CAPPED ENO • 43(61) >9(85) 78(111) 9J( 132) 109(155) 12•(177) 139(198) 153(218) 167(238) 194(277) 

IN-UN[ VALVE •• 35(50) 49(71 ) 6"(92) 77(111) 90{ 1JO) 103{1.ffl) 115(1155) 128(182) 139(198) 160(230) 

DUCTILE IRON PIPE RESTRAINED JOINTS FOR HORIZONTAL FITTINGS 

PIP£ SIZE {INCHES • 6 8 10 12 ,. 16 18 20 ,. 
11. BEND 5(6) 6\9) 8(11) 10(13) 11(16} 13(18) 14(20} 15(22) 17(24) 20(28) 
22" BENO 9(12) 12( 17) 16(22) 19(27) 22(31) 25(36) 28{◄0} 31(44) 34(48) 39(56} 
45· BENO 18 25 25£35 32 46 39 55 45£ 65 52 73 58 82 .... 69 99 81 115 

90' BENO •3(61 ) 59(8') 78(111) 93(132) 10Q(155) 124(177) 139(198) 153(218) 167(238) 194(277) 

DUCTILE; ll~ON PIPE RESTRAINED JOINTS FOR VERTICAL FITTINGS 

BRANCH (INCHES) . 6 8 10 12 ,. 16 18 20 2• . 21{30) . 11( 15) .10("4) . O(0) 31(«) '6(79) 

"' !, " 0(0) 2J(32) :10(71) 71(101) 

~ " 0(0) 15{21) 44(62) 55{94) 87(123) 

,;, ,. O(0) 5(0) 37()3) 61(87) 82( 117) 101( 144) .0 
" Qi0) 0(0) 31(44) S6{79) 78(111) 98(139) 116(166) 

" O(0) O(0) 2'(34) ,c,(71) 73(11») e,11.,.) 113(161 ) 130(18.S) 

20 O(0) 0(0) 17(2•) <>(53) H(INI) 90(1211) 109(156) 127(181) 144(:lm) 

,. Qi0) 0(0) 2(3) 33(•8) '6{04) 81(118) 102{1,e) 121(172) 138(11117) 171(244) 

DUCTILE IRON PIPE TEE RESTRAINED JOINTS 

NOTES 

1. THE PROGRAM "THRUST RESTRAINT DESIGN FOR DUCTILE IRON PIPEM ON THE DUCTILE IRON P1PE RESEARCH ASSOCIATION (DIPRA) 
\NEB SITE WAS USED TO CALCULATE THE LENGTH OF RESTRAINED JOINTS. THE CALCULATIONS ARE BASED ON lYPE 3 LAYING 
CONDITIONS, SANDY/SILTY SOIL DESIGNATION, 3.0 FEET MINIMUM COVERAGE AND 150 PSI OPERATING PRESSURE Vv'ITH A 1.5 TO 1 
SAFETY FACTOR. THE LINEAR FEET SHOl,,\-N ARE MINIMUM REQUIREMENTS. 

2. THE NUMBER IN PARENTHESIS REPRESENTS LINEAR FEET OF RESTRAINT FOR PVC PIPE ANO POLY 'WRAPPED DUCTILE IRON PIPE . 
3. THE LINEAR FEET OF PIPE IS MEASURED FROM THE FITTING OR VALVE OUT TO THE AMOUNT SHOVvN ON THE CHART. ANY BELL OR 

JOINT WTHIN THAT MEASUREMENT SHALL HAVE ABELL OR JOINT RESTRAINT INSTALLED. 
4. ALL BENO FITTINGS SHALL HAVE RESTRAINTS INSTALLED PER THE CHART IN BOTH DIRECTIONS. 
5. BRANCH SIDE OF TEE IS TO BE RESTRAINED PER THE CHART. 

• CAPPED ENDS ALSO INCLUDES VALVES INSTALLED AT THE ENO OF THE PIPE . 
... IN-LINE VALVES SHALL BE RESTRAINED IN BOTH DIRECTIONS THE AMOUNT SHOVvN ON CHART. 

NOTES: 

STAGE 1 

lf10AV\'G 
LOCATE !Jl.-1RE 

TAPED TO PIPE 

UNDtSTURBED 
EARTH 

MAGNETIC 
LOCATOR TAPE 

STAGE 3 

MAGNETIC 
LOCATOR TAPE 

18"MIN. 

STAGE 2 

EXCAVATED MATERIAL, 
MAY CONTAIN STONES 

LESS THAN 3" DIA. 

SELECTE D BACKFILL 

TAMPED BEDDING 

SPECIAL BEDDING "B" 
CRUSHED STONE 

('VvET CONDITIONS) 

1. SELECTED BACKFILL MATERIAL SHALL BE CLEAN SOIL. FREE FROM STONES. ROCKS 
AND OTHER DEBRIS. SOIL SHALL BE APPROVED BY HCUD. 

2. #10 AWG LOCATE WIRE SHALL BE ATTACHED TO THE TOP OF THE PIPE EVERY 
48-INCHES. 

3. LOCATE TAPE SHALL BE INSTALLED 18-INCHES ABOVE THE PIPE. 

NOT TO SCALE 

HERNANDO COUNTY I PIPELINE JOINT RESTRAINT SPECIFICATION DETAIL I HERNANDO COUNTY PIPE BEDDING DETAIL 
UTILITIES DEPARTMENT ~======:::;--;::========~ UTILITIES DEPARTMENT 

15365 CORTEZ BOULEVARD I DETAIL· 12 11 I 15365 CORTEZ BOULEVARD 11 DETAIL· 13 11 I 
BROOKSVILLE, FLORIDA 34613 . DATE: JUNE 2019 BROOKSVILLE, FLORIDA 34613 . DATE: JUNE 2019 ~ 11 OFFICE: (352) 754-4037 FAX: (352) 754-4485 I PREVIOUS 0-15 I OFFICE: (352) 754-4037 FAX: (352) 754-4485 I PREVIOUS 0-16 I I 

;.; 

~ 

0 

~ RE VISIO N S , 
O DATE DESCRI PTION DATE DESC RI PTION Qar=:!al·~~.. HERNANDO COUNTY, DPW 

"11-:::·~llil:l:H=-~~-~-~~''.:;_;··::·'.;." ;;;::_ ENGINEER/NG DIVISION 

5

~ ~ ET ---==-' __,:. - -· ROAD NO. COUNTY PURCHASE ORDER NO. UTJIL JITY DE TAJILS (21 
-

1-~r- HERNANDO 
COUNTY BRIAN M. MALMBERG, P.E. #59405 

J 9-RGOO93/PH C-42 



~ 

~ 
,-: 

i 
i 
t 
§ 

ffi 
i 
l 
i 
il 
:,; 

0 
C 
~ 

;l 

~ 
:.; 

i 
~ 

~ 
~ 

~ 
~ 

e 
;.; 

M 
N 

~ 
;:; 

LOCATION OF PUBLIC WATER SYSTEM MAINS IN ACCORDANCE WITH F.A.C. RULE 62-555.314 

OTHER PIPE HORIZONTAL SEPARATION CROSSINGS (1) JOINT SPACING AT CROSSINGS 

(FULL JOINT CENTERED) 

n WATERMAIN 
ALTE~'MM 

r-i WATER MAIN ~ 
STORM SEWER, 

3 FE f T MINIMUM 

12 INC ES MINIMUM, 

1111 II STORM WATER FORCE MAIN , EXCEPT FC RSTORMSEWc:R, WATER MAIN 
THEN 6 IN HES IS MINIMUM, 

RECLAIMED WATER (2) 12 INCH S PREFERRED 

h r< h d 
~ 

r-i WATER MAIN d n WATERMAIN 
ALTER'NM 

VACUUM SANITARY S EWER 10 FEE~i
1
REFERRED 12 INCHES I REFERRED 111 1 WATER MAIN II 

3 FEE MINIMUM 6 INCHES MINIM UM 

r-i ~ h r< ~ 

n WATERMAIN 
ALTE~~M 

GRAVITY OR PRESSURE, r-i WATER MAIN ~ 
SANITARY SEWER, 

12 INC ES MINIMUM, 
1111 WATER MAIN II 10 FEET i;REFERREO EXCEPT FO GRAVITY SEINER, 

SANITARY SEWER FORCE MAIN , 6 FEET INIMUM (3) THEN 6 IN HES IS MINIMUM, 

RECLAIMED WATER (4) 
12INCH S PREFERRED 

h r< h d = 
ON-SITE SEWAGE TREATMENT 10 FEET MINIM UM --- ----
AND DISPOSAL SYSTEM 
NOTES: 
--(1) WATER MAIN SHOULD CROSS ABOVE OTHER PIPE . WHEN WATER MAIN MUST BE BELOW OTHER PIPE, THE MINIMUM SEPARATI ON IS 12 INCHES. 

(2) RECLAIMED WATER REGULATED UNDER PART Ill OF CHAPTER 62-610, F.A.C. 
(3) 3 FEET FOR GRAVITY SANITARY SEWER WHER E THE BOTTOM OF THE WATER MAIN IS LAID AT LEAST 6 INCHES ABOVE THE TOP OF THE 

GRAVITY SANITARY SEWER. 
(4) RECLAIMED WATER NOT REGULATED UNDER PART Ill OF CHAPTER 62-610, F.A.C. 

DISCLAIMER-THIS DOCUMENT IS PROV10EO FOR YOUR CONVE NIENCE ONLY. PLEASE REFER TO F.A.C. RULE 62-555.314 FOR ADDITIONAL CONSTRUCTION REQUIREMENTS. NOT TO SCALE 

HERNANDO COUNTY 

I FDEP PIPELINE SEPARATION DETAIL I UTILITIES DEPARTMENT 
15365 CORTEZ BOULEVARD 

BROOKSVILLE, FLORIDA 346 13 I DETAIL: 14 
11 I OFFICE: (352) 754-4037 FAX: (352) 754-4485 I PREVIOUS D-17 

DATE: JUNE 2019 I 
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BRASS TAG 
SEE NOTE #2 

ACCESS LID 
SEE NOTE #4 I ,.. 

1 ~ '"~~ :,: :;"" ----i------..f 
J----------'---l 

FINISH GRADE 

3" PVC SCH40 
THREADED FEMALE ADAPTER 

LOCATE 'MRE 
SEE NOTEjl'S 

LOCATE'MRE 
SEE NOTE#S 

PtPE MAIN 

P.V.C. OR 0.1.P. 

CONCRETE VALVE PAO 
SEE NOTE #3 

14 REBAR MINIMUM, (TYP) 

""""----- HIGHUNE ROADWAY VAL VE BOX OR EQUAL 
36" ANO GREATER FROM FINISHED GRADE 
INTEGRAL I/AL VE KEY SHALL BE INCLUDED 

(EXCEPT RECLAIMED WATER) 

CABLE TIES (TVP .) 

LOCATE WRE 
SEE NOTE #5 

PIPE MAIN 

P.V.C. OR 0 .1.P. 

GATE VALVE SUPPORT PAD 
SEE NOTE #1 

ARI D-040 AIR RELEASE VALVE 

POLYETHYLENE TUBING (P.E,T.) 
SEE NOTE 13 

LOCATEWRE 
SEE NOTE #4 

,_ _____ 30" ------

ROW 

~;·r ._; ·'• ~--~ 
,, C, .. :. 't"-.~ -·--·-·t>> 

==I 
STAKE SUPPORT 11 

11:=itlll I 
-I 11 111 

ALUMINUM OR STAINLESS STEEL 
KENDORF CHANNEL 'MTH 
S.S. STRAP· 3' MINIMUM 

SERVlCE TAPPING SADDLE 
SEE NOTE 1'2 

-1 11-1 

i II NOTES 
NOTES: 

1. CORPORATION STOPS SHALL BE FORD #F1100-4-NL (11 OR #FB1100-7-NL (2") . /5 

~ 
~ 
'.:< 
:; 
i 

~ 

" ;< 

iii 

~ 
rt 

1. PRE-CAST CONCRETE GATE VALVE SUPPORT PAD, 16"x8"x4" MINIMUM. INSTALL MINIMUM DISTANCE FROM FLANGE TO FLANGE. 
2. BRASS TAG STATING WATER , SE\'\ER OR RECL..AJMED WATER, VALVE SIZE, YEAR OF INSTALLATION AND THE NUMBER OF TURNS TO 

OPEN OR CLOSE THE VALVE. 
3. 24''X24"x6'" POURED IN PLACE CONCRETE VALVE PAO \MTH ONE (1) #4 REBAR AROUND THE PERIMETER OF THE PAO. 
4. CAST IRON VALVE CAN AND LIDS (A) WATER VALVE CAN LIDS· 'WATER" CAST ON LIOANO PAINTED BLUE. 

(8 ) SE'v'\'ER VAlVE CAN LI DS · HSEWERH CAST ON LIOAND PAINTED GREEN. 
(C) RECL..AJMED WATER VALVE CANS (EX- RUSSCO #VB-2503, STAR #VBFLRW). • "RECL..AJMEO 

WATERH CAST ON LI D AND PAINTED PURPLE. 
5. LOCATE YVIRE SHALL BE #10 AWG SOLID COPPER AND STUB UP 2 FEET ABOVE THE VALVE PAO, INSULATION COLOR SHALL BE BLUE 

FOR WATER, GREEN FOR SEWER ANO PURPLE FOR RECLAIMED WATER. A PVC FLUSH MOUNT PLUG SHALL BE REQUIRED. 
6. All GATE VALVES SHALL BE RESILIENT SEAT WEDGE , MJx MJ\MTH A 2'' OPERATING NUT THAT OPENS COUNTER CLOCK\MSE. GATE 

VALVES SHALL BE AFC, AVK, KENNEDY OR HCUO APPROVED EQUAL. 

NOTTO SCALE 

2. SERVICE TAPPING SADDLES SHALL BE TPS SERIES "T3" OR HCUD APPROVED EQUAL. 
3. ARV LINES SHALL BE P.E.T. (SOR 9) . WATER P.E.T. SHALL BE BLUE IN COLOR AND RECLAIMED WATER P.E.T. SHALL BE 

PURPLE IN COLOR. ENDOT MFG OR HCUD APPROVED EQUAL. 1• - 2• BASED ON APPLICATION AND HCUD APPROVAL. 
INSTALL INSERTS PER HCUD SPECIFICATIONS. 

4. LOCATE "'1RE SHALL BE #10 AWG SOLID COPPER: INSULATION COLOR SHALL BE BLUE FOR WATER AND PURPLE FOR 
RECLAIMED WATER. LOCATE "'1RE SHALL BE BONDED TO THE LOCATE "'1RE ON THE MAIN LINE. ATTACHED TO THE 
P.E.T. AND INSTALLED INTO THE ARV ENCLOSURE. 

5. ARV ENCLOSURES SHALL BE WATER PLUS CORPORATION MODEL #ARV-H-30 OR HCUD APPROVED EQUAL. 
ENCLOSURES SHALL BE BLUE IN COLOR FOR WATER AND PURPLE IN COLOR FOR RECLAIMED WATER. 

6. CONTRAC TOR SHALL PROVIDE HCUD A PIN-ALLEN WRENCH FOR EACH ENCLOSURE INSTALLED. 

NOTTO SCALE 

HERNANDO COUNTY IGATE VALVE, VALVE PAD AND LOCATE WIRE ASSEMBLY I HERNANDO COUNTY 
UTILITIES DEPARTMENT INSTALLATION DETAIL UTILITIES DEPARTMENT 

POTABLE AND RECLAIMED WATER 
AIRNACUUM RELEASE VALVE 

15365CORTEZ BOULEVARD I DETAIL' 19 11 I 15365 CORTEZBOULEVARD DETAIL· 22 11 I 
BROOKSVILLE, FLORIDA 34613 . DATE: JUNE 201 9 BROOKSVILLE, FLORIDA 3461 3 · DATE: JUNE 201 9 ! 11 OFFICE: (352) 754-4037 FAX: (352) 754-4485 I PREVIOUS D-23 I O FFIC E: (352) 754-4037 FAX: (352) 754-4485 PREVIOUS D-25 I 1 
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VALVE REQUIRED BEFORE 
HYDRANT METER ASSEMBLY 

FINISH 
GRADE 

NOTES: 

90' BENO 

HCUD INSTALLED HYDRANT METER ASSEMBLY 

1T MINIMUM 

90" BENO 90" BENO 

1. JUMPER METER ASSEMBLY SHALL BE PROPERLY SUPPORTED AT ALL TIMES. 
2. CONTAC T HCUD TO SIGN UP FOR A HYDRANT METER ACCOUNT. 

FOEP REQUIRED 
SAMPLE POINT 

NOT TO SCALE 

'?Z.._V,"< /" 

NOTES: 

3/4' HOSE BIB FOR SAMPLING \o\1TH 
THREADED HOSE END REMOVE D 

CUR~~~~~~ALVE -mJ 

BLUE P.E.T. 
SEE NOTE • 3 

CORPORATION STOP SERVICE VALVE 
SEE NOTE #1 

. ...... -~--- TAPPING SADDLE 
SEE NOTE M2 

1. CORPORATION STOPS SHALL BE FORD #F1100-4-NL. 
2. SERVICE TAPPING SADDLES SHALL BE TPS SERIES "T3" OR HCUD APPROVED EQUAL. 

RN/ 

3. THE BLUE P.E.T. IS TO BE REMOVED AND THE CORPORATION STOP SERVICE VALVE CLOSED AND CAPPED OFF 
AFTER THE WATER SAMPLES ARE COLLECTED AND THE SYSTEM IS PLACED INTO SERVICE BY FDEP. 

4. THE CONTRACTOR CAN NOT TAKE THEIR OWN SAMPLES. THE CONTRACTOR MUST USE A STATE CERTIFIED LAB 
THAT WILL COLLECT THE SAMPLES AND COMPLETE THE TESTING OF THE SAMPLES. 

HERNANDO COUNTY 11 TEMPORARY WATER SERVICE CONNECTI ON/ HERNANDO COUNTY 
TEMPORARY SAMPLE POINT UTILITIES DEPARTMENT I J TEMPORARY METER DETAIL UTILITIES DEPARTMENT 

~ 
fil 
~ 
~ 15365 CORTEZ BOULEVARD I DETAIL· 42 11 I 15365 CORTEZ BOULEVARD 11 DETAIL· 44 11 I 

BROOKSVILLE, FLORIDA 3461 3 . DATE: JUNE 201 9 BROOKSVILLE, FLORIDA 34613 . DATE: JUNE 201 9 ! JI OFFICE: (3521754-4037 FAX: (352\ 754-4485 I PREVIOUS D-44 I OFFICE: (352) 754-4037 FAX: (352) 754-4485 I PREVIOUS D-47 I 11 
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D-3 COUNTY ['L. 1 1 

L.iu, • ..., "B 
DETAIL V-02 ROAD NAME? 

I I DEAD END-+ I 
W14- 1AR 

18"x 18 " 
ROl -1 

24" WHITE STOP BAR 

50 LF OF 6" 
DOUBLE 
YELLOW 
STRIPE 

6" SOLID WHITE STRIPE 

S89°38'38.17"E 1963.60' 

24"x24" 
W02-1 

6" SOLID WHITE STRIPE 

30"x30" 
W14 - 1 

6" SOLID WHITE STRIPE 

6" SOLID WHITE STRIPE 

i 
15+00 

i 
20+00 

~ L---------- --- ----,•-,E"'v"1""s"1""0CCNC'.S:--------------.----=,.=,.- .__._.------:;--=-== ~---,----;H-;E-;:R;;;;NA-:;-;;N;;D:;;O:-C-;:O;;-U;-;N;:;-;:T~Y.-;::D;;:P;;;W;-----r----- ---------------T---::sH:;;E::E~TI 

iii' DATE DESCRIPTION DATE DESCRIPTION ~ . , -- ENGINEER/NG DIVISION SIGNING & PA VEMEN T MARKING NO 

-e-:...,...7•:;;;:;..;.: _, ROAD NO. HE~o~~~DO PURCHASE ORDER NO. PLAN ( l J 

COUNTY BRIAN M. MA LMBERG. P.E. # 59405 
19- RGOO93/PH 

C- 46 
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6" SOLI D WHITE STRIPE 

6" SOLI D WHITE STRIPE 

I 
/ 

/ 
/ 

I 
1 
I 
I 
1 
I 
I 
j 

I 
I 

30+00 

18"x 18" 
OM4-1 

TEMPORARY ROAD END 
12"x24" 
(SEE DETAIL IV-2 1) 

6" SOLID WHITE STRIPE 

25+00 

6" SOLI D WHITE STRIPE 

50 LF OF 6" 
YELLOW STRIPE 

~ \ 
\-: ... 
u'> ', 

~ \ 
:c. \ 
\.) .. 
0 ', 
0 ... 
:i ... 

_l ', 

:c. ... 
I;::. \ 

i 

\ 

i ----

3 -------------
-----------
----------

··, ~\ 
K ,.. wemm:_____j 

\ --------2 L----------------~~---,-,.,---,------- --------,--,=-----::---=-==---,----;;;::;:;-;;-:-;;-;;:;;---;:-;:;;;;:;:;:;;-;:;-;;;;:;-----,- -------------------T--::::-:-1 2l' REVISIONS ec~::::.- HE RNANDO COUNTY. DPW SHEET 

~ DATE OESCRIPTION DATE D SCRIPT/ON ~~- -- ENGINEERING DIVISI ON SIGNING & PAVEMENT MARKING NO 

__,_... ROAD NO . COUNTY PURCHASE ORDER NO. PLAN <2) 
HERNANDO 19-RGOO93/PH -~-----· ,,,,17 ..... ,1-•---

HMI0001'"1 

BRIAN M. MALMBERG, P.E. # 59405 COUNTY 
C-47 
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ELEVATION 

6' - 12' 
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Q'l a 
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-f% I PLAN V J(',/ 
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NO 
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COMIJUNICATIONS 
MARKER OR PAINT 

(TYPICAL) 

EX H044 5 
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·± ( I 
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Exhibit "F' 

[See attached copy of20' Wide Utility Easement Sketch] 
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