



EVALUATION TABULATION
 PQ# No. 23-T00040/AP Q 35
Rehabilitation of Hermosa West Lift Station
 RESPONSE DEADLINE: May 27, 2025 at 10:00 am
 Report Generated: Wednesday, May 28, 2025

SELECTED VENDOR TOTALS

Vendor	Total
Deeb Construction & Development CO	\$482,258.04

TABLE 1

						Deeb Construction & Development CO	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	
X	1	Wet well and Valve Vault Refurbishment (valves, check valves, cam lock, pump rails, pedestals)	1	LS	\$215,609.01	\$215,609.01	
X	2	Install Pumps (Ebara 7.5 HP 80DLMKFU65.5 230 Volt 3 phase)	2	EA	\$37,951.10	\$75,902.20	
X	3	Install new 3-phase electric service	1	LS	\$48,489.59	\$48,489.59	
X	4	Refurbish and coat existing Lift Station Well	1	LS	\$15,288.38	\$15,288.38	
X	5	Pressure Cleaning, Sand Blasting, Coating, Epoxy	1	LS	\$31,970.63	\$31,970.63	
X	6	Parts and Installation (pedestals, rails, brackets, control panel)	1	LS	\$59,357.97	\$59,357.97	
X	7	Parts and Installation (data flow equipment and antenna)	1	LS	\$35,640.26	\$35,640.26	

EVALUATION TABULATION
 PQu No. 23-T00040/AP Q 35
 Rehabilitation of Hermosa West Lift Station

Selected	Line Item	Description	Quantity	Unit of Measure	Deeb Construction & Development CO	
					Unit Cost	Total
Total						\$482,258.04

VENDOR QUESTIONNAIRE PASS/FAIL

Question Title	Deeb Construction & Development CO
Bid Confirmation	Pass
Anti Human Trafficking Affidavit	Pass
Foreign Countries of Concern	Pass

Alisa Pike

5-28-25