

Quote

Date: 11/8/22
To: Sam Tubolino

Project: Delta Woods Tennis
Brooksville, FL
Ref: 208778

Sourcewell

Master Project: 199030, Contract Number: 071619-MSL, Expiration: 08/27/2023

Category: Sports lighting with related supplies and services

All purchase orders should note the following:
Sourcewell purchase – contract number: 071619-MSL

Quotation Price – Materials Delivered to Job Site and Installation

Field Description	QTY	\$ Per	Total
Tennis Courts - 4 Across (North & South Courts)	2	\$ 69,380	\$ 138,760
Demo of existing fixtures	48	Included	Included
Installation of Fixtures to existing poles	10	Included	Included
Connect to existing controls	1	Included	Included
Surge Protection Per Pole	10	Included	Included
Project Manager	1	Included	Included
Total Install based on RS Means	1	\$ 22,950	\$ 22,950

TOTAL	\$	161,710
--------------	-----------	----------------

Sales tax is not included.

Pricing furnished is effective for Calendar year 2022 unless otherwise noted and is considered confidential.

SportsCluster® system with Total Light Control – TLC for LED™ technology

Guaranteed Lighting Performance

- Guaranteed light levels of 30fc and uniformity of 2.5:1

System Description

- Galvanized Steel Crossarm Assemblies
- Factory wired and tested remote electrical component enclosures & Pole length, wire harnesses
- Mounting hardware for poletop luminaire assemblies and electrical components enclosures
- Disconnects & UL Listed assemblies

Operation and Warranty Services

- Product assurance and warranty program that covers materials and onsite labor, eliminating 100% of your maintenance costs for 10 years
- Support from Musco's Lighting Services Team – over 170 Team members dedicated to operating and maintaining your lighting system – plus a network of 1800+ contractors



Installation Services Provided

See attached scope of work

Payment Terms

Musco's Credit Department will provide payment terms.

Email or fax a copy of the Purchase Order to Musco Sports Lighting, LLC:

Musco Sports Lighting, LLC
Attn: Amanda Hudnut
Fax: 800-374-6402
Email: musco.contracts@musco.com

**All purchase orders should note the following:
Sourcewell purchase – contract number: 071619-MSL**

Delivery Timing

Choose an item. for delivery of materials to the job site from the time of order, submittal approval, and confirmation of order details including voltage, phase, and pole locations.

Due to the built-in custom light control per luminaire, pole locations need to be confirmed prior to production. Changes to pole locations after the product is sent to production could result in additional charges.

Notes

Quote is based on:

- Shipment of entire project together to one location.
- The owner of the field is responsible for the structural integrity of the existing poles

Thank you for considering Musco for your lighting needs. Please contact me with any questions or if you need additional details.

Bob DeCouto
Musco Sports Lighting, LLC
Phone: 407-421-5660



Sports Cluster LED™ Scope of Work

Other / Non-Musco Responsibilities:

- 1) Total access to the site and pole locations for construction. Must be able to move from location to location on standard rubber tires – no towing required.
- 2) Removal of any trees, limbs, shrubs, etc. for total access to pole locations.
- 3) Removal, replacement, and repair of all fencing necessary for construction.
- 4) Repair and replacement of any field turf, asphalt, curbs, and concrete damage.
- 5) Locate and mark existing irrigation systems necessary for construction.
- 6) All necessary permitting costs including any environmental issues.

Musco Responsibilities:

- 1) Reconnect to existing underground wiring
- 2) Provide Project Management and assistance as needed.
- 3) Provide aiming diagram, and associated designs.
- 4) Provide required Crossarms & Fixtures,
- 5) Provide light test under owner supplied lighting system. Offload contactor cabinet with Control link and turn over to electrical contractor for installation
- 6) Remove and dispose of the existing lighting fixtures, crossarms and electrical enclosures on existing poles. This will include the recycling of lamps, aluminum reflectors, ballast and steel as necessary.
- 7) Leave the existing grounding wires and power feed in place for reattachment to the new LED Sportscluster Green™ product.
- 8) Provide adequate trash container for cardboard waste and packing debris.
- 9) Provide storage containers for material as necessary.
- 10) Provide equipment and materials to off load equipment at jobsite per scheduled delivery.
- 11) Obtain required permits, owner to pay cost of permits. Subcontractor to advise Musco of costs to subcontractor, if any, before proceeding with permitting.
- 12) Install new crossarms and fixtures to existing poles
- 13) Re-use existing service and electrical as needed and meeting code
- 14) Keep all heavy equipment off of playing fields and track when possible.
- 15) Jobsite to be returned to condition existing prior to construction of lighting system.
- 16) Locate existing underground utilities and irrigation system so as to avoid damage from construction equipment.

