



# Peck Sink Trail and Overlook Project

[Following](#)

Last updated by [Addendum #2](#) on Jul 27, 2022 10:13 AM

📁 Invitation to BID 🏢 Purchasing and Contracts 📞 15540, 91226, 91252

Project ID: 22-CG0087/DK

Release Date: Wednesday, July 6, 2022 · Due Date: Wednesday, August 24, 2022 3:00pm

📅 Posted 🗓️ Wednesday, July 6, 2022 8:00am

All dates & times in Eastern Time


[Project Documents](#)
[Downloads](#)
[Addenda & Notices](#)
[Question & Answer](#)
[Followers](#)
[Results](#)

## Selected Vendor

Vendor awarded by the evaluation process

No vendor has been selected yet

## Pricing Results

### PART A: TRAIL AND OVERLOOK CONSTRUCTION

|           |                           |          |              | DB Civil Construction, LLC |              | Columns |
|-----------|---------------------------|----------|--------------|----------------------------|--------------|---------|
| Line Item | Description               | Quantity | Unit of M... | Unit Cost                  | Total        |         |
| 1         | Earthwork                 | 1        | LS           | \$140,000.00               | \$140,000.00 |         |
| 3         | Platform                  | 1        | LS           | \$125,000.00               | \$125,000.00 |         |
| 4         | Sidewalk                  | 1        | LS           | \$9,500.00                 | \$9,500.00   |         |
| 5         | Site Paving Miscellaneous | 1        | LS           | \$25,000.00                | \$25,000.00  |         |
| 6         | Trail                     | 1        | LS           | \$105,000.00               | \$105,000.00 |         |
| 7         | Water                     | 1        | LS           | \$12,000.00                | \$12,000.00  |         |
| 8         | Water Alternate Options   | 1        | LS           | \$1,000.00                 | \$1,000.00   |         |
| 9         | Well                      | 1        | LS           | \$15,800.00                | \$15,800.00  |         |
| Total     |                           |          |              | \$442,300.00               |              |         |

### PART B: MATERIAL ALTERNATIVES

|           |                                                                            |          |              | DB Civil Construction, LLC |             | Columns |
|-----------|----------------------------------------------------------------------------|----------|--------------|----------------------------|-------------|---------|
| Line Item | Description                                                                | Quantity | Unit of M... | Unit Cost                  | Total       |         |
| 1         | Trail , crushed concrete, compacted, crushed 1-1/2" stone base, to 4" deep | 1        | LS           | \$85,000.00                | \$85,000.00 |         |
| 2         | Crushed Shell base, to 4" deep, compacted                                  | 1        | LS           | \$0.00                     | \$0.00      |         |
| Total     |                                                                            |          |              | \$85,000.00                |             |         |