



EVALUATION TABULATION

ITB No. 23-C00026/GL

Hernando Park Tennis Court ReSurfacing and Pickle-Ball Conversion

RESPONSE DEADLINE: February 23, 2023 at 3:00 pm

Report Generated: Monday, February 27, 2023

SELECTED VENDOR TOTALS

Vendor	Total
Seggie Custom Builders LLC.	\$71,682.20

BID PART I

						Seggie Custom Builders LLC.	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	
X	1	Resurfacing of East and West Courts - Scope Part 1 -5	4	EA	\$3,198.15	\$12,792.60	
X	2	Fiberglass mesh overlay covering entire surfaces	4	EA	\$1,400.00	\$5,600.00	
X	3	Install Tennis Court Striping	2	EA	\$1,320.46	\$2,640.92	
Total							\$21,033.52

BID PART II

EVALUATION TABULATION
 ITB No. 23-C00026/GL
 Hernando Park Tennis Court ReSurfacing and Pickle-Ball Conversion

					Seggie Custom Builders LLC.	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
X	4	Conversion of two (2) Tennis Courts and six (6) Pickleball Courts	6	EA	\$6,722.00	\$40,332.00
X	5	Fencing - Six (6) foot powder-coated chain-link fence to separate the three (3) North pickleball courts and from the three (3) South pickleball courts	1	EA	\$5,316.68	\$5,316.68
Total						\$45,648.68

ALLOWANCE

					Seggie Custom Builders LLC.	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
X	6	Allowance - NOT TO EXCEED-Crack repair - - due to the varying size and depth of cracks, cracks will be identified and repaired and invoiced as needed.	1	JOB	\$5,000.00	\$5,000.00
Total						\$5,000.00

VENDOR QUESTIONNAIRE PASS/FAIL

Carl Ross - Jntc

2/28/2023