

Bidder Name	Notes	Bid Form #1	Bid Form #2	Bid Form #3	Bid Form #4	Bid Form #5	Bid Form #6	Bid Form #7	Bid Form #8	Bid Form #9	Bid Form #10	Bid Form #11	Bid Form #12	Bid Form #13	Bid Form #14	Bid Form #15	Bid Form #16	Diverse Contractor	Notes
		The Adjustment Factors	Calculation of the Combined Adjustment Factor	Addendum Acknowledgement Form	Sworn Statement Under Section 287.33(3)(a) FL Statutes, Public-Entity, Crimes	Bid Protest Procedure (no response necessary)	Certificate of Insurance w/ Workers Compensation Coverage	Company Profile Questionnaire	Diversity Vendor Certification Participation	Ronding Capacity	Management Personnel	References and Experience Questionnaire	Value Add Questionnaire	Agreement to work in all Regions of the State	Federal Certifications	FEMA Special Conditions	Signature Form		
AEC Development Partners, LLC	Submitted to regions 6, 8 and 9 on the same form, didn't indicate bidding all contract opportunities. Combined calculation did not match. Adjustment factors were high may be considered out of competitive range.	X	X	X	X	X	X	X	X	750K/750K	X	X	X	X - No	X	X	X	SBE	
Astra Construction	Submitted to regions 6, 9, didn't indicate bidding all contract opportunities. I did not see an insurance certificate.	X	X	X	X		Did not see one	X	X	\$500M/1.5B	X	X	X	X - Yes	X	X	X		
Advanced Roofing	Submitted all Regions, all contracts	X	X	X	X	X	X	X	X	\$40M/150M	X	X	X	X - Yes	X	X	X	DBE, WBE, BDVOSB, SBE	
Caladesi	Submitted to Region 8. Combined calculation was off just a little bit.	X	X	X	X	X	X	X	X	\$12M/30M	X	X	X	X - No	X	X	X		
Cil Construction	Submitted to region 8, contract C had lower AF than all others contracts. Combined calculation was off just a little bit.	X	X	X	X	X	X	X	X	\$7M/24M	X	X	X	X - Yes	X	X	X	SBE	
O-Mar	Disqualified as their proposal was unbalanced other than normal was higher than normal working hour.	X	X	X	X	X	X	X	X	\$9M/10M	X	X	X	X - Yes	X	X	X	WBE, SBE, DBE	
FHP Tectonics	Submitted all Regions, all contracts	X	X	X	X	X	X	X	X	\$500M/1.3B	X	X	X	X - Yes	X	X	X		
Harbour Construction	Submitted to regions 7, 8, and 10, didn't indicate bidding all contract opportunities. Need to confirm their adjustment factors numbers were missing maybe can see them on hard copy. Potential winners for Contract A in regions they submitted. After further review they submitted in regions 7,8,10.	X	X	X	X	X	X	X	X	\$9M/15M	X	X	X	X - Yes	X	X	X		
Johnson-Laux	Submitted all Regions, all contracts	X	X	X	X	X	X	X	X	\$100M/40M	X	X	X	X - Yes	X	X	X	WBE	
Lee Construction	Submitted all Regions, all contracts A-H			X	X	X	X	X	X	\$20M/85M	X	X	X	X - Yes	X	X	X	MBE, WBE	
Delotto	No Bid, they indicated they could not bid at this time.																		
Ovation Construction, Inc.	Submitted for Region 6, all contracts	X	X	X	X	X	X	X	X	\$4.5M/10M	X	X	X	X - Yes	X	X	X		

[illegible]

[illegible]

Region 1 - FL	23-909-027-01-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-01-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-01-GC-B	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-01-GC-C	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222	
23-909-027-01-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-01-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-01-GC-F	No Award						-	
23-909-027-01-GC-G	No Award						-	
23-909-027-01-GC-H	No Award						-	

Region 2 - FL	23-909-027-02-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-02-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-02-GC-B	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-02-GC-C	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222	
23-909-027-02-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-02-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-02-GC-F	No Award						-	
23-909-027-02-GC-G	No Award						-	
23-909-027-02-GC-H	No Award						-	

Region 3 - FL	23-909-027-03-GC	Responding Adjustment Factors						Comments
---------------	------------------	-------------------------------	--	--	--	--	--	----------

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-03-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-03-GC-B	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-03-GC-C	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222	
23-909-027-03-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-03-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-03-GC-F	No Award						-	
23-909-027-03-GC-G	No Award						-	
23-909-027-03-GC-H	No Award						-	

Region 4 - FL	23-909-027-04-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-04-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-04-GC-B	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-04-GC-C	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187	
23-909-027-04-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-04-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-04-GC-F	No Award						-	
23-909-027-04-GC-G	No Award						-	
23-909-027-04-GC-H	No Award							
23-909-027-04-GC-J	No Award							
23-909-027-04-GC-K	No Award						-	

Region 5 - FL	23-909-027-05-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-05-GC-A	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	D-MAR did not win award unbalanced bid
23-909-027-05-GC-B	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-05-GC-C	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145	
23-909-027-05-GC-D	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695	
23-909-027-05-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-05-GC-F	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800	Did not submitt for all opportunities won 1st open slot. High adjustment factors.
23-909-027-05-GC-G	No Award						-	
23-909-027-05-GC-H	No Award						-	

Region 6 - FL	23-909-027-06-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-06-GC-A	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097	D-MAR did not get bid Unbalnced Response.
23-909-027-06-GC-B	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-06-GC-C	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-06-GC-D	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265	
23-909-027-06-GC-E	Ovation Construction Company	1.2200	1.2800	1.3200	1.3800	1.2200	1.2580	
23-909-027-06-GC-F	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-06-GC-G	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991	
23-909-027-06-GC-H	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1800	Did not submitt to all awards won 1st open slot.

Region 7 - FL	23-909-027-07-GC	Responding Adjustment Factors						Comments
---------------	------------------	-------------------------------	--	--	--	--	--	----------

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-07-GC-A	Harbour Construction Inc	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941	
23-909-027-07-GC-B	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839	
23-909-027-07-GC-C	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2099	
23-909-027-07-GC-D	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-07-GC-E	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-07-GC-F	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-07-GC-G	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6639	
23-909-027-07-GC-H	No Award						-	

Region 8 - FL	23-909-027-08-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-08-GC-A	Harbour Construction, Inc.	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941	D-MAR did not win award unbalanced bid
23-909-027-08-GC-B	Johnson Laux Construction, LLC	1.1900	1.2000	1.2000	1.2000	1.2900	1.2040	
23-909-027-08-GC-C	Cil Contracting	1.1844	1.2144	1.2144	1.2144	1.2999	1.2080	
23-909-027-08-GC-D	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-08-GC-E	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-08-GC-F	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265	
23-909-027-08-GC-G	Caladesi Construction Co.	1.3250	1.3450	1.3250	1.3450	1.1500	1.3135	
23-909-027-08-GC-H	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-08-GC-I	TGSV Enterprises	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991	
23-909-027-08-GC-J	Astra Construction Services, LLC	1.2200	1.2900	1.3600	1.2900	1.2950	1.2625	Did not submit to all opporuntities won 1st open slot. AEC responded but did not win award

Region 9 - FL	23-909-027-09-GC	Responding Adjustment Factors						Comments
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Normal Working Hours or All Working Hours at Secured Locations for	Normal Working Hours for Federally Funded Projects (.10)	Working Hours or All Working Hours at Secured Locations for Federally Funded	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	
23-909-027-09-GC-A	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099	D-MAR did not win award unbalanced bid

23-909-027-09-GC-B	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
23-909-027-09-GC-C	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128	
23-909-027-09-GC-D	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265	
23-909-027-09-GC-E	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350	
23-909-027-09-GC-F	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405	
23-909-027-09-GC-G	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2955	1.2827	Did not submit to all opportunities won 1st open slot
23-909-027-09-GC-H	No Award							

--	--	--	--	--	--	--	--	--

Region 10 - FL		23-909-027-10-GC		Responding Adjustment Factors				Comments	
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor		
23-909-027-10-GC-A	Harbour Construction, Inc.	1.0811	1.0811	1.0811	1.0811	1.2108	1.0941		
23-909-027-10-GC-B	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839		
23-909-027-10-GC-C	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	Tied with Johnson Laux	
23-909-027-10-GC-D	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120	Tied with FHP	
23-909-027-10-GC-E	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128		
23-909-027-10-GC-F	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350		
23-909-027-10-GC-G	TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405		
23-909-027-10-GC-H	No Award						-		

Region 1 - NW FL		23-909-027-01-GC-C		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (60)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Federally Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Priced Adjustment Factor (10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2375	1.2975	1.2120
	Johnson Laux Construction, LLC	1.2150	1.2150	1.2205	1.2255	1.2975	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Region 1 - NW FL		23-909-027-01-GC-D		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2195	1.2200	1.2290	1.2973	1.2222
	LEE Construction Group, Inc.	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3360
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johns on Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3200	1.3600	1.3250	1.3600	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3200	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222

Region 1 - NW FL	23-909-027-01-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222

Comments

Region 1 - NW FL	23-909-027-01-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-EC-A	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-EC-B	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-EC-C	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor

Region 1 - NW FL	Responding Adjustment Factors					
Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor

Comments

[illegible][illegible]

Comments

[illegible][illegible]

Comments

Region 1 - NW FL	23-909-027-01-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.80)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.80)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-APC-C	Responding Adjustment Factors					
Asphalt/Paving/Concrete	Bidder	Normal Working Hours for Owner Funded Projects (.80)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-

Region 1 - NW FL		Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.80)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL	23-909-027-01-CC-A	Responding Adjustment Factors					
Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (.80)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-

Region 1 - NW FL	23-909-027-01-CC-B	Responding Adjustment Factors					
Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (.80)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-

Comments

Region 1 - NW FL		23-909-027-01-GC-A		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Federally Funded Projects (10)	Other than Normal Working Hours or All Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Priced Adjustment Factor (10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-

Region 1 - NW FL		23-909-027-01-GC-B		Responding Adjustment Factors			
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-

Comments

[illegible][illegible]

Comments

Region 2 - N Central West FL		23-909-027-02-GC-B		Responding Adjustment Factors				
General Construction	Bidder	Normal Working Hours For Owner Funded Projects (56)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (16)	Non Pre-Priced Adjustment Factor (10)	Calculated Combined Adjustment Factor	
		Advanced Roofing, Inc.	1.1950	1.2295	1.2336	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120	
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2975	1.2222	
	LEE Construction Group, Inc	1.2600	1.3020	1.2815	1.3020	1.2080	1.2895	
	Southern Standard Construction, LLC	1.3250	1.3500	1.3255	1.3500	1.3500	1.3350	
							-	
							-	
							-	
							-	

Comments

Region 2 - N Central West FL	23-099-027-02-GC-D	Responding Adjustment Factors					
		Normal Working Hours for Owner Funded Projects (180)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (238)	Normal Working Hours for Federally Funded Projects (176)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (176)	Non Pre-Priced Adjustment Factor (15)	Calculated Combined Adjustment Factor
General Construction	Bidder						
	Advanced Roofing, Inc.	1.1950	1.2299	1.2399	1.2995	1.1950	1.2128
	PHP Tectonics Corp.	1.1892	1.2130	1.2139	1.2373	1.2973	1.2129
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2973	1.2222	
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2895
	Southern Standard Construction, LLC	1.3250	1.3500	1.3255	1.3550	1.3500	1.3350
							-
							-
							-

							-
							-
Region 2 - N Central West FL	23-909-027-02-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.50)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

							-
							-
Region 2 - N Central West FL	23-909-027-02-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Comments

Region 2 - N Central West FL	23-909-027-02-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre- Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Region 2 - N Central West FL	23-909-027-02-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2150	1.2200	1.2250	1.2973	1.2222
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-

Comments

[illegible]

Comments

[illegible]

Comments

[illegible]

Comments

Region 2 - N Central West FL	23-909-027-02-CC-A	Responding Adjustment Factors	Region 2 - N Central West FL	23-909-027-02-CC-B	Responding Adjustment Factors	Comments
---------------------------------	--------------------	-------------------------------	---------------------------------	--------------------	-------------------------------	----------

[illegible][illegible]

Comments

[illegible]

Comments

[illegible]

Comments

[illegible]

Comments

Region 3 - N Central East FL		Responding Adjustment Factors								Region 3 - N Central East FL		Responding Adjustment Factors							
General Construction	Bidder	Revised Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Net Pay	Combined Minimum Bid Price Per Unit	General Construction	Bidder	Revised Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Other Trade Minimum Bid Price Per Unit	Net Pay	Combined Minimum Bid Price Per Unit
		Advanced Roofing, Inc.	1.190	1.200	1.200	1.200	1.190	1.190	1.210				Advanced Roofing, Inc.	1.190	1.200	1.200	1.200	1.190	1.190
	Boh Bros. Inc.	1.190	1.200	1.200	1.200	1.190	1.190	1.210			Boh Bros. Inc.	1.190	1.200	1.200	1.200	1.190	1.190	1.210	
	James Lee Construction, LLC	1.190	1.200	1.200	1.200	1.190	1.190	1.210			James Lee Construction, LLC	1.190	1.200	1.200	1.200	1.190	1.190	1.210	

Comments

Comments

Comments

Comments

Comments

Region 4 - Northeast FL	23-909-027-04-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.50)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 4 - Northeast FL	23-909-027-04-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.50)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-
							-

Comments

							-
							-
							-

							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.50)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.50)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Comments

Region 4 - Northeast FL	23-909-027-04-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.50)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Region 4 - Northeast FL	23-909-027-04-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.50)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Comments

							-
Region 4 - Northeast FL	23-909-027-04-GC-I	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Owner Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

							-
Region 4 - Northeast FL	23-909-027-04-GC-J	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing, Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2100	1.2100	1.2100	1.2100	1.2973	1.2187
							-
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-
							-
							-
							-

Comments

							-
Region 4 - Northeast FL	23-909-027-04-EC-A	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

							-
Region 4 - Northeast FL	23-909-027-04-EC-B	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

[illegible]

Comments

[illegible]

Comments

								-
								-
								-

[illegible]

Comments

Region 4 - Northeast FL Concrete	23-909-027-04-APC-B Bidder	Responding Adjustment Factors					
		Working Hours	Normal Working	Working	Normal	Adjustment	Combined
							-
							-
							-
							-

Comments

Comments

[illegible]

D-MAR unbalanced there response Other Than Normal has to be equal to or higher than normal working hours

Region 5 - Central West FL	23-909-027-05-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours or All Working Hours at Secured Location for Owner Funded Projects (150)	Other than Normal Working Hours or All Working Hours at Secured Location for Owner Funded Projects (120)	Normal Working Hours for Federally Funded Projects (148)	Other than Normal Working Hours or All Working Hours at Secured Location for Federally Funded Projects (148)	Non Pre-Priced Adjustment Factor (16)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.8450	2.4350	2.4350	2.6850	2.0850	2.1850
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.1218
	Q-Max GC & Development, Inc	2.4240	2.2750	2.2750	2.2550	2.2450	1.2248
	PHP Technics Corp.	1.1992	1.2130	1.2130	1.2973	1.2973	1.1210
	Johnson Lux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2073	1.2145
	LEE Construction Group, Inc	1.2050	1.3025	1.2810	1.3025	1.2040	1.2895
	Southern Standard Construction, LLC	1.3250	1.3600	1.3250	1.3600	1.3520	1.3350
							-

didn't submit bid

							-
							-
							-

Region 5 - Central West FL	23-909-027-05-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.0850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Max GC & Development, Inc	4.2440	4.2700	4.2700	4.0000	4.2040	4.2440
	PHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Region 5 - Central West FL	23-909-027-05-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.0850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Max GC & Development, Inc	4.2440	4.2700	4.2700	4.0000	4.2040	4.2440
	PHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

							-
							-
							-

Region 5 - Central West FL	23-909-027-05-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.0850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Max GC & Development, Inc	4.2440	4.2700	4.2700	4.0000	4.2040	4.2440
	PHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Region 5 - Central West FL	23-909-027-05-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.0850	2.0850	2.1800
	Advanced Roofing, Inc	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Max GC & Development, Inc	4.2440	4.2700	4.2700	4.0000	4.2040	4.2440
	PHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2050	1.2050	1.2050	1.2075	1.2973	1.2145
	LEE Construction Group, Inc	1.2600	1.3020	1.2810	1.3020	1.2080	1.2695
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Comments

Comments

[illegible]

Comments

Comments

[illegible][illegible]

Comments

Comments

Comments

Region 6 - Central FL	23-909-027-06-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (16)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (16)	Normal Working Hours for Owner Funded Projects (16)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (16)	Non Pre-Priced Adjustment Factor (16)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9455	2.4355	2.4355	2.6855	2.0655	2.1655
	Advanced Roofing Inc.	1.1955	1.2255	1.2355	1.2555	1.1955	1.2125
	D-Mar-GC & Development, Inc.	4.2455	4.2755	4.2755	4.3055	4.2855	4.2445
	FHP Tectonics Corp.	1.1855	1.2135	1.2135	1.2375	1.2975	1.2125
	Johnson Laux Construction, LLC	1.2055	1.2055	1.2055	1.2055	1.2975	1.2055
	LEE Construction Group, Inc	1.2165	1.2565	1.2365	1.2565	1.1815	1.2265
	Ovation Construction Company	1.2255	1.2855	1.3255	1.3855	1.2255	1.2585
	Southern Standard Construction, LLC	1.3255	1.3555	1.3255	1.3555	1.3555	1.3355
	TGSV Enterprises, Inc.	1.5585	1.7145	2.0245	2.1825	1.5585	1.6915
							-

Region 6 - Central FL	23-909-027-06-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (16)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (16)	Normal Working Hours for Owner Funded Projects (16)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (16)	Non Pre-Priced Adjustment Factor (16)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9455	2.4355	2.4355	2.6855	2.0655	2.1655
	Advanced Roofing Inc.	1.1955	1.2255	1.2355	1.2555	1.1955	1.2125
	D-Mar-GC & Development, Inc.	4.2455	4.2755	4.2755	4.3055	4.2855	4.2445
	FHP Tectonics Corp.	1.1855	1.2135	1.2135	1.2375	1.2975	1.2125
	Johnson Laux Construction, LLC	1.2055	1.2055	1.2055	1.2055	1.2975	1.2055
	LEE Construction Group, Inc	1.2165	1.2565	1.2365	1.2565	1.1815	1.2265
	Ovation Construction Company	1.2255	1.2855	1.3255	1.3855	1.2255	1.2585
	Southern Standard Construction, LLC	1.3255	1.3555	1.3255	1.3555	1.3555	1.3355
	TGSV Enterprises, Inc.	1.5585	1.7145	2.0245	2.1825	1.5585	1.6915
							-

Comments

Region 6 - Central FL	23-909-027-06-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (16)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (16)	Normal Working Hours for Owner Funded Projects (16)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (16)	Non Pre-Priced Adjustment Factor (16)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9455	2.4355	2.4355	2.6855	2.0655	2.1655
	Advanced Roofing Inc.	1.1955	1.2255	1.2355	1.2555	1.1955	1.2125
	D-Mar-GC & Development, Inc.	4.2455	4.2755	4.2755	4.3055	4.2855	4.2445
	FHP Tectonics Corp.	1.1855	1.2135	1.2135	1.2375	1.2975	1.2125
	Johnson Laux Construction, LLC	1.2055	1.2055	1.2055	1.2055	1.2975	1.2055
	LEE Construction Group, Inc	1.2165	1.2565	1.2365	1.2565	1.1815	1.2265
	Ovation Construction Company	1.2255	1.2855	1.3255	1.3855	1.2255	1.2585
	Southern Standard Construction, LLC	1.3255	1.3555	1.3255	1.3555	1.3555	1.3355
	TGSV Enterprises, Inc.	1.5585	1.7145	2.0245	2.1825	1.5585	1.6915

Region 6 - Central FL	23-909-027-06-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (16)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (16)	Normal Working Hours for Owner Funded Projects (16)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (16)	Non Pre-Priced Adjustment Factor (16)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9455	2.4355	2.4355	2.6855	2.0655	2.1655
	Advanced Roofing Inc.	1.1955	1.2255	1.2355	1.2555	1.1955	1.2125
	D-Mar-GC & Development, Inc.	4.2455	4.2755	4.2755	4.3055	4.2855	4.2445
	FHP Tectonics Corp.	1.1855	1.2135	1.2135	1.2375	1.2975	1.2125
	Johnson Laux Construction, LLC	1.2055	1.2055	1.2055	1.2055	1.2975	1.2055
	LEE Construction Group, Inc	1.2165	1.2565	1.2365	1.2565	1.1815	1.2265
	Ovation Construction Company	1.2255	1.2855	1.3255	1.3855	1.2255	1.2585
	Southern Standard Construction, LLC	1.3255	1.3555	1.3255	1.3555	1.3555	1.3355
	TGSV Enterprises, Inc.	1.5585	1.7145	2.0245	2.1825	1.5585	1.6915

Comments

Region 6 - Central FL	23-909-027-06-GC-E	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Region 6 - Central FL	23-909-027-06-GC-F	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1850
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar-GC-&Development, Inc.	1.2150	1.2295	1.2295	1.2595	1.2595	1.2448
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2600	1.3200	1.3830	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1850
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar-GC-&Development, Inc.	1.2150	1.2295	1.2295	1.2595	1.2595	1.2448
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2600	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991

don't submit bid

don't submit bid

Region 6 - Central FL	23-909-027-06-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1850
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar-GC-&Development, Inc.	1.2150	1.2295	1.2295	1.2595	1.2595	1.2448
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2600	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991

Region 6 - Central FL	23-909-027-06-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9450	2.4350	2.4350	2.6850	2.0850	2.1850
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	D-Mar-GC-&Development, Inc.	1.2150	1.2295	1.2295	1.2595	1.2595	1.2448
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2000	1.2000	1.2973	1.2097
	LEE Construction Group, Inc	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Ovation Construction Company	1.2200	1.2600	1.3200	1.3800	1.2200	1.2580
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises, Inc.	1.5588	1.7146	2.0264	2.1823	1.5588	1.6991

Comments

don't submit bid

don't submit bid

Region 6 - Central FL	23-909-027-06-EC-A	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Region 6 - Central FL	23-909-027-06-EC-B	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

[illegible]

Comments

		Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
Plumbing	Bidder						-
							-
							-
							-
							-
							-
							-
							-
							-
							-

		Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
Plumbing	Bidder						-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 6 - Central FL	23-909-027-06-PC-C	Responding Adjustment Factors					
		Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
Plumbing	Bidder						-
							-
							-
							-
							-
							-
							-
							-
							-

Region 6 - Central FL	Responding Adjustment Factors						
		Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Bidder						-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 6 - Central FL	23-909-027-06-APC-A	Responding Adjustment Factors					
		Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
Asphalt/Paving/Concrete	Bidder						-
							-
							-
							-
							-
							-
							-
							-
							-

Region 6 - Central FL	23-909-027-06-APC-B	Responding Adjustment Factors					
		Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
Asphalt/Paving/Concrete	Bidder						-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 6 - Central FL	23-909-027-06-APC-C	Responding Adjustment Factors					
Asphalt/Paving/Concrete	Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Federally Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Prised Adjustment Factor (10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 6 - Central FL	Responding Adjustment Factors					
Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Federally Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Prised Adjustment Factor (10)	Calculated Combined Adjustment Factor
						-
						-
						-
						-
						-
						-
						-
						-
						-
						-

Comments

Region 6 - Central FL	23-909-027-06-CC-A	Responding Adjustment Factors					
Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Federally Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Prised Adjustment Factor (10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 6 - Central FL	23-909-027-06-CC-B	Responding Adjustment Factors					
Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Federally Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Prised Adjustment Factor (10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments

Region 6 - Central FL	23-909-027-06-CC-C	Responding Adjustment Factors					
-----------------------	--------------------	-------------------------------	--	--	--	--	--

Region 6 - Central FL	Responding Adjustment Factors					
-----------------------	-------------------------------	--	--	--	--	--

Comments

Region 7 - Central East FL	23-909-027-07-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2009
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1950	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6839
	Barbour Construction Inc.	1.0811	1.0811	1.0811	1.0811	1.2395	1.0941
							-
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2009
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1950	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6839
							-
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-GC-E	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120

Region 7 - Central East FL	23-909-027-07-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2009
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1950	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6839
							-
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2005	1.2005	1.2005	1.2973	1.2009
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1950	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6792	1.9845	2.1371	1.5265	1.6839
							-
							-
							-
							-

Region 7 - Central East FL	23-909-027-07-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (18)	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120

Comments

Comments

Comments

	Johnson Laux Construction, LLC	1.2009	1.2005	1.2005	1.2005	1.2073	1.2009
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6702	1.5845	2.1371	1.5265	1.6639
						-	-
						-	-
						-	-

	Johnson Laux Construction, LLC	1.2009	1.2005	1.2005	1.2005	1.2073	1.2009
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6702	1.5845	2.1371	1.5265	1.6639
						-	-
						-	-
						-	-

Region 7 - Central East FL	23-909-027-07-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Owner Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Priced Adjustment Factor (10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2295	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2073	1.2120
	Johnson Laux Construction, LLC	1.2009	1.2005	1.2005	1.2005	1.2073	1.2009
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6702	1.5845	2.1371	1.5265	1.6639
						-	-
						-	-
						-	-
						-	-

Region 7 - Central East FL	23-909-027-07-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Owner Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Priced Adjustment Factor (10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2295	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2073	1.2120
	Johnson Laux Construction, LLC	1.2009	1.2005	1.2005	1.2005	1.2073	1.2009
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5265	1.6702	1.5845	2.1371	1.5265	1.6639
						-	-
						-	-
						-	-
						-	-

Comments

Region 7 - Central East FL	23-909-027-07-EC-A	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Owner Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Priced Adjustment Factor (10)	Calculated Combined Adjustment Factor
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-

Region 7 - Central East FL	23-909-027-07-EC-B	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (20)	Normal Working Hours for Owner Funded Projects (10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (10)	Non Pre-Priced Adjustment Factor (10)	Calculated Combined Adjustment Factor
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-
						-	-

Comments

Region 7 - Central East FL	23-909-027-07-EC-C	Responding Adjustment Factors					
----------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 7 - Central East FL	Responding Adjustment Factors					
----------------------------	-------------------------------	--	--	--	--	--

Comments

[illegible]

[illegible][illegible]

Comments

[illegible]

Comments

Region 7 - Central East FL	23-909-027-07-CC-B	Responding Adjustment Factors
----------------------------	--------------------	-------------------------------

Comments

Comments

Region 8 - N Suncoast FL	23-909-027-08-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Prized Adjustment Factor (18)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9439	2.4330	1.4330	2.0000	2.0000	2.1900
	Astra Construction Services, LLC	1.2234	1.2295	1.3600	1.2900	1.2900	1.2625
	Advanced Roofing Inc.	1.1950	1.2295	1.2350	1.2350	1.1950	1.2128
	Caladesi Construction Co.	1.3220	1.3450	1.3220	1.3450	1.1000	1.3135
	CIF Contracting	1.2244	1.2344	1.2344	1.2344	1.2900	1.2300
	D-Mar-GC-&-Development,-Inc-	1.1869	1.2446	1.4046	1.4046	1.4000	1.4046
	FHP Tectonics Corp.	1.1869	1.2138	1.2138	1.2373	1.2973	1.2138
	Harbour Construction, Inc.	1.0911	1.0911	1.0911	1.0911	1.2128	1.0911
	Johnson Law Construction, LLC	1.1869	1.2000	1.2000	1.2000	1.2900	1.2000
	LEE Construction Group, Inc.	1.2180	1.2360	1.2360	1.2360	1.1810	1.2360
	Southern Standard Construction, LLC	1.3200	1.3300	1.3200	1.3300	1.1000	1.3300
	TGSV Enterprises	1.5588	1.7146	2.0264	2.1620	1.9388	1.6991
							-

Region 8 - N Suncoast FL	23-909-027-08-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Prized Adjustment Factor (18)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9439	2.4330	1.4330	2.0000	2.0000	2.1900
	Astra Construction Services, LLC	1.2234	1.2295	1.3600	1.2900	1.2900	1.2625
	Advanced Roofing Inc.	1.1950	1.2295	1.2350	1.2350	1.1950	1.2128
	Caladesi Construction Co.	1.3220	1.3450	1.3220	1.3450	1.1000	1.3135
	CIF Contracting	1.2244	1.2344	1.2344	1.2344	1.2900	1.2300
	D-Mar-GC-&-Development,-Inc-	1.1869	1.2446	1.4046	1.4046	1.4000	1.4046
	FHP Tectonics Corp.	1.1869	1.2138	1.2138	1.2373	1.2973	1.2138
	Harbour Construction, Inc.	1.0911	1.0911	1.0911	1.0911	1.2128	1.0911
	Johnson Law Construction, LLC	1.1869	1.2000	1.2000	1.2000	1.2900	1.2000
	LEE Construction Group, Inc.	1.2180	1.2360	1.2360	1.2360	1.1810	1.2360
	Southern Standard Construction, LLC	1.3200	1.3300	1.3200	1.3300	1.1000	1.3300
	TGSV Enterprises	1.5588	1.7146	2.0264	2.1620	1.9388	1.6991
							-

Region 8 - N Suncoast FL	23-909-027-08-GC-E	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 8 - N Suncoast FL	23-909-027-08-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Prized Adjustment Factor (18)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9439	2.4330	1.4330	2.0000	2.0000	2.1900
	Astra Construction Services, LLC	1.2234	1.2295	1.3600	1.2900	1.2900	1.2625
	Advanced Roofing Inc.	1.1950	1.2295	1.2350	1.2350	1.1950	1.2128
	Caladesi Construction Co.	1.3220	1.3450	1.3220	1.3450	1.1000	1.3135
	CIF Contracting	1.2244	1.2344	1.2344	1.2344	1.2900	1.2300
	D-Mar-GC-&-Development,-Inc-	1.1869	1.2446	1.4046	1.4046	1.4000	1.4046
	FHP Tectonics Corp.	1.1869	1.2138	1.2138	1.2373	1.2973	1.2138
	Harbour Construction, Inc.	1.0911	1.0911	1.0911	1.0911	1.2128	1.0911
	Johnson Law Construction, LLC	1.1869	1.2000	1.2000	1.2000	1.2900	1.2000
	LEE Construction Group, Inc.	1.2180	1.2360	1.2360	1.2360	1.1810	1.2360
	Southern Standard Construction, LLC	1.3200	1.3300	1.3200	1.3300	1.1000	1.3300
	TGSV Enterprises	1.5588	1.7146	2.0264	2.1620	1.9388	1.6991
							-

Region 8 - N Suncoast FL	23-909-027-08-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Prized Adjustment Factor (18)	Calculated Combined Adjustment Factor
	AEC Development Partners, LLC	1.9439	2.4330	1.4330	2.0000	2.0000	2.1900
	Astra Construction Services, LLC	1.2234	1.2295	1.3600	1.2900	1.2900	1.2625
	Advanced Roofing Inc.	1.1950	1.2295	1.2350	1.2350	1.1950	1.2128
	Caladesi Construction Co.	1.3220	1.3450	1.3220	1.3450	1.1000	1.3135
	CIF Contracting	1.2244	1.2344	1.2344	1.2344	1.2900	1.2300
	D-Mar-GC-&-Development,-Inc-	1.1869	1.2446	1.4046	1.4046	1.4000	1.4046
	FHP Tectonics Corp.	1.1869	1.2138	1.2138	1.2373	1.2973	1.2138
	Harbour Construction, Inc.	1.0911	1.0911	1.0911	1.0911	1.2128	1.0911
	Johnson Law Construction, LLC	1.1869	1.2000	1.2000	1.2000	1.2900	1.2000
	LEE Construction Group, Inc.	1.2180	1.2360	1.2360	1.2360	1.1810	1.2360
	Southern Standard Construction, LLC	1.3200	1.3300	1.3200	1.3300	1.1000	1.3300
	TGSV Enterprises	1.5588	1.7146	2.0264	2.1620	1.9388	1.6991
							-

Region 8 - N Suncoast FL	23-909-027-08-GC-F	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

Comments

Comments

Region 8 - N Suncoast FL	23-909-027-08-GC-I	Responding Adjustment Factors					
		Normal Working Hours at All Hours for Owner Funded Locations (10)	Working Hours at All Hours for Owner Funded Locations (10) No Owner	Normal Working Hours at All Hours for Owner Funded Locations (14)	Working Hours at All Hours for Owner Funded Locations (14) Partially	Non Pre-Programmed Adjustments Factor (10)	Calculated Combined Adjustment Factor (10)
General Construction	Bidder						
	AEC Development Services, LLC	1.225	1.225	1.225	1.225	1.225	1.225
	Astra Construction Services, LLC	1.225	1.225	1.225	1.225	1.225	1.225
	Advanced Roofing Inc.	1.225	1.225	1.225	1.225	1.225	1.225
	Cashell Construction Co.,	1.225	1.225	1.225	1.225	1.225	1.315
	CS Contracting	1.225	1.225	1.225	1.225	1.225	1.225
	Diller & C Development, Inc.	1.225	1.225	1.225	1.225	1.225	1.225
	FHP Technologies Corp.	1.180	1.170	1.210	1.273	1.275	1.210
	Hambour Construction, Inc.	1.001	1.001	1.001	1.001	1.000	1.020

Region 8 - N Suncoast FL	23-09-027-08-GC-J	Responding Adjustment Factors					
		Normal Working Hours at All Working Locations for Owner Provided Projects (2)	Normal Working Hours at All Working Locations for Secured Facilities (2)	Normal Working Hours at All Working Locations for Partially Funded Facilities (2)	Normal Working Hours at All Working Locations for Non Pre-Priced Acquisition Factor (1) (2)	Calculated General Adjustment Factor	
General Construction	Bidder						
	American Roofing Systems, LLC	1.1100	1.2200	1.2300	1.2200	1.2100	
	C&D Construction Co., Ltd.	1.1200	1.1400	1.2200	1.2400	1.3100	
	CS Contracting	1.2200	1.2300	1.2300	1.2400	1.2800	
	CJ-ONE CONSTRUCTION INC.					1.2400	
	FHP Technics Corp.	1.1800	1.2100	1.2300	1.2300	1.2100	
	Rainbow Construction, Inc.	1.0200	1.0200	1.0000	1.0000	1.0000	

Comments

	Johnson Laux Construction, LLC	1,1900	1,2000	1,2000	1,2000	1,2900	1,2040
	LEE Construction Group, Inc.	1,2100	1,2900	1,2300	1,2900	1,1910	1,2500
	Southern Standard Construction, LLC	1,3200	1,3300	1,3200	1,3500	1,3000	1,3300
	TGSV Enterprises	1,5588	1,7146	2,0204	2,1823	1,5588	1,6091

[illegible]

Comments

[illegible]

Comments

Region 8 - N Suncoast FL		23-099-027-08-PC-B		Responding Adjustment Factors			
Plumbing	Bidder	Normal Working Hours or As Scheduled For Career Tended Projects (10)	Other than Normal Working Hours or As Scheduled Locations for Career Tended Projects (10)	Normal Working Hours or As Scheduled Federally Funded Projects (10)	Other than Normal Working Hours or As Working Hours or As Scheduled Federally Funded Projects (10)	Non-Pre-Civil Factor (10)	Calculated Combined Qualification Factor (10)

Comments

							-
							-
							-

[illegible]

Comments

[illegible]

Comments

Region 9 - S Suncoast FL	23-909-027-09-GC-A	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2555	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2295	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2400	1.2300	1.2300	1.2000	1.2000	1.2416
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2130
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2180	1.2560	1.2380	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.6050	1.6050	1.9560	2.1070	1.5050	1.6405
							-

Region 9 - S Suncoast FL	23-909-027-09-GC-C	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2555	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2295	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2400	1.2300	1.2300	1.2000	1.2000	1.2416
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2130
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2180	1.2560	1.2380	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.6050	1.6050	1.9560	2.1070	1.5050	1.6405
							-
							-
							-

Region 9 - S Suncoast FL	23-909-027-09-GC-E	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 9 - S Suncoast FL	23-909-027-09-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2555	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2295	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2400	1.2300	1.2300	1.2000	1.2000	1.2416
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2130
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2180	1.2560	1.2380	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6050	1.9560	2.1070	1.6050	1.6405
							-

Region 9 - S Suncoast FL	23-909-027-09-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.88)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2400	1.3100	1.4010	1.3100	1.2555	1.2827
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2295	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2400	1.2300	1.2300	1.2000	1.2000	1.2416
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2130
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2180	1.2560	1.2380	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6050	1.9560	2.1070	1.5050	1.6405
							-
							-
							-

Region 9 - S Suncoast FL	23-909-027-09-GC-F	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

Didn't submit bid

Didn't submit bid

Comments

Didn't submit bid

Didn't submit bid

Comments

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (180)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (120)	Normal Working Hours for Federally Funded Projects (118)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (118)	Non Pre-Priced Adjustment Factor (1.50)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2488	1.3105	1.4010	1.3105	1.2055	1.2627
	Advanced Roofing Inc.	1.1950	1.2285	1.2285	1.2285	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2045	1.2128	1.2128	1.2045	1.2045	1.2045
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3020	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.8555	1.9555	2.1070	1.5050	1.6405
							-
							-
							-
							-
							-

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (180)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (120)	Normal Working Hours for Federally Funded Projects (118)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (118)	Non Pre-Priced Adjustment Factor (1.50)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2488	1.3105	1.4010	1.3105	1.2055	1.2627
	Advanced Roofing Inc.	1.1950	1.2285	1.2285	1.2285	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2045	1.2128	1.2128	1.2045	1.2045	1.2045
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3020	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.8555	1.9555	2.1070	1.5050	1.6405
							-
							-
							-
							-
							-

Don't submit bid

Don't submit bid

Region 9 - S Suncoast FL	23-909-027-09-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (180)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (120)	Normal Working Hours for Federally Funded Projects (118)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (118)	Non Pre-Priced Adjustment Factor (1.50)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2488	1.3105	1.4010	1.3105	1.2055	1.2627
	Advanced Roofing Inc.	1.1950	1.2285	1.2285	1.2285	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2045	1.2128	1.2128	1.2045	1.2045	1.2045
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3020	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.8555	1.9555	2.1070	1.5050	1.6405
							-
							-
							-
							-

Region 9 - S Suncoast FL	23-909-027-09-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (180)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (120)	Normal Working Hours for Federally Funded Projects (118)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (118)	Non Pre-Priced Adjustment Factor (1.50)	Calculated Combined Adjustment Factor
	Astra Construction Services, LLC	1.2488	1.3105	1.4010	1.3105	1.2055	1.2627
	Advanced Roofing Inc.	1.1950	1.2285	1.2285	1.2285	1.1950	1.2128
	D-Mar GC & Development, Inc.	1.2045	1.2128	1.2128	1.2045	1.2045	1.2045
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Johnson Laux Construction, LLC	1.2000	1.2000	1.2010	1.2010	1.2973	1.2099
	LEE Construction Group, Inc.	1.2160	1.2560	1.2360	1.2560	1.1810	1.2265
	Southern Standard Construction, LLC	1.3250	1.3500	1.3020	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.8555	1.9555	2.1070	1.5050	1.6405
							-
							-
							-
							-

Comments

Don't submit bid

Don't submit bid

Region 9 - S Suncoast FL	23-909-027-09-EC-A	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 9 - S Suncoast FL	23-909-027-09-EC-B	Responding Adjustment Factors					
--------------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

[illegible][illegible]

Comments

							-
							-

[illegible]

Comments

[illegible]

Comments

[illegible]

[illegible][illegible][illegible]

Comments

Region 9 - S Suncoast FL	23-909-027-09-CC-C	Responding Adjustment Factors	Region 9 - S Suncoast FL		Responding Adjustment Factors
--------------------------	--------------------	-------------------------------	--------------------------	--	-------------------------------

Region 10 - Southern FL	23-909-027-10-GC-A	Responding Adjustment Factors						Region 10 - Southern	23-909-027-10-GC-B	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Owner Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128		Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120		FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0811	1.0811	1.0811	1.0811	1.2108	1.0948		Harbour Construction, Inc.	1.0011	1.0811	1.0811	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120		Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839		LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350		Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6550	1.9565	2.1070	1.5050	1.6405		TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-								-
							-								-
							-								-
							-								-

Comments

Region 10 - Southern FL	23-909-027-10-GC-C	Responding Adjustment Factors						Region 10 - Southern	23-909-027-10-GC-D	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Owner Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128		Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120		FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0811	1.0811	1.0811	1.0811	1.2100	1.0220		Harbour Construction, Inc.	1.0011	1.0811	1.0811	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120		Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839		LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1839
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350		Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6550	1.9565	2.1070	1.5050	1.6405		TGSV Enterprises	1.5050	1.6555	1.9565	2.1070	1.5050	1.6405
							-								-
							-								-
							-								-

Comments

Region 10 - Southern FL	23-909-027-10-GC-E	Responding Adjustment Factors						Region 10 - Southern	23-909-027-10-GC-F	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Owner Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor	General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor

Comments

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2873	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2873	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1630
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6055	1.3955	2.1070	1.5050	1.6405
							--
							--
							--
							--

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2873	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2873	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1630
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6055	1.3955	2.1070	1.5050	1.6405
							--
							--
							--
							--

SPR submit bid

Region 10 - Southern FL	23-909-027-10-GC-G	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2873	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2873	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1630
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6055	1.3955	2.1070	1.5050	1.6405
							--
							--
							--

Region 10 - Southern	23-909-027-10-GC-H	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (.58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.28)	Normal Working Hours for Federally Funded Projects (.18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.18)	Non Pre-Priced Adjustment Factor (.18)	Calculated Combined Adjustment Factor
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2873	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2873	1.2120
	LEE Construction Group, Inc.	1.1720	1.2110	1.1910	1.2110	1.1550	1.1630
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
	TGSV Enterprises	1.5050	1.6055	1.3955	2.1070	1.5050	1.6405
							--
							--
							--

SPR submit bid

Comments

Region 10 - Southern FL	23-909-027-10-GC-I	Responding Adjustment Factors					
-------------------------	--------------------	-------------------------------	--	--	--	--	--

Region 10 - Southern	23-909-027-10-GC-J	Responding Adjustment Factors					
----------------------	--------------------	-------------------------------	--	--	--	--	--

Comments

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	TGSV Enterprises	1.8050	1.6950	1.9950	2.1070	1.9050	1.6405
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1723	1.2150	1.1910	1.2110	1.1550	1.1639
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

General Construction	Bidder	Normal Working Hours for Owner Funded Projects (58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	TGSV Enterprises	1.8050	1.6950	1.9950	2.1070	1.9050	1.6405
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1723	1.2150	1.1910	1.2110	1.1550	1.1639
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

don't submit bid

don't submit bid

don't submit bid

don't submit bid

Region 10 - Southern FL	23-909-027-10-GC-K	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	TGSV Enterprises	1.8050	1.6950	1.9950	2.1070	1.9050	1.6405
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1723	1.2150	1.1910	1.2110	1.1550	1.1639
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Region 10 - Southern	23-909-027-10-GC-L	Responding Adjustment Factors					
General Construction	Bidder	Normal Working Hours for Owner Funded Projects (58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor
	TGSV Enterprises	1.8050	1.6950	1.9950	2.1070	1.9050	1.6405
	Advanced Roofing Inc.	1.1950	1.2295	1.2395	1.2595	1.1950	1.2128
	FHP Tectonics Corp.	1.1892	1.2130	1.2130	1.2373	1.2973	1.2120
	Harbour Construction, Inc.	1.0011	1.0011	1.0011	1.0011	1.2100	1.0220
	Johnson Laux Construction, LLC	1.2025	1.2025	1.2025	1.2025	1.2973	1.2120
	LEE Construction Group, Inc.	1.1723	1.2150	1.1910	1.2110	1.1550	1.1639
	Southern Standard Construction, LLC	1.3250	1.3500	1.3250	1.3500	1.3500	1.3350
							-
							-
							-
							-

Comments

don't submit bid

don't submit bid

don't submit bid

don't submit bid

Region 10 - Southern FL	23-909-027-10-EC-A	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor

Region 10 - Southern	23-909-027-10-EC-B	Responding Adjustment Factors					
Electrical	Bidder	Normal Working Hours for Owner Funded Projects (58)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (28)	Normal Working Hours for Federally Funded Projects (18)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (18)	Non Pre-Priced Adjustment Factor (18)	Calculated Combined Adjustment Factor

Comments

[illegible]

Comments

Comments

[illegible]

Comments

Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 10 - Southern FL	23-909-027-10-CC-C	Responding Adjustment Factors					
Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Region 10 - Southern FL	Responding Adjustment Factors						
Civil Construction	Bidder	Normal Working Hours for Owner Funded Projects (.50)	Other than Normal Working Hours or All Working Hours at Secured Locations for Owner Funded Projects (.20)	Normal Working Hours for Federally Funded Projects (.10)	Other than Normal Working Hours or All Working Hours at Secured Locations for Federally Funded Projects (.10)	Non Pre-Priced Adjustment Factor (.10)	Calculated Combined Adjustment Factor
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-
							-

Comments