

February 22, 2023

Mr. John Petrick
American Aviation Inc.
2495 Broad Street
Brooksville, FL 34609



Dear John:

We are pleased to submit for your review the following **Proposal** to extend the fire line and relocate the existing fire hydrant as required by NFPA for your new hanger at the Hernando County Airport. The following Proposal was based on The attached plans and quote from Beach Lake sprinkler.

PROPOSAL

1.	Extend 8" DR 18 underground fire line pipe and relocated existing fire hydrant per attached plans and attached Beach Lake Sprinkler Proposal	\$45,490.00
2..	General Conditions including:	\$ NO CHARGE
	A. Supervision	
	B. Insurance, Builders Risk, Liability	
		<hr/> \$45,490.00
	Contractor's Fee	<u>\$NO CHARGE</u>
	Contract Amount	\$45,490.00

SUBMITTED BY:

ACCEPTED BY:

Alan Watrous
Proud Pelican Construction, Inc.

American Aviation

February 22, 2023
Date

Date