

Mission Critical Solutions, Inc. Proposal

Pricing unsealed at Jul 6, 2022 4:38 PM

CONTACT INFORMATION

Company

Mission Critical Solutions, Inc.

Email

sharbuck@mcssoftampa.com

Contact

Stephen Harbuck

Address

8510 Sunstate Street
Tampa, FL 33634

Phone

(727) 902-7795

Website

N/A

Submission Date

Jul 6, 2022 2:28 PM

ADDENDA CONFIRMATION

Addendum #1

Confirmed Jun 30, 2022 3:29 PM by Stephen Harbuck

Addendum #2

Confirmed Jun 30, 2022 3:29 PM by Stephen Harbuck

QUESTIONNAIRE

1. THE UNDERSIGNED, BEING DULY AUTHORIZED TO SUBMIT THIS BID ON BEHALF OF THE BIDDER, AGREES THAT THIS OFFER IF ACCEPTED WITHIN ONE HUNDRED TWENTY (120) DAYS FROM THE BID OPENING DATE, TO FURNISH TO HERNANDO COUNTY ANY AND ALL ITEMS FOR WHICH PRICES ARE OFFERED IN THIS BID SOLICITATION AT THE PRICE(S) SO OFFERED, DELIVERED AT DESIGNATED POINT(S), WITHIN THE TIME PERIOD SPECIFIED, AND AT THE TERMS AND CONDITIONS SO STIPULATED IN THE SOLICITATION FOR BIDS.*

Confirmed

Pass Fail

2. Authorized person *

Pass Fail

Are you fully authorized to bind this company, or corporation.

Yes

3. Authorized Person's information *

Pass Fail

Please provide your

Name

Title

Business Address

Stephen Harbuck, Life Safety Business Development Manager, 8510 Sunstate St. Tampa FL, 33634

4. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of bid security. *

Confirmed

Pass Fail

5. Upload Florida Permit

Bidders who are non-resident corporations shall furnish to the Owner a duly certified copy of their permit to transact business in the State of Florida along with the bid. Failure to submit this evidence or qualification to do business in the State of Florida may be basis for rejection of the bid.

No response submitted

6. Bidder Acknowledgement*

Pass Fail

Agree at the time of submitting its bid that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of its bid for performance of the work at the price(s) bid and within the times and in accordance with the other terms and conditions of the bid documents.

Confirmed

7. BID FORM CONFIRMATION *

Pass Fail

The Board of County Commissioners

Hernando County, Florida

The undersigned, hereinafter called "Bidder", having visited the site of the proposed project and familiarized himself with the local conditions, nature and extent of the work, and having examined carefully the agreement form, General Conditions, Special Conditions, Supplementary Conditions for Federal/State Requirements, plans and specifications and other contract documents, with the bond requirements herein, proposed to furnish all labor, materials, equipment and other necessary items, facilities and services for the proper execution and completion of the subject project in full accordance with the drawings and specifications prepared in accordance with your Advertisement of Bids, instruction to bidders, agreement and all other documents related thereto on file in the office of the Hernando County Purchasing and Contracts Department and if awarded the Contract, to complete said work within the time limits specified for their bid price.

Confirmed

8. Company Information *

Pass Fail

Please Provide the following:

Company Name

Contact Person, and Title

Mailing Address

Telephone number

Email Address

9. Bid Bond Confirmation *

Pass Fail

If the foregoing proposal shall be accepted by Hernando County, Florida, and the undersigned shall fail to execute a satisfactory contract as stated in the advertisement herein attached, then the County may, at its option, determine that the undersigned has abandoned the Contract, and thereupon this proposal shall be null and void, and the certified check or bond accompanying this proposal, shall be forfeited to and become the property of Hernando County, Florida, and the full amount of said check shall be retained by the County, or if the proposal bond be given, the full amount of such bond shall be paid to the County as stipulated for liquidated damages; otherwise, the bond or certified check accompanying this proposal, or the amount of said check, shall be returned to the undersigned as specified herein.

If corporation, give the names and addresses of the president and secretary. If firm or partnership, the names and addresses of the members or partners. The Bidder shall list not only his name, but also the name of any person with whom Bidder has any type of agreement whereby such person's improvements, enrichment, employment of possible benefit, whether subcontractor, materialman, agent, supplier, or employer, is contingent upon the award of the Contract to the Bidder).

Confirmed

10. Bidder confirmation (proposal one) *

Pass Fail

Every Bidder must take notice of the fact that even though his proposal be accepted and the documents signed by the Bidder to whom an award is made and by those officials authorized to do so on behalf of Hernando County, Florida, that no such award or signing shall be considered a binding contract without a certificate from the Finance Director that funds are available to cover the cost of the work to be done, or without the approval of the County Attorney as to the form and legality of the Contract and all the pertinent documents relating thereto having been approved by said County Attorney; and such Bidder is hereby charged with this notice.

The signer of the proposal, as Bidder, also declares that the only person, persons, company or parties interested in this proposal, are named in the proposal, that he has carefully examined the Advertisement of Bid, Solicitation Instructions, Contract Specifications, Plans, Supplementary Conditions for Federal/State Requirements, General Conditions, Special Conditions, Special Provisions and contract bond, that he or his representative has made such investigation as is necessary to determine the character and extent of the work and he proposes and agrees that if the proposal be accepted, he will contract with Hernando County, Florida in the form of contract hereto annexed, to provide the necessary labor, materials, machinery, equipment, tools or apparatus, do all the work required to complete the Contract within the time mentioned in the Contract Documents according to the requirements of Hernando County, Florida, as herein and hereinafter set forth, and furnish the required surety bonds for the following prices to wit:

Confirmed

11. Full names and addresses (proposal two) *

Pass Fail

Please provide the full names and residences of all persons and parties interested in the foregoing bid are as follows:

If corporation, give the names and addresses of the president and secretary. If firm or partnership, the names and addresses of the members or partners. The Bidder shall list not only his name, but also the name of any person with whom Bidder has any type of agreement whereby such person's improvements, enrichment, employment of possible benefit, whether subcontractor, materialman, agent, supplier, or employer, is contingent upon the award of the Contract to the Bidder).

PLEASE TYPE NAMES AND ADDRESSES AS REQUESTED.

Gilbert T. Gonzalez, President and Secretary, MCS of Tampa, Inc. 8510 Sunstate Street, Tampa, FL 33548

12. BID GUARANTEE

Pass Fail

Bidder has enclosed a Certified check, Cashier's Check or Bid Bond in the amount of not less than the five percent (5%) of the Total Base Bid Amount payable to the Hernando County Board of County Commissioners as a guarantee for the purpose set out in the Instructions to Bidders.

Confirmed

13. Please provide construction experience*

Pass Fail

Overview of construction experience, including a list of projects successfully completed and indicating Owner, location, Contract value and completion date.

In addition to the (4) projects mentioned above, MCS has completed, or is in the process of completing these projects:

- St. Pete College Student Success Center: MCS was the awarded electrical and low voltage contractor for the new build Student Success Center for St. Pete College's Gibbs campus.
 - \$2,250,500.00
 - (2) year project duration
 - High end lighting package
 - New, ground up construction
- Hudson Middle School Renovation: MCS is the awarded electrical and low voltage contractor for the Hudson Middle School renovation for Pasco County schools.
 - Campus wide lighting replacement
 - \$1,210,950.00 contract amount, currently.
 - Majority of project scope is electrical- \$780,000.00.
 - Scheduled to be completed this May.
- Moffitt Office Relocation Project: MCS was the awarded electrical and low voltage contractor for the Moffitt office relocation project.
 - Total Contract Amount: \$1,050,940.00 Electrical & Low Voltage
 - 10-week project schedule
 - End of December 2019 to February 2020
 - 36-40 man crew sizes onsite everyday and on weekends.
- iDAS Distributed Antenna System for Tampa International Airport: MCS was the awarded electrical contractor under Epitome Networks for TIA's Public Safety DAS system implementation.
 - \$2,000,000.00
 - 90 day duration
 - 50-60 man crew sizes onsite everyday
 - Completed last summer
- TIA Commercial Ground Transportation Facility & Main Terminal Westside Ground Transportation Holding Area: Odyssey Global, LLC.
 - Contract Amount: \$780,000.00
 - New ground up construction of a 10,000SF transportation facility for TIA.
 - Electrical scope: 685,000.00, Low Voltage: \$95,000.00
- TIA Airsides A&F Restroom Refurbishment: The Beck Group, Inc.
 - Contract Amount: \$333,676.00
 - Renovation of the branch circuitry and lighting in all of the bathrooms in Airsides A and F at TIA.
- TIA Airside C, North & South Restroom Renovation: The Beck Group, Inc.

Contract Amount: \$449,530.00

- Similar to the project above, MCS furnished and installed new branch circuitry and lighting for the North and South side bathrooms in Airside C.

14. Experience detail*

Pass Fail

Documentation of two (2) projects, similar in scope and complexity to this project, which have been successfully completed by the Bidder within the past seven (7) years.

Contract Information

Customer/Contracting Agency Hillsborough County Aviation Authority (HCAA)

Prime Contractor The Beck Group, Inc.

Contract Number #21-01-003003

Period of Performance 6/1/2021- 7/28/2021

Contract Value \$1,445,260.00

Description of Relevant Work Performed

MCS furnished and installed brand new switchgear and breakers to support Liberty MS's new chillers as part of the referendum work. We also furnished and installed a new VoIP Phone, Public Address, and Fire Alarm system in (7) buildings, along with a turnkey fiber solution to tie each building together on one network. To keep the Fire Alarm system active throughout the duration of construction, MCS successfully implemented a parallel install, by turning over one building at a time to the new FACP. MCS completed the entire project within 6 weeks and exceeded the contractor and customer's expectations. We are currently onsite for phase 2 of this project, due to our efforts and success on phase 1.

Mission Critical Solutions (MCS) successfully furnished and installed, the switchgear, lighting, electrical distribution, and generator scopes of work for the new construction of The Current, Autograph Series Hotel located at Rocky Point. This project entailed a dual 1600 amp service electrical system and a high end lighting package that required significant onsite coordination and oversight. Our team carefully and efficiently installed both systems and exceeded the end users quality standards.

Vandenberg Air Force Base, CA, Building 7000, for the New US Joint Space Operations

Contract Information

Customer/Contracting Agency US Space Command, Vandenberg AFB, CA, 30th Contracting Squadron

Prime Contractor THE CENTECH GROUP

Significant Subcontractor Mission Critical Solutions (self-performing entire work scope)

Contract Number Prime # FA8732-14-D-0010/Task Order # QW02

Contract Value \$19,800,000.00

Period of Performance 08/29/2018 - 08/31/2020

Contracting Officer Jennifer Weber, GS-12 USAF AFSPC 30 CONS/PKD

Address 1515 Iceland Ave

Building 8500, Room 150

Vandenberg AFB, CA 93437

Phone Number 805-606-8265

E-mail jennifer.weber.6@us.af.mil

Description of Relevant Work Performed

MCS self-performed the phased implementation of Building 7000's structured cabling, secure networking and telecommunications, Electrical upgrades, and Audio-Visual (AV) equipment and systems. Building 7000 at Vandenberg AFB, CA, is a 4-floor, 152,000 square foot facility, with 78,000 SF of SCIF space. MCS also installed the facility's audio-visual (A/V) and Video Teleconferencing (VTC) systems; we designed and installed audio-visual meeting, briefing and presentation spaces in 16 rooms throughout the facility, and three (3) large video walls, and four (4) other video walls. MCS also installed more than 10,000 cable drops to 924 work stations on the top 3 floors from the data vault in the basement; 572 of the 924 stations are dedicated to equipment in the SCIFs.

Electrical Infrastructure & Distribution Upgrades

MCS was also tasked with upgrading the buildings electrical switchgear and distribution to support the demanding power requirements of the IT infrastructure noted above. To support this effort, MCS ramped up our manpower and sent electricians to Vandenberg so we could begin redesigning and building the new electrical system. Through diligent coordination, MCS was able to successfully implement the electrical infrastructure needed to support the buildings numerous systems.

(Bldg 7000 Mission)

The Combined Space Operations Center (CSpOC) is a synergistic Command and Control (C2) weapon system focused on planning and executing USSTRATCOM's Joint Functional Component Command for Space (JFCC SPACE) mission. Additionally, personnel assigned to the 14th Air Force staff, JFCC SPACE staff, 614th Air Operations Center (AOC), 614th ACOMS, and 9th Space Operations Squadron will reside in the building after renovation.

Tarpon Springs High School Renovation

Customer/Contracting Agency Pinellas County School Board

Prime Contractor J.E. Dunn Construction

Significant Subcontractor Mission Critical Solutions

Contract Value \$2,450,238.00

Period of Performance 10/2017 to 7/2019

Address 1411 Gulf Rd, Tarpon Springs, FL 34689

Description of Relevant Work Performed

Mission Critical Solutions (MCS) successfully furnished and installed, the switchgear, lighting, theater lighting, fire alarm replacement, generator, and communications infrastructure scopes of work to completely renovate Tarpon Springs High School. The project duration was for a little over (2) years and required several mobilizations and manpower ramp ups to follow the phasing plan. One, in particular, was the critical and quick turnaround install of the buildings electrical feeders and underground work. Just like Shore Acres, this work needed to be complete over a holiday and MCS ramped up our manpower and had 25 electricians onsite to ensure all 6 buildings were completed on time.

MCS also furnished and installed the theater lighting package, including the branch circuitry, lighting controls, and rigging system for the entire Auditorium. This scope of work alone made up \$650,00.00 of the total contract.

The project closed out on time, on budget, and the school board and J.E. Dunn were exceptionally happy with the finished product.

LED Lighting Replacement and Construction in 36 Facilities at Naval Air Station Pensacola, FL

Contract Information

Customer/Contracting Agency Aelux, LLC, Division of WESCO (GC)

Prime Contractor Mission Critical Solutions

Contract Number N69450-15-G-0102, PO # 308675

Period of Performance 12/05/2017 - 08/30/2018

Contract Value \$1,438,229.00 Labor Only

Description of Relevant Work Performed

MCS replaced 22,685 government provided fluorescent lights and fixtures with LED fixtures and luminaires in 36 facilities at Naval Air Station Pensacola (NASP) in Florida.

- Indoor LED Lighting Fixtures and Luminaires - MCS installed 519 LED high bay fixtures and luminaires, and 1,121 LED medium base lamps. We also installed 19,059 LED adjustable wattage fixtures and luminaires, including 256 surface-mounted, 637 wall-mounted, 1,147 wrap, 30 indirect, 1,420 industrial, 286 vapor tight, 865 high bay, 572 box, 463 strip, 805 1x4, 831 2x2, and 11,747 2x4 LED fixtures.
- Occupancy Sensors - MCS installed 548 occupancy sensors, including 159 in-wall sensors, 17 in-ceiling, 127 in wall-mounted fixtures, 223 in wrap fixtures, and 22 2x4 fixtures.

SLAM Charter Schools- Apollo Beach, FL-Phase 2, New 2-Story Classroom Building

Contract Information

Customer/Contracting Agency School Property Development Apollo, LLC.

Prime Contractor R.D. Michaels, Inc.

Contract Number #50558

Period of Performance 2/4/2021 – 1/28/2022

Contract Value \$772,884.73

Description of Relevant Work Performed

MCS was awarded the electrical scope of work for the SLAM Charter School's 2-story classroom building addition. MCS was not the low bidder on this scope, but because of our detailed scope of work, bonding capabilities, and strategic approach, R.D. Michaels decided to award us the electrical scope. Our scope entailed the following:

- 1200-amp main service, meter socket, distribution switchgear, feeders/sub-feeders, and grounding.
- Turnkey lighting control system w/525 light fixtures. Includes site fixture lightning package.
- Brand new Notifier Fire Alarm System.
- Device backboxes for speakers and wireless clock systems.
- Interconnection to the existing buildings on campus for the fire alarm system.
- HVAC equipment line-power branch circuitry w/ applicable disconnect switches.
- 1.1KVA inverter
- Building lightning protection and counterpoise grounding system.

Freedom HS/Liberty MS HVAC Referendum-Phase 1

Contract Information

Customer/Contracting Agency Hillsborough County Public Schools

Prime Contractor Core Construction/Horus Construction Services

Contract Number #21-01-003003

Period of Performance 6/1/2021- 7/28/2021

Contract Value \$1,445,260.00

Description of Relevant Work Performed

MCS furnished and installed brand new switchgear and breakers to support Liberty MS's new chillers as part of the referendum work. We also furnished and installed a new VoIP Phone, Public Address, and Fire Alarm system in (7) buildings, along with a turnkey fiber solution to tie each building together on one network. To keep the Fire Alarm system active throughout the duration of construction, MCS successfully implemented a parallel install, by turning over one building at a time to the new FACP. MCS completed the entire project within 6 weeks and exceeded the contractor and customer's expectations. We are currently onsite for phase 2 of this project, due to our efforts and success on phase 1.

Contract Information

Customer/Contracting Agency Hillsborough County Aviation Authority (HCAA)

Prime Contractor The Beck Group, Inc.

Contract Number #21-01-003003

Period of Performance 6/1/2021- 7/28/2021

Contract Value \$1,445,260.00

Description of Relevant Work Performed

MCS furnished and installed brand new switchgear and breakers to support Liberty MS's new chillers as part of the referendum work. We also furnished and installed a new VoIP Phone, Public Address, and Fire Alarm system in (7) buildings, along with a turnkey fiber solution to tie each building together on one network. To keep the Fire Alarm system active throughout the duration of construction, MCS successfully implemented a parallel install, by turning over one building at a time to the new FACP. MCS completed the entire project within 6 weeks and exceeded the contractor and customer's expectations. We are currently onsite for phase 2 of this project, due to our efforts and success on phase 1.

15. Download Drug Free Workplace Certificate *

Pass Fail

I have read and attest to, in accordance with Florida Statute 287.087 (current version), hereby certify that,

Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing, possession or use of a controlled substance is prohibited in the workplace named above, and specifying actions that will be taken against violations of such prohibition.

Informs employees about the dangers of drug abuse in the workplace, the firm's policy of maintaining a drug free working environment, and available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug use violations.

Gives each employee engaged in providing commodities or contractual services that are under proposal a copy of the statement specified above.

Notifies the employees that as a condition of working on the commodities or contractual services that are under proposal, the employee will abide by the terms of the statement and will notify the employer of any conviction of, pleas of guilty or nolo contendere to, any violation of Chapter 893, or of any controlled substance law of the State of Florida or the United States, for a violation occurring in the workplace, no later than five (5) days after such conviction, and requires employees to sign copies of such written statement to acknowledge their receipt.

Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or rehabilitation program, if such is available in the employee's community, by any employee who is so convicted.

Makes a good faith effort to continue to maintain a drug free workplace through the implementation of the Drug Free Workplace Program.

"As a person authorized to sign this statement, I certify that the above named business, firm or corporation complies fully with the requirements set forth herein".

Please Confirm that you have read and attest to Download Drug Free Workplace Certificate

Confirmed

16. Affidavit of Non Collusion and of Non-Interest of Hernando County Employees*

Pass Fail

Certification that Vendor/Contractor affirms that the bid/proposal presented to the Owner is made freely, and without any secret agreement to commit a fraudulent, deceitful, unlawful or wrongful act of collusion.

I have read and attest that I am the Vendor/Contractor in the above bid/proposal, that the only person or persons interested in said proposal are named therein; that no officer, employee or agent of the Hernando County Board of County Commissioners (BOCC) or of any other Vendor/Contractor is interested in said bid/proposal; and that affiant makes the above bid/proposal with no past or present collusion with any other person, firm or corporation.

Please confirm that you have read and attest to Affidavit of Non Collusion and of Non-Interest of Hernando County Employees

Confirmed

17. Sworn Statement

17.1. Sworn Statement 287.133 (3) (a)*

Pass Fail

I have read and attest that I understand that a "public entity crime" as defined in Paragraph 287.133 (1)(g), Florida Statutes (current version), means a violation of any public entity or with an agency or political subdivision of any other state or of the United States, including, but not limited to, any proposal or contract for goods or services to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.

I have read and attest that I understand that "convicted" or "conviction" as defined in Paragraph 287.133 (1)(b), Florida Statutes (current version), means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any Federal or State trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

I have read and attest that I understand that an "affiliate" as defined in Paragraph 287.133 (1)(a), Florida Statutes (current version), means:

- A. A predecessor or successor of a person convicted of a public entity crime; or
- B. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one (1) person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one (1) person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding thirty-six (36) months shall be considered an affiliate.

I have read and attest that I understand that a "person" as defined in Paragraph 287.133(1)(e), Florida Statutes (current version), means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which proposals or applies to proposal on contracts for the provisions of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

I have read and attest that based on information and belief, the statement which I have confirmed below is true in relation to the entity submitting this sworn statement:

_____ [attach a copy of the final order].

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH ONE (1) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31, OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT.

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

17.2. If you choose option 3, please attach a copy of the final order

The entity submitting this sworn statement, or one (1) or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted Vendor/Contractor list

Please attach a copy of the final order

No response submitted

18. Authorized Signatures/Negotiators

18.1. Authorized Signatures/Negotiators *

Pass Fail

Please provide the information to support the statement below:

The Vendor/Contractor represents that the following persons are authorized to sign and/or negotiate contracts and related documents to which the Vendor/Contractor will be duly bound:

Name(s)

Title(s)

Phone no (s)

G.T. Gonzalez, Chief Strategy Officer and Interim CFO, 813-872-0217

18.2. Type of Organization *

Pass Fail

Please select your organization type:

Corporation

18.3. Company ID*

Pass Fail

Please Provide Your:

State of Incorporation and


Federal I.D. NO.

Florida 59-3059024

18.4. W9 Form *

Pass Fail

Please upload your company's W9 information

 [2022 MCS W-9 - signed.pdf](#)

18.5. ACH electronic payment*

Pass Fail

An ACH electronic payment method is offered as an alternative to a payment by physical check. Please select one of the options.

Yes, ACH electronic payment method is acceptable.

19. LOCAL VENDOR AFFIDAVIT OF ELIGIBILITY

19.1. Local Vendor Affidavit - 12 Month Minimum*

Pass Fail


Vendor/Individual has been in business in Hernando County for a minimum of twelve (12) months prior to date of bid or quote?

Yes

19.2. Proof of Real Property Tax*

Pass Fail

Please upload your proof of Real Property Tax

 [MCS-Hillsborough-County-Tangible-Property-Paid-Annual-bill.pdf](#)

19.3. Copy of Florida Division of Corporations Annual Report*

Pass Fail

Please upload a copy of your Florida Division of Corporations Annual Report

 [MCS_2022_FLORIDA_ANNUAL_REPORT.pdf](#)

20. E-VERIFY CERTIFICATION

20.1. E-Verify Certification *

Pass Fail

Vendor/Contractor acknowledges and agrees to the following:

Vendor/Contractor shall utilize the U.S. Department of Homeland Security's E-Verify system, in accordance with the terms governing use of the system, to confirm the employment eligibility of:

All persons employed by the Vendor/Contractor during the term of the Contract to perform employment duties within Florida; and

All persons, including subcontractors, assigned by the Vendor/Contractor to perform work pursuant to the Contract with the department.

Confirmed

21. CONSTRUCTION CONTRACTOR QUALIFICATION SUBMITTAL REQUIREMENTS

21.1. References *

Pass Fail

Bidder must provide a minimum of **three (3)** references in format shown below. References must be individuals that can be readily contacted and have first-hand knowledge of the Bidder's performance on the specific project performed by the Bidder. Each reference project must meet the following criteria:

Project at Substantial Completion or completed within the last seven (7) years.

Similar in size, dollar value and scope as this project.

Please provide information for 3 required References:

Business/Owner Name

Reference Contact Person

Reference Address

Reference Phone No.

Reference Email Address

Project Name

Project Location

Contract Project Manager

Site Superintendent

Contract Amount

Date Project Commenced

Date of Substantial Completion

Date of Final Completion

Description of Work Performed

Note: Experience shall be related to successfully completed projects within the last seven (7) years (i.e. the project must have been Substantially Complete within seven (7) years of the due date of this ITB. Only projects that are complete or substantially complete as of the bid due date will be considered).

By submitting this information, I certify that the qualifications questionnaire information is true and correct to the best of my knowledge.

SLAM Charter Schools- Apollo Beach, FL-Phase 2, New 2-Story Classroom Building

Contract Information

Customer/Contracting Agency School Property Development Apollo, LLC.

Prime Contractor R.D. Michaels, Inc.

Contract Number #50558

Period of Performance 2/4/2021 – 1/28/2022

Contract Value \$772,884.73

Description of Relevant Work Performed

MCS was awarded the electrical scope of work for the SLAM Charter School's 2-story classroom building addition. MCS was not the low bidder on this scope, but because of our detailed scope of work, bonding capabilities, and strategic approach, R.D. Michaels decided to award us the electrical scope. Our scope entailed the following:

- 1200-amp main service, meter socket, distribution switchgear, feeders/sub-feeders, and grounding.
- Turnkey lighting control system w/525 light fixtures. Includes site fixture lightning package.
- Brand new Notifier Fire Alarm System.
- Device backboxes for speakers and wireless clock systems.
- Interconnection to the existing buildings on campus for the fire alarm system.
- HVAC equipment line-power branch circuitry w/ applicable disconnect switches.
- 1.1KVA inverter
- Building lightning protection and counterpoise grounding system.

Freedom HS/Liberty MS HVAC Referendum-Phase 1

Contract Information

Customer/Contracting Agency Hillsborough County Public Schools

Prime Contractor Core Construction/Horus Construction Services

Contract Number #21-01-003003

Period of Performance 6/1/2021- 7/28/2021

Contract Value \$1,445,260.00

Description of Relevant Work Performed

MCS furnished and installed brand new switchgear and breakers to support Liberty MS's new chillers as part of the referendum work. We also furnished and installed a new VoIP Phone, Public Address, and Fire Alarm system in (7) buildings, along with a turnkey fiber solution to tie each building together on one network. To keep the Fire Alarm system active throughout the duration of construction, MCS successfully implemented a parallel install, by turning over one building at a time to the new FACP. MCS completed the entire project within 6 weeks and exceeded the contractor and customer's expectations. We are currently onsite for phase 2 of this project, due to our efforts and success on phase 1.

Contract Information

Customer/Contracting Agency Hillsborough County Aviation Authority (HCAA)

Prime Contractor The Beck Group, Inc.

Contract Number #21-01-003003

Period of Performance 6/1/2021- 7/28/2021

Contract Value \$1,445,260.00

Description of Relevant Work Performed

MCS furnished and installed brand new switchgear and breakers to support Liberty MS's new chillers as part of the referendum work. We also furnished and installed a new VoIP Phone, Public Address, and Fire Alarm system in (7) buildings, along with a turnkey fiber solution to tie each building together on one network. To keep the Fire Alarm system active throughout the duration of construction, MCS successfully implemented a parallel install, by turning over one building at a time to the new FACP. MCS completed the entire project within 6 weeks and exceeded the contractor and customer's expectations. We are currently onsite for phase 2 of this project, due to our efforts and success on phase 1.

21.2. Key Subcontractors*

Pass Fail

Each Bidder must submit with its response a list of subcontractors who will perform the work in each of the following categories (key subcontractors). List the name of the proposed subcontractor, or "Bidder" if the Bidder will perform the work, after each work category:

Example:

- (1) Earthwork construction
- (2) Earthen dike construction
- (3) Soil bentonite backfill cut-off wall installation
- (4) Wet excavation/dredging work
- (5) Concrete form work
- (6) Equipment installation
- (7) Electrical and instrumentation installation
- (8) Control system integration
- (9) Wetland planting and establishment

If no subcontractors will be employed please state "NONE"

ADT- Fire Alarm programming and testing (parts and smarts)

21.3. Vendor/Contractor's License*

Pass Fail

The Bidder must be a registered to do business in the State of Florida. **All Bidder's and/or subcontractors performing work requiring a specialty license must be licensed in the State of Florida.** This includes but is not limited to electrical and mechanical trades, as well as any other earthwork Contractor on the Bidder's team. Provide license information (as required in Paragraph 27) below for Bidder and all subcontractors identified herein.

Classification

Issuing Government License

Issue Date:

License Number:

ADDRESS

OCC. CODE

BUSINESS TAX RECEIPT

HAS HEREBY PAID A PRIVILEGE TAX TO ENGAGE

IN BUSINESS, PROFESSION, OR OCCUPATION SPECIFIED HEREON

NANCY C MILLAN, TAX COLLECTOR

813-635-5200

THIS BECOMES A TAX RECEIPT WHEN VALIDATED.

HILLSBOROUGH COUNTY BUSINESS TAX RECEIPT

ACCOUNT NO. 27981

EXPIRES- 09/30/2022

280.000027 Receipt Fee Paid

MCS OF TAMPA INC

8510 SUNSTATE ST


TAMPA, FL 33634

150.00 Hazardous Waste Surcharge27981 150.00 0.00 0.00


21.4. ORGANIZATION CHART:*

Pass Fail

Bidder must provide an organization chart showing Bidder's team identifying specific responsibilities of Bidder and subcontractors.

 [Accounting_Org_Chart.pdf](#)

 [Executive_Org_Chart.pdf](#)

 [Estimating_Org_Chart.pdf](#)

 [BET_ORG_CHART.docx](#)

 [BET_ORG_CHART1.docx](#)

21.5. PROJECT MANAGER AND SUPERINTENDENT QUALIFICATIONS:*

Pass Fail

Bidder must provide resumes of Project Manager and Superintendent listing qualifications, experience, education and training. The Project Manager and Superintendent must have adequate experience, generally considered as a working Project Manager/Superintendent on a minimum of two (2) projects, similar in size and scope to the Hernando County Government Center Fire Alarm System Replacement Project, within the past seven (7) years.

 [MCS_Electrical_Past_Performance_Document_HCGC.pdf](#)

 [MCS_Personnel_Project_Resumes.docx](#)

21.6. BIDDER/KEY SUBCONTRACTOR SPECIFIC QUALIFICATIONS:*

Pass Fail

Bidder must demonstrate Bidder's/Key subcontractor's experience and expertise in the tasks provided below and at the minimum identified criteria. Specific projects, locations and Contractor who performed work must be provided.

- A. Document prior experience in construction of individual earthwork projects involving site clearing, excavating, hauling, placing, grading and compacting for a minimum of 300,000 cubic yards of soil.
- B. Document prior experience in construction of soil bentonite backfill cut-off walls using slurry trench excavation methods for a minimum distance of 1 mile at a minimum depth of 20 feet.
- C. Document prior experience in construction of surface water intake structures and associated pump stations of a minimum design capacity of 30 cubic feet per second (20 million gallons per day).
- D. Document prior experience in planting and establishing wetland plants within a minimum constructed area of 100 acres.

22. VENDOR/CONTRACTOR'S LICENSE

22.1. VENDOR/CONTRACTOR'S LICENSE*

 Pass Fail

Please upload all contractors and subcontractors license(s) required for this project.

 [Ed_Pleffner_EC_ADT.pdf](#)

 [EC_License.pdf](#)


23. Additional Required Forms

23.1. Trench Safety Act Compliance *

 Pass Fail

Please download the below documents, complete, and upload.

[Trench_Safetey_Act_Compliance.pdf](#)


 [DOC070622-07062022110625.pdf](#)

23.2. Corporate Affidavit *

 Pass Fail

Please download the below documents, complete, and upload.

[Corporate_Affidavit.pdf](#)


 [DOC070622-07062022110643.pdf](#)

23.3. Bid Bond Form *

 Pass Fail

Please download the below documents, complete, and upload.

[Bid_Bond_Form.pdf](#)

 [DOC070622-07062022110659.pdf](#)

23.4. VENDOR CERTIFICATION REGARDING SCRUTINIZED COMPANIES*

 Pass Fail

Section 287.135 (Current Edition), Florida Statutes, prohibits agencies from contracting with companies for goods or services of \$1,000,000.00 or more, that are on either the Scrutinized Companies with Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector Lists which are created pursuant to s. 215.473 F.S. (Current Edition), or the Scrutinized Companies that Boycott Israel List, created pursuant to s. 215.4725 F.S. (Current Edition), or companies that are engaged in a boycott of Israel or companies engaged in business operations in Cuba or Syria.

As the person authorized to bind on behalf of respondent, I hereby certify that the company identified above in the section entitled "Respondent Vendor Name" is not listed on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or the Scrutinized Companies that Boycott Israel List. I further certify that the company is not engaged in a boycott of Israel. I understand that pursuant to section 287.135 (Current Edition), Florida Statutes, the submission of a false certification may subject company to civil penalties, attorney's fees, and/or costs and does not have business operations in Cuba or Syria.

I have read and attest that I confirm the above is acknowledged.

Confirmed

24. HERNANDO COUNTY EMPLOYMENT DISCLOSURE CERTIFICATION STATEMENT

24.1. Is any officer, partner, director, proprietor, associate or member of the business entity a former employee of Hernando County within the last two (2) years? *

No

 Pass Fail

24.2. Is any officer, partner, director, proprietor, associate or member of the business entity a relative or member of the household of a current Hernando County employee that had or will have any involvement with this procurement or contract authorization?*

No

Pass Fail

24.3. Relatives and Former Hernando County Employees - Roles and Signatures

If you answered yes to the either of the two prior questions regarding relatives or Hernando employees, please download the below documents, complete, and upload.

[Relatives_and_Former_Hernando_County_Employees.pdf](#)

No response submitted

25. Vendor Survey

25.1. Vendor Survey *

Pass Fail

Please provide information on where you received the knowledge of the bid/request for Proposals (mark all that apply):

Purchasing and Contracts Advertisement Board

25.2. Vendor Survey - Other

If you choose Other please list how you received the knowledge of the bid/request for Proposals.

No response submitted


25.3. Sample Construction Agreement *

Pass Fail

Sample Construction Agreement for your review, including attachments that will be required after award.

[Sample_Construction_Agreement.pdf](#)


[Documents_Required_after_award.pdf](#)

 [DOC070622-07062022112320.pdf](#)

PRICE TABLES

Bid Form

Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total
1	Permitting	1	Lump Sum	\$10,000.00	\$10,000.00
2	Mobilization	1	Lump Sum	\$78,017.75	\$78,017.75
3	Demolition and disposal of existing equipment	1	Lump Sum	\$18,550.00	\$18,550.00
4	Installation of new fire alarm system per plans & specifications	1	Lump Sum	\$211,146.25	\$211,146.25
5	Performance Bond	1	Lump Sum	\$4,357.00	\$4,357.00
Total					\$322,071.00



MCS OF TAMPA ACCOUNTING ORGANIZATIONAL CHART

2022 FLORIDA PROFIT CORPORATION ANNUAL REPORT

DOCUMENT# S42482

Entity Name: MCS OF TAMPA, INC.

Current Principal Place of Business:

8510 SUNSTATE STREET
TAMPA, FL 33634

Current Mailing Address:

8510 SUNSTATE STREET
TAMPA, FL 33634 US

FEI Number: 59-3059024

Certificate of Status Desired: No

Name and Address of Current Registered Agent:

GONZALEZ, GILBERT T.
8101 SIERRA MANOR LANE
TAMPA, FL 33635 US

The above named entity submits this statement for the purpose of changing its registered office or registered agent, or both, in the State of Florida.

SIGNATURE: _____

Electronic Signature of Registered Agent

Date

Officer/Director Detail :

Title D
Name GONZALEZ, GILBERT T
Address 8510 SUNSTATE STREET
City-State-Zip: TAMPA FL 33634

Title P
Name GONZALEZ, GILBERT T
Address 8510 SUNSTATE STREET
City-State-Zip: TAMPA FL 33634

Title S
Name GONZALEZ, GILBERT T
Address 8510 SUNSTATE STREET
City-State-Zip: TAMPA FL 33634

I hereby certify that the information indicated on this report or supplemental report is true and accurate and that my electronic signature shall have the same legal effect as if made under oath; that I am an officer or director of the corporation or the receiver or trustee empowered to execute this report as required by Chapter 607, Florida Statutes; and that my name appears above, or on an attachment with all other like empowered.

SIGNATURE: GILBERT GONZALEZ

PRESIDENT

07/06/2022

Electronic Signature of Signing Officer/Director Detail

Date

 **Russell Stone**
Chief Officer of Operations


 **Shaun Barry**
Director of Electrical,
OSP.

 **Zach Ruiz**
Building Manager and
Manpower Allocator


 **Justin Mitchell**
Executive Assistant


 **Chris Whelan**
Director of Low Voltage,
OSP.


 **Mike Ghastin**
Project Manager


 **Brandon Bass**
Jr. Project Manager


 **Steve Whitley**
Project Manager

 **Adam Haus**
Service Project Manager

 **Mike Strickland**
Project Manager

 **Joe Grizzaffi**
Project Manager

 **Chad Canady**
Project Manager

 **Steve Stevens**
Project Manager

 **Electrical Site Manager**
David Chiasson
Nestor Franco
Francisco Jeronimo


 **Low Voltage Site Manager**
Brian Pereira
Brian Greene
Craig Young
Joseph Budde
Joseph Wicelinski
Russ Deckman
Joseph Sanchez
Richard "Eric" Sierra
Scott Dallmann
Charles Titus
Donald Hall




MCS OF TAMPA BET ORGANIZATIONAL CHART




Chris Whelan
Director of Low Voltage,
OSP.




Chad Canady
Project Manager



Daryll Carver
Project Manager



Ryan Wood
Project Manager




Brandon Bass
Project Manager




Mike Ghastin
Project Manager



Bill Erskin
Project Manager



Eric Sierra
Site Manager



Starr Pryor
Site Manager



Scott Sikes
Co-Chief Officer of
Operations



Shaun Barry
Director of Electrical,
OSP.




Josh Thomas
Executive Director



Zach Ruiz
Building Manager and
Manpower Allocator



Justin Mitchell
Associate Director of AV
and Special Projects



Adam Haus
Director of Service



MCS OF TAMPA BET ORGANIZATIONAL CHART



AIA[®] Document A310[™] – 2010

Bid Bond

CONTRACTOR:

(Name, legal status and address)

MCS of Tampa, Inc.

8510 Sunstate St.

Tampa, FL 33634

OWNER:

(Name, legal status and address)

Hernando County Government

15470 Flight Path Dr.

Brooksville, FL 34604

SURETY:

(Name, legal status and principal place of business)

Arch Insurance Company

Harborside 3, 210 Hudson Street, Ste. 300

Jersey City, NJ 07311-1107

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

BOND AMOUNT: \$ ---Five Percent (5%) of Amount Bid---

PROJECT:

(Name, location or address, and Project number, if any)

Replacing the fire alarm system.

20 North Main Street, Brooksville, FL 34601

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so

Init.


AIA Document A310[™] – 2010. Copyright © 1963, 1970 and 2010 by The American Institute of Architects. All rights reserved. **WARNING: This AIA[®] Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA[®] Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.** This document was produced by AIA software at 10:52:33 ET on 11/05/2018 under Order No. 5639208568 which expires on 06/19/2019, and is not for resale.

User Notes:

(3B9ADA44)

furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 6th of July 2022.




(Witness) Luigi Miano



(Witness) Cindy Troxel

MCS of Tampa, Inc.
(Contractor as Principal) (Seal)



(Title)

Arch Insurance Company
(Surety) (Seal)



(Title) Marvala Erinkitola, Attorney-In-Fact

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not valid for Note, Loan, Letter of Credit, Currency Rate, Interest Rate or Residential Value Guarantees.

POWER OF ATTORNEY

Know All Persons By These Presents:

That the Arch Insurance Company, a corporation organized and existing under the laws of the State of Missouri, having its principal administrative office in Jersey City, New Jersey (hereinafter referred to as the "Company") does hereby appoint:

John David Potts, Marvala Erinkitola, Melissa R. Potts, Cindy Troxel and Robert L. Potts, Jr. of Woodstock, GA (EACH) Brandy Weaver, Brianna Leverette, Harold Foshee, Joseph Swaim, Kasey DeFore and Susan Wood of Macon, GA (EACH) Edward Smith of LaGrange, GA

its true and lawful Attorney(s)in-Fact, to make, execute, seal, and deliver from the date of issuance of this power for and on its behalf as surety, and as its act and deed: Any and all bonds, undertakings, recognizances and other surety obligations, in the penal sum not exceeding Ninety Million Dollars (\$90,000,000.00).

This authority does not permit the same obligation to be split into two or more bonds In order to bring each such bond within the dollar limit of authority as set forth herein.

The execution of such bonds, undertakings, recognizances and other surety obligations in pursuance of these presents shall be as binding upon the said Company as fully and amply to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at its principal administrative office in Jersey City, New Jersey.

This Power of Attorney is executed by authority of resolutions adopted by unanimous consent of the Board of Directors of the Company on December 10, 2020, true and accurate copies of which are hereinafter set forth and are hereby certified to by the undersigned Secretary as being in full force and effect:

"VOTED, That the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and authority to appoint agents and attorneys-in-fact, and to authorize them subject to the limitations set forth in their respective powers of attorney, to execute on behalf of the Company, and attach the seal of the Company thereto, bonds, undertakings, recognizances and other surety obligations obligatory in the nature thereof, and any such officers of the Company may appoint agents for acceptance of process."

This Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolution adopted by the unanimous consent of the Board of Directors of the Company on December 10, 2020:

VOTED, That the signature of the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, and the signature of the Secretary, the seal of the Company, and certifications by the Secretary, may be affixed by facsimile on any power of attorney or bond executed pursuant to the resolution adopted by the Board of Directors on December 10, 2020, and any such power so executed, sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the Company. In Testimony Whereof, the Company has caused this instrument to be signed and its corporate seal to be affixed by their authorized officers, this 29th day of April, 2022.

Attested and Certified

Handwritten signature of Regan A. Shulman

Regan A. Shulman, Secretary




Arch Insurance Company

Handwritten signature of Stephen C. Ruschak

Stephen C. Ruschak, Executive Vice President

STATE OF PENNSYLVANIA SS
COUNTY OF PHILADELPHIA SS

I, Michele Tripodi, a Notary Public, do hereby certify that Regan A. Shulman and Stephen C. Ruschak personally known to me to be the same persons whose names are respectively as Secretary and Executive Vice President of the Arch Insurance Company, a Corporation organized and existing under the laws of the State of Missouri, subscribed to the foregoing instrument, appeared before me this day in person and severally acknowledged that they being thereunto duly authorized signed, sealed with the corporate seal and delivered the said instrument as the free and voluntary act of said corporation and as their own free and voluntary acts for the uses and purposes therein set forth.



Handwritten signature of Michele Tripodi

Michele Tripodi, Notary Public
My commission expires 07/31/2025

CERTIFICATION

I, Regan A. Shulman, Secretary of the Arch Insurance Company, do hereby certify that the attached Power of Attorney dated April 29, 2022 on behalf of the person(s) as listed above is a true and correct copy and that the same has been in full force and effect since the date thereof and is in full force and effect on the date of this certificate; and I do further certify that the said Stephen C. Ruschak, who executed the Power of Attorney as Executive Vice President, was on the date of execution of the attached Power of Attorney the duly elected Executive Vice President of the Arch Insurance Company.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the Arch Insurance Company on this 6th day of July, 2022.

Handwritten signature of Regan A. Shulman

Regan A. Shulman, Secretary

This Power of Attorney limits the acts of those named therein to the bonds and undertakings specifically named therein and they have no authority to bind the Company except in the manner and to the extent herein stated.

PLEASE SEND ALL CLAIM INQUIRIES RELATING TO THIS BOND TO THE FOLLOWING ADDRESS:

Arch Insurance - Surety Division
3 Parkway, Suite 1500
Philadelphia, PA 19102



To verify the authenticity of this Power of Attorney, please contact Arch Insurance Company at SuretyAuthentic@archinsurance.com
Please refer to the above named Attorney-in-Fact and the details of the bond to which the power is attached.

BID BOND

Any singular reference to Vendor/Contractor, Surety, Owner, or other party shall be considered plural where applicable.

VENDOR/CONTRACTOR (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER:

BOARD OF COUNTY COMMISSIONERS, HERNANDO COUNTY, FLORIDA
15470 Flight Path Drive
Brooksville, Florida 34604

BID

Project:

INSERT SOLICITATION # INSERT NAME OF PROJECT

INSERT PROJECT CITY, STATE

BOND

Bond Number:

Date (Not later than bid due date):

Penal sum

(Words)

(Figures)

Surety and Vendor/Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

VENDOR/CONTRACTOR

SURETY

(Seal)
Vendor/Contractor's Name and Corporate Seal

(Seal)
Surety's Name and Corporate Seal

By: _____
Signature and Title

By: _____
Signature and Title
(Attach Power of Attorney)

Attest: _____
Signature and Title

Attest: _____
Signature and Title

Note: Above addresses are to be used for giving required notice.

1. Vendor/Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to pay to Owner upon default of Vendor/Contractor the penal sum set forth on the face of this bond. Payment of the penal sum is the extent of Surety's liability.
2. Default of Vendor/Contractor shall occur upon the failure of Vendor/Contractor to deliver within the time required by the bid documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the bid documents and any performance and payment bonds required by the Bid Documents.
3. This obligation shall be null and void if:
 - 3.1. Owner accepts Vendor/Contractor's bid and Vendor/Contractor delivers within the time required by the bid documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the bid documents and any performance and payment bonds required by the bid documents, or
 - 3.2. All Bids are rejected by Owner, or
 - 3.3. Owner fails to issue a Notice of Award to Vendor/Contractor within the time specified in the bid documents (or any extension thereof agreed to in writing by Vendor/Contractor and, if applicable, consented to by Surety when required by Paragraph 5 hereof).
4. Payment under this bond will be due and payable upon default by Vendor/Contractor and within thirty (30) calendar days after receipt by Vendor/Contractor and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this bond and the project and including a statement of the amount due.
5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by Owner and Vendor/Contractor, provided that the total time for issuing Notice of Award including extensions shall not in the aggregate exceed one hundred twenty (120) days from bid due date without Surety's written consent.
6. No suit or action shall be commenced under this bond prior to thirty (30) calendar days after the notice of default required in Paragraph 4 above is received by Vendor/Contractor and Surety and in no case later than one (1) year after bid due date.
7. Any suit or action under this bond shall be commenced only in a court of competent jurisdiction located in the state in which the project is located.
8. Notices required hereunder shall be in writing and sent to Vendor/Contractor and Surety at their respective addresses shown on the face of this bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned.
9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this bond on behalf of Surety to execute, seal, and deliver such bond and bind the Surety thereby.
10. This bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this bond shall be deemed to be included herein as if set forth at length. If any provision of this bond conflicts with any applicable statute, then the provision of said statute shall govern and the remainder of this bond that is not in conflict therewith shall continue in full force and effect.

11. The term "bid" as used herein includes a bid, offer, or proposal as applicable.

This document should be completed and returned with your submittal.

**SECTION VIII
ATTACHMENT 12
CORPORATE AFFIDAVIT**

(To be filled in and executed if the Vendor/Contractor is a Corporation)

STATE OF FLORIDA]

COUNTY OF HERNANDO]

Gilbert Gonzalez being duly sworn, deposes and says that he is secretary of MCS of Tampa, a corporation organized and existing under and by

virtues of the laws of the State of Florida, and having its principal office at:

8510 Sunstate St, Tampa, FL, 33634 (Address)


Affiant further says that he is familiar with the records, minute books and bylaws of

MCS of Tampa (Name of Corporation) of the

corporation, is duly authorized to sign Hernando County Government Center File Cabinet (Title)

the Bid for Hernando County Board of County Commissioners for said corporation by virtues of: Provision of bylaws

(State whether a provision of bylaws or a Resolution of the Board of Directors. If by Resolution, give date of adoption).




Gilbert Gonzalez
Affiant

Sworn to before me this 6 day of July, 2022.

Lee Ann Jespersen
Notary Public

This document should be completed and returned with your submittal.





Ron DeSantis, Governor

Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

GONZALEZ, GILBERT TIMOTHY

MCS OF TAMPA INC
8510 SUNSTATE ST.
TAMPA FL 33634

LICENSE NUMBER: EC13003331

EXPIRATION DATE: AUGUST 31, 2022

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Ron DeSantis, Governor

Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

ELECTRICAL CONTRACTORS LICENSING BOARD

THE ELECTRICAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

PLEFFNER, EDWARD F

ADT COMMERCIAL LLC
10785 MARKS WAY
MIRAMAR FL 33025

LICENSE NUMBER: EC13004155

EXPIRATION DATE: AUGUST 31, 2022

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Jim Slagle
Chief Customer Officer

Rob Duncan
Vice President
Preconstruction

Michael Phalin
Deputy of Engineering and
Estimating

Bryan Singleton
Systems Estimator

Roger Blais
Low Voltage Estimator

**Omar Rivero-
Ferrer**
Electrical Estimator

Mike Ghastin
Electrical Estimator

**Vincente
Corrales**
Electrical Estimator

**Daniele
Thompson**
Electrical Estimator

**Robert
Worthington**
Fire Alarm Estimator/Designer

MCS OF TAMPA ESTIMATING ORGANIZATIONAL CHART



 **Dr. Gil Gonzalez**
Chief Executive Officer

 **GT Gonzalez**
Chief Strategy Officer

 **Kelsey Habich**
Chief People Officer

 **Jim Slagle**
Chief Customer Officer

 **Russell Stone**
Chief Operations Officer

 **Scott Sikes**
Chief Operations Officer

 **Chris Collins**
Chief Sales Officer

 **Doug Stacy**
Chief Federal Sales Officer

MCS OF TAMPA EXECUTIVE ORGANIZATIONAL CHART



MCS Electrical/Fire Alarm Past Performance Presented to: Hernando County Government

Presented By:



MCS of Tampa, Inc. d/b/a Mission Critical Solutions

8510 Sunstate Street. Tampa, FL 33634

(813) 872-0217 Fax (813) 876-6317

Gilbert Gonzalez, CEO & Founder

Stephen C Harbuck

Business Development Manager

sharbuck@mcssoftampa.com

Copyright © 2021 | MCS of Tampa, Inc.

www.missioncriticalsolutions.net

All Rights Reserved

MISSION CRITICAL SOLUTIONS: *Tomorrow's Technologies for Today's Challenges*

www.missioncriticalsolutions.net 8510 Sunstate Street, Tampa, 33634 (813) 872-0217 Fax: (813) 876-6317

Converged IP Design & Integration | Telecommunication Systems | Electrical Contracting | General Contracting | IT Systems Support



Table of Contents:

Past Performance Write Up's..... 3-11

Additional Electrical and Fire Alarm Projects..... 12-13

MCS Electrical Personnel..... 14-16

The rest of this page is intentionally left blank.

MCS Past Performance Write Up's


The Current, Autograph Series Hotel at Rocky Point

Customer/Contracting Agency	Marriot International
Prime Contractor	Welbro Building Corporation, Inc.
Significant Subcontractor	Mission Critical Solutions
Contract Value	\$4,100,238.00
Period of Performance	11/2017 to 7/2019
Address	2545 N. Rocky Point Dr. Tampa, FL 33607

Description of Relevant Work Performed

Mission Critical Solutions (MCS) successfully furnished and installed, the switchgear, lighting, electrical distribution, and generator scopes of work for the new construction of The Current, Autograph Series Hotel located at Rocky Point. This project entailed a dual 1600 amp service electrical system and a high end lighting package that required significant onsite coordination and oversight. Our team carefully and efficiently installed both systems and exceeded the end users quality standards.







Vandenberg Air Force Base, CA, Building 7000, for the New US Joint Space Operations Center

Contract Information	
Customer/Contracting Agency	US Space Command, Vandenberg AFB, CA, 30th Contracting Squadron
Prime Contractor	THE CENTECH GROUP
Significant Subcontractor	Mission Critical Solutions (self-performing entire work scope)
Contract Number	Prime # FA8732-14-D-0010/Task Order # QW02
Contract Value	\$19,800,000.00
Period of Performance	08/29/2018 - 08/31/2020
Contracting Officer	Jennifer Weber, GS-12 USAF AFSPC 30 CONS/PKD
Address	1515 Iceland Ave Building 8500, Room 150 Vandenberg AFB, CA 93437
Phone Number	805-606-8265
E-mail	jennifer.weber.6@us.af.mil
Contracting Officer's Representative	LTC Kevin S. Tobias (Retired)
Description of Relevant Work Performed	


MCS self-performed the phased implementation of Building 7000's structured cabling, secure networking and telecommunications, Electrical upgrades, and Audio-Visual (AV) equipment and systems. Building 7000 at Vandenberg AFB, CA, is a 4-floor, 152,000 square foot facility, with 78,000 SF of SCIF space. MCS also installed the facility's audio-visual (A/V) and Video Teleconferencing (VTC) systems; we designed and installed audio-visual meeting, briefing and presentation spaces in 16 rooms throughout the facility, and three (3) large video walls, and four (4) other video walls. MCS also installed more than 10,000 cable drops to 924 work stations on the top 3 floors from the data vault in the basement; 572 of the 924 stations are dedicated to equipment in the SCIFs.

Electrical Infrastructure & Distribution Upgrades

MCS was also tasked with upgrading the buildings electrical switchgear and distribution to support the demanding power requirements of the IT infrastructure noted above. To support this effort, MCS ramped up our manpower and sent electricians to Vandenberg so we could begin redesigning and building the new electrical system. Through diligent coordination, MCS was able to successfully implement the electrical infrastructure needed to support the buildings numerous systems.

(Bldg 7000 Mission)

The Combined Space Operations Center (CSpOC) is a synergistic Command and Control (C2) weapon system focused on planning and executing USSTRATCOM's Joint Functional Component Command for Space (JFCC SPACE) mission. Additionally, personnel assigned to the 14th Air Force staff, JFCC SPACE staff, 614th Air Operations Center (AOC), 614th ACOMS, and 9th Space Operations Squadron will reside in the building after renovation.



Tarpon Springs High School Renovation

Customer/Contracting Agency	Pinellas County School Board
Prime Contractor	J.E. Dunn Construction
Significant Subcontractor	Mission Critical Solutions
Contract Value	\$2,450,238.00
Period of Performance	10/2017 to 7/2019
Address	1411 Gulf Rd, Tarpon Springs, FL 34689

Description of Relevant Work Performed

Mission Critical Solutions (MCS) successfully furnished and installed, the switchgear, lighting, theater lighting, **fire alarm replacement**, generator, and communications infrastructure scopes of work to completely renovate Tarpon Springs High School. The project duration was for a little over (2) years and required several mobilizations and manpower ramp ups to follow the phasing plan. One, in particular, was the critical and quick turnaround install of the buildings electrical feeders and underground work. Just like Shore Acres, this work needed to be complete over a holiday and MCS ramped up our manpower and had 25 electricians onsite to ensure all 6 buildings were completed on time.

MCS also furnished and installed the theater lighting package, including the branch circuitry, lighting controls, and rigging system for the entire Auditorium. This scope of work alone made up \$650,00.00 of the total contract.

The project closed out on time, on budget, and the school board and J.E. Dunn were exceptionally happy with the finished product.



LED Lighting Replacement and Construction in 36 Facilities at Naval Air Station Pensacola, FL

Contract Information	
Customer/Contracting Agency	Aelux, LLC, Division of WESCO (GC)
Prime Contractor	Mission Critical Solutions
Contract Number	N69450-15-G-0102, PO # 308675
Period of Performance	12/05/2017 - 08/30/2018
Contract Value	\$1,438,229.00 Labor Only
Description of Relevant Work Performed	
<p>MCS replaced 22,685 government provided fluorescent lights and fixtures with LED fixtures and luminaires in 36 facilities at Naval Air Station Pensacola (NASP) in Florida.</p> <ul style="list-style-type: none"> • Indoor LED Lighting Fixtures and Luminaires - MCS installed 519 LED high bay fixtures and luminaires, and 1,121 LED medium base lamps. We also installed 19,059 LED adjustable wattage fixtures and luminaires, including 256 surface-mounted, 637 wall-mounted, 1,147 wrap, 30 indirect, 1,420 industrial, 286 vapor tight, 865 high bay, 572 box, 463 strip, 805 1x4, 831 2x2, and 11,747 2x4 LED fixtures. • Occupancy Sensors - MCS installed 548 occupancy sensors, including 159 in-wall sensors, 17 in-ceiling, 127 in wall-mounted fixtures, 223 in wrap fixtures, and 22 2x4 fixtures. 	

SLAM Charter Schools- Apollo Beach, FL-Phase 2, New 2-Story Classroom Building

Contract Information	
Customer/Contracting Agency	School Property Development Apollo, LLC.
Prime Contractor	R.D. Michaels, Inc.
Contract Number	#50558
Period of Performance	2/4/2021 – 1/28/2022
Contract Value	\$772,884.73
Description of Relevant Work Performed	
<p>MCS was awarded the electrical scope of work for the SLAM Charter School's 2-story classroom building addition. MCS was not the low bidder on this scope, but because of our detailed scope of work, bonding capabilities, and strategic approach, R.D. Michaels decided to award us the electrical scope. Our scope entailed the following:</p> <ul style="list-style-type: none">• 1200-amp main service, meter socket, distribution switchgear, feeders/sub-feeders, and grounding.• Turnkey lighting control system w/525 light fixtures. Includes site fixture lightning package.• Brand new Notifier Fire Alarm System.• Device backboxes for speakers and wireless clock systems.• Interconnection to the existing buildings on campus for the fire alarm system.• HVAC equipment line-power branch circuitry w/ applicable disconnect switches.• 1.1KVA inverter• Building lightning protection and counterpoise grounding system.	



Freedom HS/Liberty MS HVAC Referendum-Phase 1

	Contract Information
Customer/Contracting Agency	Hillsborough County Public Schools
Prime Contractor	Core Construction/Horus Construction Services
Contract Number	#21-01-003003
Period of Performance	6/1/2021- 7/28/2021
Contract Value	\$1,445,260.00
Description of Relevant Work Performed	
<p>MCS furnished and installed brand new switchgear and breakers to support Liberty MS's new chillers as part of the referendum work. We also furnished and installed a new VoIP Phone, Public Address, and Fire Alarm system in (7) buildings, along with a turnkey fiber solution to tie each building together on one network. To keep the Fire Alarm system active throughout the duration of construction, MCS successfully implemented a parallel install, by turning over one building at a time to the new FACP. MCS completed the entire project within 6 weeks and exceeded the contractor and customer's expectations. We are currently onsite for phase 2 of this project, due to our efforts and success on phase 1.</p>	


	Contract Information
Customer/Contracting Agency	Hillsborough County Aviation Authority (HCAA)
Prime Contractor	The Beck Group, Inc.
Contract Number	#21-01-003003
Period of Performance	6/1/2021- 7/28/2021
Contract Value	\$1,445,260.00
Description of Relevant Work Performed	
<p>MCS furnished and installed brand new switchgear and breakers to support Liberty MS's new chillers as part of the referendum work. We also furnished and installed a new VoIP Phone, Public Address, and Fire Alarm system in (7) buildings, along with a turnkey fiber solution to tie each building together on one network. To keep the Fire Alarm system active throughout the duration of construction, MCS successfully implemented a parallel install, by turning over one building at a time to the new FACP. MCS completed the entire project within 6 weeks and exceeded the contractor and customer's expectations. We are currently onsite for phase 2 of this project, due to our efforts and success on phase 1.</p>	

Additional Electrical Projects:

In addition to the (4) projects mentioned above, MCS has completed, or is in the process of completing these projects:

- St. Pete College Student Success Center: MCS was the awarded electrical and low voltage contractor for the new build Student Success Center for St. Pete College's Gibbs campus.
 - \$2,250,500.00
 - (2) year project duration
 - High end lighting package
 - New, ground up construction



- 
- Hudson Middle School Renovation: MCS is the awarded electrical and low voltage contractor for the Hudson Middle School renovation for Pasco County schools.
 - Campus wide lighting replacement
 - \$1,210,950.00 contract amount, currently.
 - Majority of project scope is electrical- \$780,000.00.
 - Scheduled to be completed this May.
 - Moffitt Office Relocation Project: MCS was the awarded electrical and low voltage contractor for the Moffitt office relocation project.
 - Total Contract Amount: \$1,050,940.00 Electrical & Low Voltage
 - 10-week project schedule
 - End of December 2019 to February 2020
 - 36-40 man crew sizes onsite everyday and on weekends.
 - iDAS Distributed Antenna System for Tampa International Airport: MCS was the awarded electrical contractor under Epitome Networks for TIA's Public Safety DAS system implementation.
 - \$2,000,000.00
 - 90 day duration
 - 50-60 man crew sizes onsite everyday
 - Completed last summer
 - TIA Commercial Ground Transportation Facility & Main Terminal Westside Ground Transportation Holding Area: Odyssey Global, LLC.
 - Contract Amount: \$780,000.00
 - New ground up construction of a 10,000SF transportation facility for TIA.
 - Electrical scope: 685,000.00, Low Voltage: \$95,000.00
 - TIA Airsides A&F Restroom Refurbishment: The Beck Group, Inc.
 - Contract Amount: \$333,676.00
 - Renovation of the branch circuitry and lighting in all of the bathrooms in Airsides A and F at TIA.
 - TIA Airside C, North & South Restroom Renovation: The Beck Group, Inc.
 - Contract Amount: \$449,530.00
 - Similar to the project above, MCS furnished and installed new branch circuitry and lighting for the North and South side bathrooms in Airside C.

MCS Personnel Project Resumes

Shaun Barry- Director of Electrical Services

Project Past Performance

- Marriott Hotel, 11 story new construction- \$4,200,000.00
- Barak Asset Management 3 story office renovation- \$3,100,000.00
- University of Rutgers New Student Dormitory- \$3,200,000.00
- Freedom/Liberty HVAC Referendum Phase 1- \$1,445,260.00
- MacDill AFB, Fuel Operations Support Group- \$650,000.00
- Moffit MUC Office Relocation Project- \$1,050,940.00
- Tampa International Airport- Commercial Ground Transportation Facility & Main Terminal Holding Area- \$780,000.00
- TIA iDAS (Distributed Antenna System) Project- \$2,000,000.00

Certifications/Relevant Skills:

- BCIT Medford- Journeyman Certified Electrician
- Florida Tech- PMP

Brandon Bass- Electrical Project Manager

Project Past Performance

- TIA ConRAC Phase 1 Development: \$5,268,107.00
- V.A. Bay Pines Building 1 Renovation: \$8,558,956.45
- TIA Restroom Renovation: Airsides F, C, and A: \$565,000.00
- Wyndham Grand Hotel Clearwater Beach- \$15,000,000.00

Certifications/Relevant Skills

- Electrical Contractor license holder
- IEC Journeyman Electrician Course Instructor

Trever Spence- Electrical Project Manager

Project Past Performance

- Flamingo North Tower Phase 4- Miami
- Cortina III at Boynton Beach
- 6600 Main Residential High Rise
- AMLI Chiquita Co.
- Quantum Apartments at Flagler, FL.
- The Plaza at Coral Gables
- Via Mizner Phases 2 and 3
- Sepulveda Apartments Las Angeles
- Sherwin Williams Apartments-San Francisco
- All projects above total \$200,000,000.00 in contract values year to date.

Certifications/Relevant Skills

- IEC 4 Year Apprenticeship Graduate- Licensed Electrician, FL
- AutoCad, BIM 360, & Revit Certified- Managed and lead Power Design's VDC/BIM Department.



Mike Ghastin- Project Manager/ Electrical Estimator

Project Past Performance:

- Hudson Middle School Renovation- \$1,107,950.00
- TIA Mothers Nursing Room and Service Animal Relief Area- \$87,500.00
- UPS Office Building- \$975,000.00
- HMS Host TIA Projects- \$500,000.00
- Pei Wei-Main Terminal TIA- \$250,000.00

Certifications/Relevant Skills:

- IBEW Electrical Apprenticeship Graduate 1988-1992
- Owner of Aztec Electrical Services 1997-2005
- Owner Aztec Construction Management 2012- 2019
- 10 years as a member of International Association of Electrical Inspectors, Brotherhood of Electrical Workers Union, Associated Builders and Contractors Apprenticeship
- Master Electrician
- Electrical Inspector for the State of Michigan

Brandon Lynch- Project Manager

Project Past Performance:

- MACC Projects at MacDill, AFB
- U.S. Coast Guard Air Station Clearwater
- Tampa Marriot Waterside
- Westin Hotel
- V.A. Bay Pines
- Hilton Inn Express at Sea World

Certifications/ Relevant Skills:

- Journeyman Electrician since August 1999
- OSHA 30
- Lean Six Sigma

Jesse Woodruff- Electrical Site Supervisor

Project Past Performance:

- Winter Haven Physical Therapy Group- Clinic Project:
- Bank of America Corporate Building
- 11 story Marriott Hotel-Clearwater Beach
- Plant City Community Center
- Badcock Corporate Office Emergency Generator Install-400Kw Generator
- Haines city High School HVAC Renovation Project
- MB Medical Clinic Buildout-Lakeland, FL
- Iron Workers Union Hall Building Addition
- Refinery Control System Renovation- Venezuela

Certifications/ Relevant Skills:

- Electrician with 20 years experience

Francisco Jeronimo- Electrical Superintendent

Project Past Performance:

- St. Pete College Student Success Center: \$2,250,500.00
- Westchase ES HVAC Referendum Project: \$224,328.00
- Wharton High School HVAC Referendum Phase 1 & 2: \$246,385.00

- Benito Middle School HVAC Referendum Phase 2: \$136,500.00
- Clark Elementary School HVAC Referendum Phase 1: \$56,243.00
- Durant High School Renovations: \$393,586.00
- Moffit MUC Office Relocation Project- \$1,050,940.00 (45 day turnaround)

Certifications/Relevant Skills:

- Electrical testing and system inspection
- Extensive TIA project experience
- Licensed Journeyman Electrician- 18 years
 - NEC Journeyman Electrician 1
 - NEC Masters Electrician 1

Omar- Rivero Ferrer- Sr. Electrical Estimator

Qualifications:

- Electrical Engineer: 26 years
- Licensed Journeyman Electrician
- 15 years experience working for a commercial lighting firm

Vicente Corrales- Electrical Estimator

Qualifications:

- Electrical Engineer: 26 years
- 26 years of electrical experience working for electrical manufacturing firms as a Commercial and Purchasing Manager.

Dan Thompson- Electrical Estimator

Qualifications:

- Has been an electrical estimator for over 25 years, with experience working at Tampa International Airport, MacDill AFB, Tampa General Hospital, Moffitt Cancer Center, and Advent Health.



hillstax.org



2021 HILLSBOROUGH COUNTY NOTICE OF TANGIBLE PERSONAL PROPERTY TAXES

Account No.: T0351870000

Account Name/Address:

MCS OF TAMPA INC
GILBERT GONZALEZ
8510 SUNSTATE ST
TAMPA, FL 33634-1312

Property Location:

8510 SUNSTATE ST,
TAMPA,
33634-

Ad Valorem Taxes

Taxing Authority	Telephone	Assessed Value	Exempt Value	Taxable Value	Millage	Tax Amount
COUNTY OPERATING	813-272-5890	404,910	25,000	379,910	5.7309	2,177.23
ENVIRONMENTAL LAND	813-272-5890	404,910	25,000	379,910	0.0604	22.95
COUNTY M.S.T.U.	813-272-5890	404,910	25,000	379,910	4.3745	1,661.92
LIBRARY-SERVICE	813-273-3660	404,910	25,000	379,910	0.5583	212.10
PARK BONDS - UNINCORPORATED	813-272-5890	404,910	25,000	379,910	0.0259	9.84
SCHOOL - LOCAL	813-272-4064	404,910	25,000	379,910	2.2480	854.04
SCHOOL - STATE	813-272-4064	404,910	25,000	379,910	3.6010	1,368.06
PORT AUTHORITY	813-905-5132	404,910	25,000	379,910	0.0935	35.52
HILLS CO TRANSIT AUTHORITY	813-384-6583	404,910	25,000	379,910	0.5000	189.96
CHILDRENS BOARD	813-229-2884	404,910	25,000	379,910	0.4589	174.34
WATER MANAGEMENT	352-796-7211	404,910	25,000	379,910	0.2535	96.31
Total Millage:						17.9049
Combined Taxes & Assessments:						6802.27
Filing Penalty:						0.00
Total Due:						6802.27

↓ Detach below portion and return it with your payment. ↓

Nancy C. Millan, Hillsborough County Tax Collector

2021 NOTICE OF TANGIBLE PERSONAL PROPERTY TAXES

Account No.: T0351870000	Tax District: U	Assessed Value: 404,910	Exemptions: A1
--------------------------	-----------------	-------------------------	----------------

ONLY PAY ONE AMOUNT	
Postmarks not accepted after March 31st	
If Paid By	Amount Due
Dec 31, 2021	\$0.00



SAVE A STAMP & PAY ONLINE!

SCAN QR CODE WITH SMARTPHONE

Remember to write your account number on your check. Make checks payable in US funds to:

Nancy C. Millan, Tax Collector
PO Box 30012
Tampa FL 33630-3012

MCS OF TAMPA INC
GILBERT GONZALEZ
8510 SUNSTATE ST
TAMPA, FL 33634-1312

TRENCH SAFETY ACT COMPLIANCE FORM

1. The Vendor/Contractor acknowledges the existence of the Florida Trench Safety Act at §553.60 through 553.64, Florida Statutes (current version) (hereinafter called the "Act") and the requirements established herein.
2. The Vendor/Contractor further acknowledges that the Act stated the Federal excavation safety standards set forth at 29 CFR Part 1926, Subpart P as the Interim State standard applicable to this project.
3. The Vendor/Contractor will comply with all applicable trench safety standards, during all phases of the work, if awarded the Contract, and will ensure that all subcontractors will also comply with the Act.
4. The Vendor/Contractor will consider the geotechnical information available from the County, from its own sources and all other relevant information in its design of the trench safety system it will employ on the subject project. The Vendor/Contractor acknowledges that the County is not obligated to provide such information, that Vendor/Contractor is not to rely solely on such information if provided, and that Vendor/Contractor is solely responsible for the selection of the data on which he relies in designing said safety system, as well as for the system itself.
5. The Vendor/Contractor acknowledges that included in the total price in the Bid Form are costs for complying with the Florida Trench Safety Act, which is in effect as of October 1, 1990. The undersigned further identifies the costs to be \$ N/A per lineal foot.
6. The amount in Item 5 herein includes the trench safety compliance methods and the units of each safety measure. The unit costs and the unit prices are shown solely for the purpose of compliance with the procedural requirements of the Act.

	Trench Safety Compliance Method	Unit (LF, SY)	Quantity	Unit Cost	Extended Cost
A.	<u>N/A</u>			\$	\$
B.				\$	\$
C.				\$	\$
D.				\$	\$
				TOTAL:	<u>N/A</u>

Use additional blank sheets to further itemize if more room is required.

7. Acceptance of the bid to which this certification and disclosure applies in no way represents that the County or its representatives have evaluated or determined that the above costs are adequate to comply with the applicable trench safety requirements, nor does it in anyway relieve the undersigned of his sole responsibility for complying all applicable safety requirements.

Company: MCS of Tampa
 By: [Signature] 07/06/22
 Authorized Signature Date

This document should be completed and returned with your submittal.