## EVALUATION TABULATION

## ITB No. 24-C00563/FH

Wiscon Potable Supply Wells Construction RESPONSE DEADLINE: January 29, 2024 at 10:00 am

Report Generated: Monday, February 12, 2024
SELECTED VENDOR TOTALS

| Vendor | Total |
| :---: | :---: |
| A.C. Schultes of Florida, <br> Inc. | $\$ 1,098,500.00$ |

WISCON PRODUCTION WELL

*Table one is the itimization summary of items for Table 2 line 2


EVALUATION TABULATION
ITB No. 24-C00563/FH
Wiscon Potable Supply Wells Construction

| Wiscon Production Well |  |  |  |  | A.C. Schultes of Florida, Inc. |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Selected | Line Item | Description | Quantity | Unit of Measure | Unit Cost | Total |
|  | 8 | Develop Well | 16 | HRS | \$500.00 | \$8,000.00 |
|  | 9 | Perform Step-Drawdown Test | 1 | LS | \$5,000.00 | \$5,000.00 |
|  | 10 | Water Quality Analyses (refer to section 3.02 and 3.06) | 1 | LS | \$10,000.00 | \$10,000.00 |
| Total |  |  |  |  |  | \$0.00 |

TABLE 2

| Table 2 |  |  | A.C. Schultes of <br> Florida, Inc. |  |
| :---: | :---: | :---: | :---: | :---: |
| Selected | Line Item | Description | Unit of Measure | Unit Cost |
| $X$ | 1 | Mobilization/Demolization, Permits, Indemnification | N/A | $\$ 250,000.00$ |
| $X$ | 2 | Construct and Test Two(2) Production Wells at the Wiscon Site | N/A | $\$ 848,500.00$ |
| Total |  |  |  |  |

VENDOR QUESTIONNAIRE PASS/FAIL

