



# Peck Sink Trail and Overlook Project

Following

Last updated by **Addendum #2** on Jul 27, 2022 10:13 AM

Invitation to BID Purchasing and Contracts 15540, 91226, 91252

Project ID: 22-CG0087/DK

Release Date: Wednesday, July 6, 2022 Due Date: Wednesday, August 24, 2022 3:00pm

Posted Wednesday, July 6, 2022 8:00am

All dates & times in Eastern Time



Project Documents

Downloads

Addenda & Notices

Question & Answer

Followers

Results

## Selected Vendor

Vendor awarded by the evaluation process

No vendor has been selected yet

## Pricing Results

### PART A: TRAIL AND OVERLOOK CONSTRUCTION

				DB Civil Construction, LLC		Columns
Line Item	Description	Quantity	Unit of M...	Unit Cost	Total	
1	Earthwork	1	LS	\$140,000.00	\$140,000.00	
3	Platform	1	LS	\$125,000.00	\$125,000.00	
4	Sidewalk	1	LS	\$9,500.00	\$9,500.00	
5	Site Paving Miscellaneous	1	LS	\$25,000.00	\$25,000.00	
6	Trail	1	LS	\$105,000.00	\$105,000.00	
7	Water	1	LS	\$12,000.00	\$12,000.00	
8	Water Alternate Options	1	LS	\$1,000.00	\$1,000.00	
9	Well	1	LS	\$15,800.00	\$15,800.00	
<b>Total</b>					<b>\$442,300.00</b>	

### PART B: MATERIAL ALTERNATIVES

				DB Civil Construction, LLC		Columns
Line Item	Description	Quantity	Unit of M...	Unit Cost	Total	
1	Trail , crushed concrete, compacted, crushed 1-1/2" stone base, to 4" deep	1	LS	\$85,000.00	\$85,000.00	
2	Crushed Shell base, to 4" deep, compacted	1	LS	\$0.00	\$0.00	
<b>Total</b>					<b>\$85,000.00</b>	