



EVALUATION TABULATION

PQu No. 23-T00040/AP Q 49

Eastside Library Gutter and Soffit Replacement

RESPONSE DEADLINE: March 10, 2026 at 5:00 pm

Report Generated: Wednesday, March 11, 2026

SELECTED VENDOR TOTALS

| Vendor | Total |
|----------------------------|--------------|
| Seggie Custom Builders LLC | \$101,159.06 |

Digitally signed by
Alisa Pike
 Alisa Pike
 Date: 2026.03.12
 08:59:51 -04'00'

TABLE 1

| | | | | | Seggie Custom Builders LLC | |
|----------|-----------|--|----------|-----------------|----------------------------|--------------|
| Selected | Line Item | Description | Quantity | Unit of Measure | Unit Cost | Total |
| X | 1 | Permitting and Inspections | 1 | LS | \$1,475.00 | \$1,475.00 |
| X | 2 | Demolition and Removal (fascia, soffit, J-channel, gutters, downspouts) | 1 | LS | \$9,241.67 | \$9,241.67 |
| X | 3 | Installation of Exterior Components: Furnish and install new fascia, soffit, gutters, and downspouts | 1 | LS | \$83,006.66 | \$83,006.66 |
| X | 4 | Lighting Installation: Furnish and install 2' x 4' recessed LED troffer fixtures | 1 | LS | \$4,446.56 | \$4,446.56 |
| X | 5 | Debris Removal and Final Clean Up | 1 | LS | \$2,989.17 | \$2,989.17 |
| Total | | | | | | \$101,159.06 |